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________________________________________________________ 

NOTICE INVITING TENDER (NIT) 
(DOMESTIC COMPETITIVE e-BIDDING) 

 
 

e-TENDER NOTICE NO.: CPC- 06/2023-24       
 
 

ODISHA   POWER   TRANSMISSION   CORPORATION   LTD (OPTCL), Bhubaneswar, 

invites bids (in e- tendering mode only) under single stage two-part bidding system from 

reputed EPC/Turnkey Contractors for Engineering, Supply, Erection, Testing , 

Commissioning and Connectivity of  the existing 33kV & 11kV UG Cabling System with 

the upcoming 132/33kV GIS GRID & 33/11kV GIS PSS in JANPATH of BTCD Area On 

Turnkey Contract Basis. Interested bidders are required to enroll themselves in the tender 

portal “www.tenderwizard.com/OPTCL”. Complete set of bidding documents are available on 

“www.tenderwizard.com/OPTCL” portal from  Dt. (05.06.2023) / (11.00) AM  up to Dt. 

(26.06.2022) / (12:30) PM. Interested bidders may visit OPTCL’s official website 

“http://www.optcl.co.in” and Tender Portal “http://www.tenderwizard.com/OPTCL” for 

further detail. 

 

Note: Bidders are requested to regularly visit Official website of OPTCL/ Tender Portal only 

for amendment /errata /corrigendum (if any) and any other information regarding these tenders, 

as the same shall be published only on the OPTCL website/Tender Portal.  

 
 

 
 

Sr. General Manager(Elect) 

     CPC,OPTCL,BBSR 

                        email id- sgm.cpc@optcl.co.in 

 

 

 

 

 

 

 

  

ODISHA POWER TRANSMISSION CORPORATION LIMITED 
(A Government of Odisha Undertaking) 

Regd.Office: Janpath: Bhubaneswar-751022. 
Telephone: (0674) 2540051 (EPABX), Website: www.optcl.co.in 

CIN:U4102OR2004SGC007553 

 

 

http://www.tenderwizard.com/OPTCL
http://www.tenderwizard.com/OPTCL
http://www.tenderwizard.com/OPTCL
http://www.optcl.co.in/
http://www.optcl.co.in/
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ODISHA POWER TRANSMISSION CORPORATION LIMITED 
JANPATH, BHUBANESWAR - 751022 

 

SECTION-I 

E-NOTICE INVITING TENDER (e-NIT) 
 

(DOMESTIC COMPETITIVE BIDDING) 

 

Odisha   Power   Transmission   Corporation   Ltd. (OPTCL), Bhubaneswar,   invites bids (in e- 

tendering mode only) under single stage two-part bidding system from reputed EPC/Turnkey 

contractors for Engineering, Supply, Erection, Testing and Commissioning of Scope of Work- 

Engineering, Supply, Erection, Testing and Commissioning of  the  the existing 33kV & 

11kV UG Cabling System with the upcoming 132/33kV GIS Grid & 33/11kV GIS PSS in 

Janpath of BTCD Area. for Rs. 15.96 Crore  on “Turnkey CONTRACT BASIS” as per 

the following details. 

 

The bidder(s) can free view/download the tender documents (Volume –I) from official website 

of OPTCL “www.optcl.co.in” / e-tender portal of OPTCL “www.tenderwizard.com/OPTCL”. 

However, the tender documents (Volume –II) and Bid Forms (in .XLS sheet) shall be available 

only to the bidder(s) who have enrolled themselves on the e-tender portal of OPTCL 

“www.tenderwizard.com/OPTCL”. 
 

1. The intending bidder(s) shall have to pay the non-refundable tender cost for the concerned 

works (as mentioned in the following TABLE-A), through online payment (e Payment 

gateway link provided in e-tender portal by using Net Banking/ Debit Card/ Credit Card) 

prior to schedule date & time for submission of bid.  

2. The bidder(s) shall have to submit the non-refundable tender processing fee for the 

concerned work (as mentioned in the following TABLE-A) through e-payment mode 

payable directly to K.S.E.D.C.Ltd, Bengaluru.  

(NOTE: For tender processing fee to K.S.E.D.C. Ltd. Bengaluru, the bidder can use various 

modes of e-payment facility available on Tender wizard Portal, i.e. by Credit Card, Debit Card, 

and Net Banking). 

3. The bidder(s) shall have to furnish Bid Security Declaration in place of the Bid Security 

(EMD) in Annexure-XVIII The bidder(s) shall scan the Demand Draft towards Tender Cost, 

Proof of payment of Tender Processing fees against each package/works and shall upload 

the same in the prescribed attachment in .gif or .jpg format in addition to submitting the 

original to the undersigned on or before the scheduled date and time for opening of Technical Bid. 
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4. The prospective bidder(s) are advised to register their user ID, Password, company ID with 

e-tender portal of OPTCL “www.tenderwizard.com/OPTCL” by clicking on hyper link 

“Register Me”. 

5. Any clarifications on the project can be had from the undersigned during office hours prior 

to the pre-bid conference. 

6. The interested bidder(s) may participate in the bidding process for the package/ works wise 

as per the ITB. 

 

 

 

<SR. GENERAL MANAGER  (CPC)> 

<email id- sgm.cpc@optcl.co.in> 

  

http://www.tenderwizard.com/
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TABLE-A 

Tender Schedule  

Sl. No Particulars Remarks 

1. Package(s)/ Works 

Name 
Engineering, Supply, Erection, Testing  

Commissioning & Connectivity of  the existing 33kV 

& 11kV UG Cabling System with the upcoming 

132/33kV GIS Grid & 33/11kV GIS PSS in Janpath of 

BTCD Area. for Rs. 15.96 Crore  on “Turnkey 

CONTRACT BASIS” 

2. NIT NO. NOTICE INVITING TENDER-NIT NO. CPC-06/2023-24 

3. Tender Document No. Sr.GM-CPC-E-TENDER-SCRIPS-UG CABLING 

JANPATH-06/2023-24 

4. Cable (KMs) (1) 33 kV UG Cable (Line length) : 34.75 kMs  

(2) 11 kV UG Cable (Line length) : 10.18 kMs  

 

5. Place of Work Bhubaneswar 

9. Project Completion 

Period 
6 Months from date of LoA. 

10.  Estimated Cost of the 

package/ Works. 
₹ 15.96 Cores 

10. Cost of Tender 

documents (IN INR) 

 

₹29,500/- (25,000+ GST @18%) Rupees  Twenty Nine 

Thousand Five Hundred ) Only  to be paid through online 

payment (e Payment gateway link provided in e-tender 

portal by using Net Banking/ Debit Card/ Credit Card) 

prior to schedule date & time for submission of bid) 

11. Tender Processing fees.  ₹ 5,900/-(5000+ GST @18%) (Rupees Five thousand nine 

hundred) only (To be paid to K.S.E.D.C.Ltd,  Bengaluru on e-

payment mode. NOTE: For tender processing fee to  

K.S.E.D.C. Ltd. Bengaluru , the bidder can use various 

modes of e-payment facility available through Tender wizard 

Portal, i.e. by Credit Card, Debit Card, Net Banking). 

12. Bid Security for the 

Package/Works (Earnest 

Money Deposit) in form 

of Demand Draft or 

Bank Guarantee  

₹15,96,278.00 

13. Request for Online Bid 

Documents  

From < 11:00 AM > dated <05.06.2023>   

To < 12:30 PM > dated <26.06.2023>   

14. Issue of Online bid 

document 

From < 11:01 AM > dated <05.06.2023>   

To < 12:30 PM > dated <26.06.2022>   

15. Date , Time  and Place 

for Pre-Bid Conference 

At < 11:00 AM > dated <12.06.2023> , in (Conference hall of 

1st  Floor , Multistoried Building, Central Procurement cell, 

OPTCL, Bhubaneswar) 

16. Last date and time of 

submission of 

bids.(Part-I & Part-II) 

< 1:00 PM > dated <26.06.2023>   

17. Date and time of  

opening Technical 

bids(Part-I) 

Dated <27.06.2022> at < 11:00AM > onwards 

18. Date and Time of 

Opening of Price Bids 

(Part – II)  

Will be intimated later online to the responsive bidder(s) 

through the e-tender portal.  

 

 

<SR  GENERAL MANAGER (C.P.C.)> 

<email id- sgm.cpc@optcl.co.in>  
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SECTION-II 

INSTRUCTION TO BIDDER (ITB) 

CONTENTS 

SL No Description 

A Introduction 

1.0 General Information  

2.0 Brief Scope of Package(s)/Works 

3.0 Online e-Tendering Schedule 

4.0 Qualifying Requirements(QRs) of Bidder(s) 

5.0 Important Instruction to Bidders 

6.0 e-Tender Processing Guidelines 

7.0 Processing of Tender 

8.0 Disclaimer 

B  e-Bidding Documents 

9.0 e-Bidding Documents 

10.0 Understanding of e-Bid Document  
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INSTRUCTION TO BIDDER(ITB) 

 
A. INTRODUCTION: 
 
1.0 GENERAL INFORMATION: 

 

1.1 The Odisha Power Transmission Corporation Limited (OPTCL), Janpath, Bhubaneswar 

invites e-tenders for Engineering, Supply, Erection, Testing  Commissioning & 

Connectivity of  the existing 33kV & 11kV UG Cabling System with the upcoming 

132/33kV GIS Grid & 33/11kV GIS PSS in Janpath of BTCD Area. for Rs. 15.96 

Crore  on “Turnkey CONTRACT BASIS” under Package No- 06/2023-24 as per 

Scope of Works, Technical Requirements & Technical Specifications as specified in 

Volume-II (A&B). All bids shall be prepared and submitted in accordance with these 

instructions. 

1.2. The package(s)/works referred herein cover the entire scope of the Package/works 

which includes Engineering, Supply, Erection, Testing & Commissioning of equipment 

including the successful completion of Performance and Guarantee Tests as per 

Technical specification specified in Volume-II. 

1.3. The Project is being executed by OPTCL. 

1.4. The Project is on Govt. funded scheme. 

1.5. The package(s)/works shall be executed as per the norms, specification and standards 

prescribed by OPTCL. 

2.0 BRIEF SCOPE OF PACKAGE(s) / Works:    

2.1 Scope of Works: Engineering, Supply, Erection, Testing  Commissioning & 

Connectivity of  the existing 33kV & 11kV UG Cabling System with the upcoming 

132/33kV GIS Grid & 33/11kV GIS PSS in Janpath of BTCD Area. for Rs. 15.96 

Crore  on “Turnkey CONTRACT BASIS” 

i.  Supply of all equipment & materials for UG Cabling Works 

ii.  Detailed design of UG Cabling Works 

iii.  Providing engineering data and drawings, as per specified format, for employer’s review, 

approval and records. 

iv.  Complete Manufacturing including Type, Acceptance & Routine testing, as specified & 

as per IEC/IS standard. 

v.  Packing and transportation from the manufacturer’s works to the site including transit 

insurance & customs clearance/ port clearance (if required), port handling, clearance for 

imported goods and further loading (if applicable)” As delivered at site basis” 

vi.  Receipt, Unloading, Storage, Insurance and Preservation of Sub-station & UG Cabling 

equipment, material & accessories etc. at site. 

vii.  Execution of all civil works as per schedule.  

viii. v Erection, testing, commissioning of GIS Sub Stations and UG Cabling Works complete in 

all respect as per approved scheme and to the satisfaction of the Employer including 

statutory inspection. 

ix.  Name of the work: Engineering, Supply, Erection, Testing  Commissioning & 

Connectivity of  the existing 33kV & 11kV UG Cabling System with the upcoming 

132/33kV GIS Grid & 33/11kV GIS PSS in Janpath of BTCD Area. for Rs. 15.96 Crore  
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on “Turnkey CONTRACT BASIS” 

 

BRIEF SCOPE OF WORK: 

Part A 

A. Supply, Installation, testing & commissioning of different sizes of 33kV 1Core, 

400mm² Copper XLPE cable & 11kV  3C    400mm² ,120mm² Aluminium XLPE 

cable  & termination kits. 

B. Supply, Installation, testing & commissioning of Optic Cable & accessories. 

C. Supply, Installation, testing & commissioning of other equipment like 33 KV 

Isolators, SA’s, & 11 Isolators, SA’s etc. as indicated in the price schedule for both 

the GIS station. 

D. Supply, Installation, testing & commissioning of structures, hardware fittings, 

clamps, connectors & with other accessories pertaining to 33 KV & 11 KV cable 

termination. 

E. Any other equipment & materials, which are not mentioned above and 

required/indicated in the price schedule for completion of the project are also to be 

considered for both the GIS stations. 

F. Accurate drum length to be finalized based on route length to avoid wastage of 

Cable. 

Note: Proper care should be taken to match with the existing system. 

Part B: 

(1) Supply, Installation, testing & commissioning of different sizes of 33 KV & 11KV HT 

XLPE cable as per the price schedule.  

 

(2) Other requirement as indicated below: 

1. 33 kV indoor & outdoor termination kits suitable for 33 KV XLPE cables as 

Indicated in the price schedule for both outgoing and incoming Cables. 

2. 11kV indoor & outdoor termination kits suitable for 11 KV XLPE cables as 

indicated in the price schedule for both outgoing and incoming Cables. 

3. Supply and installation of equipment & materials as per BPS (including all civil 

Works). 

4. Testing and commissioning of cabling system equipment & accessories. 

5. Any other equipment & materials, which are not mentioned above and required 

for completion of the project are also required to be considered. 

6. Contractor is advised to procure the equipment & materials sequentially as per 

the requirement at field, to avoid unnecessary dumping at the site. Therefore, 

prioritization of such procurement shall be carried out in consultation with the 

Engineer in Charge. 

7. Handing over of the completed system to the OPTCL. 

8. Materials reconciliation & Satisfactory conclusion of the Contract. 

Other requirement as indicated below for the above 33 KV & 11KV U/G cable work 

to be considered. 

1. Civil Works with supply of all materials like Cement, MS tor rod, Brick, Coarse 

& Fine Aggregates for RCC cable trench & its cover Slabs etc. as per TS. 

2. Earth work excavation of soil, Earth work excavation of  Soft/Loose Soil, Filling 

with thermal back fill after laying of Cable inside the cable trench. All other 

works required for the interconnection of 33kV transformer bay with 132/33kV 
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Power transformer as per direction of Engineer in Charge. 

3.  Any other activities not mentioned above but required to complete the above 

works are also to be considered 

Note: 

i. The aforesaid scope of work is only indicative. 

ii. The detailed scope of package(s) / works is given in Volume-II 

iii. The detailed BOQ (Bill of Quantity) is given in the Price schedule. 

 Others  

i. Settlement of all issues related to right of Way & responsibilities of acquiring 

Right of Way (ROW) lies with contractor at his risk and cost.  

ii. Responsibilities of getting clearance from Railway (if applicable), NHAI (if 

applicable), Forest (if applicable), Water and other Statutory/Govt. bodies lie with 

the contractor at his risk and cost (except payment of statutory fees). 

iii. Testing and commissioning of UG cable & accessories. 

iv. Handing over of the completed system to the Owner including materials 

reconciliation with closure proposal. 

x.  Following scope of activities against obtaining Forest Clearances are highlighted ( if any) 

(a) Getting Permission for Survey from Forest Authorities and Collection of Coordinates 

from ORSAC and submission of both soft copy & hard copy of Forest Diversion 

Proposal Map to concerned DFO and DFO office will forward the same to ORSAC 

for verification and validation. Certification of Map of forest land by representative of 

different departments as per statutory requirements of Odisha Government is to be 

submitted in 06sets of hard copy and one soft copy and a separate map to this effect 

duly certified by representatives of different departments as per statutory requirements 

of Odisha Government is to be submitted in 6sets of hard copy & one soft copy. 

(b) Documentation and E-filing of FC application (Form-A, Part-I). 

(c) Field Verification report of DFOs (Form A, Part-II). 

(d) Inspection report by RCCF (Form-A, Part-III). 

(e) Recommendation by Nodal officer (FC Act, O/o PCCF (Form-A, Part-IV). 

(f) Recommendations and submission for forest Clearance by State Forest and 

Environment Dept. to MoEF, Govt. of Odisha (Form-A, Part-V). 

(g) Stage-I Clearance (With conditions) by MoEF, GOI (Form-A, Part-VI). 

(h) Complying the stipulations of stage-I clearance). 

(i) Stage-II clearance by MoEF, GOI.     

However any other activities other than above required for obtaining Forest clearance are 

also to be considered.   

Note: The above are required in case of the land is passing through Forest Area.                

xi.  Time is the essence of the contract. All the work as indicated in the Price Schedule shall 

be in the PERT Chart for approval by the authority at the beginning of contract.  

Satisfactory conclusion of the Contract.  

Note: 

i. The aforesaid scope of work is only indicative.  

ii. The detailed scope of package(s) / works is given in Volume-II 

iii. The detailed BOQ (Bill of Quantity) is given in the Price schedule. 

 

*** Important Instruction: Bidder should visit the site before participating in the tender.  
 

2.2 The scope of work is not limited to the respective bidding proposal (Price Schedule) 

submitted by the bidder. Any work which is not included in the Price Schedule, but 

specified in the Technical Specification (Volume-II), is deemed to be included in the 

Scope of Works without any financial implication to the OPTCL. However, if the same 

is not specified either in the Technical Specification and Price Schedule, it shall be 

executed by the Contractor for completion of package(s)/works. The price of such works 

shall be decided mutually between the Contractor and OPTCL.   
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2.3 In case there is any discrepancy in the item description between the BOQ of the Price 

Schedule and the Technical Specification, the Technical specification shall prevail and 

the Bidder(s) should quote accordingly. 

2.4 If the Unit of Measurement in the BOQ as per the Price Schedule is given in lot(s) or 

set(s) or lump-sum basis, the Unit(s) of parts constituting the lot(s) or set(s) or lump-sum 

should be quoted based on the technical specification.  

3.0 ONLINE e-TENDERING SCHEDULE: 

 

3.1 The schedule for on line request, issue of bid document, date and time of submission of 

bid, date and  time of opening of Technical bid is as per Table-A in the e-NIT. 

3.2 Date and Time of opening of Price Bids (Part-II) shall be informed to all the eligible 

bidders at a later date through the e-Tender Portal of OPTCL. 

3.3 Bidders are requested to visit the proposed Works Sites and get familiarized fully with 

the site conditions & requirements before submitting the bid, preferably before pre-bid 

conference at their own cost. 

 

4.0 QUALIFYING REQUIREMENTS (QRs) OF BIDDER(S):  

4.1 Technical Qualification:  

This bid is open to any EPC/Turnkey Contractor domicile in India independently or in 

Joint Venture/Consortium, who meets the following Technical qualifying requirement; 

4.1.1 UG Cabling Works:33kV and 11kV 

4.1.1.1UG Cabling work qualifying requirement 

I. General 

a) The bidder as a EPC/Manufacturer of EHV cable must have successfully executed 

Design, Engineering, Supply, Erection, testing and Commissioning of Minimum 

35km of 33 KV or higher voltage level of EHV underground cable system on 

Turnkey Contract basis in India 

b) They have executed above quantity for any Transmission/Generation Utility State 

Govt./ Central Govt./ any PSU  in India/ any agency awarded in a Tariff Based 

Competitive Bidding (TBCB) by any State Govt./ Central Govt./PSU/ any 

Associated Transmission System for IPPs (Independent Power Producers) having 

installed capacity of 500MW or above  in India and the same should have been 

completed during last 07 (Seven) years and should be in successful operation for 

a minimum period of one (01) year reckoned from the original date of opening of 

Techno-Commercial Bids. 

Note: In case the bidder is not the qualified Cable manufacturer, they must obtain 

authorization (as per format below) from the manufacturer of Cable meeting the 

criteria as indicated above. 

(Manufacturer’s Authorization for  33 kV  & 11kVclass single core XLPE 

insulated cables being offered) 

Ref: _____________________                                                Date: ________________  

To, 

The SR.GM, CPC 

 1STFLOOR, MULTI STORIED BUILDING, ODISHA POWER TRANSMISSION 

CORPORATION LIMITED, BHUBANESWAR.   
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We,____________________who are established and reputed manufacturer, meeting 

the Qualifying requirement of Supply of 33kV class single core or 11kV KV class 

single core/3 core XLPE insulated cables as per your tender specification, having 

factories in_________do hereby authorize M/s_____________________to offer our 

equipment for tender against NIT  No._____________________ dated 

______________ & Tender Specification --------------------------------------------. We 

hereby undertake that the 33kV class single core or 11kV KV class single core/3 core 

XLPE insulated cables being offered will meet the relevant technical specification of 

_______________including supervision of erection, jointing, termination, testing and 

commissioning of the offered Underground cable at site, which will be carried out 

under our supervision.   We hereby confirm that the necessary spares for the 

Underground cable shall be available for the period for 10 years from the date of 

commissioning of underground cabling network pertaining to the above project.  

 

                                            (Signature of Authorized Representative) 

     Name: 

    Designation: 

    Common Seal of the Company 

 

    WITNESS SIGNATURE WITH ADDRESS 

1. 

2. 

 

Notes:- 

The manufacturer authorization shall be submitted from the Cable manufacturer, which 

should be filled in non-judicial stamp paper of worth Rs.100/- and duly Notarized. The 

signatory of the manufacturer authorization should have the authorization from their 

Board of Director of the concerned Firm & a copy of the same also to be submitted along 

with the bid.  

The bidder shall submit the manufacturer authorization from any EHV cable 

manufacturers who meets the Qualification requirements as stated below for 33kV or 

above voltage class XLPE insulated underground cable: 

 

c) In case the BoQ of the work involves piling, authorization from a Reputed Firm 

having 50% (FIFTYPERCENT) of the scope of work of piling work experience in 

transmission line to be submitted by the bidder. 

d) Joint venture/Consortium Partner 

If a bidder has executed any work in the capacity of Joint Venture/ Consortium 

partner, his experience shall be considered to the extent of scope of work defined 

under the Joint Venture/ Consortium Agreement. In case the scope of work of the 

respective partner of the Joint Venture/ Consortium is not defined, the work 

experience of the Lead Partner and Other Partner shall be considered as 50% and 

25% respectively of the scope of work awarded to them 

 

II. Qualification Requirement for cable system (cable) manufacturer(s): 
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A. 33kV UG Cable System (Qualification for 33kV and 11kV) 

i) The cable manufacturers, who have established production line in India & having 

experience in manufacturing and supply of 33 KV or higher voltage class XLPE 

insulated cables in last 07 (Seven) years reckoned from the original date of opening of 

Techno-Commercial Bids.  

ii) The cable Manufacturer shall have to furnish type test report of 33 KV (with required 

current rating or higher rating) XLPE insulated cables duly Designed, Manufactured & 

Type Tested (as per IEC & IS standard) which, shall not be older than 05 (five) years, 

as on original date of opening of Techno-Commercial bid. 

iii) The manufacturer should have supplied the above type tested EHV cable at least 35 

Kms of 33 KV or higher voltage class single core XLPE insulated cable during last 07 

(seven) years, which must be in satisfactory operation for at least 01 (One) year 

reckoned from the original date of opening of Techno-Commercial Bids. The 

manufacturer should manufacture and supply the required cables from its 

manufacturing base in INDIA to the aforesaid projects. 

iv) The manufacturer must have their own equipped workshop and testing facilities in 

India for testing of 33 KV or higher voltage class single core XLPE insulated cable. 

The purchaser may carry out the tests on the cables as & when required in the said 

laboratory. 

v) The manufacturer must have the ISO 9001:2000 certified for Quality Standard & ISO: 

14001 certified for Environmental Management System by reputed accreditation body. 

 

III. OTHER GENERAL CRITERIA: 

a) CPBG: 

A separate CPBG for 10% of the supply cost of the 132 KV and 33kV UG cabling 

(including GST) shall be submitted along with the initial CPBG, which will be valid for 

63 (Sixty three) Months over and above the work completion period. 

b)  The Cable manufacturer should have dedicated CABLE SERVICE TEAM operating in 

India. Undertaking to this effect (in Non-Judiciary stamp papers of worth minimum Rs. 

100/-) shall be enclosed in the bid. 

IV. Other Technical Qualification: 

a) The bidder should be a HT/EHT electrical contractor having a valid license from the 

competent licensing authority, anywhere in India, as on the date of submission of the   

tender. In case of Joint Venture/ Consortium, the Lead Partner should have such 

license. 

b) The Bidder must upload copies of the relevant Work Orders along with Handing Over 

and Taking over Certificate or Client certified copies of Completion Certificate in proof 

of successful execution of Works and Performance Certificates duly signed by the 

competent authority of the Principal employer in proof of successful operation of the 

above quantum of works. The works experience schedule shall be as per proforma 

given here under. 

 

                                                                         Table: Tech-1 

                                                              Work Experience Schedule 

 

Work Order Ref. Sub-Stations/Lines Installed, Erected & 

Commissioned 
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Table: Tech-1 

Work Experience Schedule 

 

Work Order Ref. Sub-Stations/Lines  Installed, Erected  & 

Commissioned 

Sl. 

No. 

FY Name of 

the Client 

Work 

Order 

Ref (No. 

& Date) 

Qty  

(Kms of 

Lines) 

Installed/ 

Erected 

Date of 

Completio

n of 

Commissi

oning 

Documents provided 

in proof of having 

completed the works 

and/or of successful 

operation as the case 

may be. 

(As Attachment) 

             

             

 

Note: 

i) The Tech-I (Work Experience Schedule) is in .XLS format as Schedule-IV of 

Technical bid hosted in the Tender portal and the same shall be keyed in by the 

bidder(s). 

 

ii) Supporting documents in favor of the above mentioned requirement shall have to be 

submitted/ uploaded by the Bidder as an attachment to the e-tender folder (Attach 

3.pdf).  

 

iii) Failure to furnish/upload  any or all information as required as a part of Bid document 

in all respect will be at the Bidder’s risk and may result in rejection of the Bid.  

 

c) Relevant Experience  
 

The Bidder must upload copies of the relevant Work Orders along with Handing Over and 

Taking Over Certificate or Client certified copies of Completion Certificate in proof of 

successful execution of Works and Performance Certificates duly signed by the competent 

authority of the Client in proof of successful operation of the above quantum of works from 

any Distribution/Transmission/Generation Utility/PSU/PSU (JV) (State/Central) in India. 

 

Work Order Ref 

Relevant RMU/Indoor Switchgears/UG Cabling 

Works Installed & Commissioned 
 

Sl

. 

N

o. 
 

 

FY 
 

Name of 

Client 
 

Work 

Order 

Ref (No. 

& Date) 
 

Qty. 

(Relevant 

RMU/Indoor 

Switchgears/U

G Cabling 

Works) 

Date of 

Completion 

of 

Commission

ing 
 

Documents 

provided in proof 

of having 

completed the 

works during the 

relevant FY. (As 

an Attachment) 
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Note:  

 

1. The Tech-I (Work Experience Schedule) is in .XLS format as Schedule-IV of BPS hosted in the 

Tender portal and the same shall be keyed in by the bidder(s).  

2. Supporting documents in favor of the above mentioned requirement shall have to be 

submitted/uploaded by the Bidder as an attachment to the e-tender folder (Attach 3.pdf of BPS).  

3. Failure to furnish/upload any or all information as required as a part of Bid document in all 

respect will be at the Bidder’s risk and may result in rejection of the Bid. 
4.1.4 Registration certificate of DPIIT:  

4.1.4.1 As per Office Memorandum No.F.No.6/18/2019-PPD, Ministry of 

Finance, Dept. of Expenditure Public Procurement Division, New Delhi and 

Office Memorandum No. FIN-CON-MISC-0007/2019/27945/F 

Dated.16.10.2020 of Finance Department, Govt. of Odisha “Any bidder from a 

country which shares a land border with India will be eligible to bid in any 

procurement whether goods, services (Including consultancy services and non-

consultancy services) or works (including turnkey projects) only if the bidder 

is registered with the Competent Authority, DPIIT (i.e. Department for 

Promotion of Industry and Internal Trade)”. Pursuant to decision of Govt. of 

India prescribing imposition of restriction on public procurement from bidders 

of certain countries on ground of defence of India or matters directly or 

indirectly related thereto, the Office Memorandum No. 4939/F, dated: 

13.02.2012 of Finance Department, Govt of Odisha has been amended vide 

Office Memorandum No 27945 Dtd 16.10.2020 by inserting sub-para-3 (vii) to 

para-3 thereof. Prescribing the restriction on procurement made by the State 

Govt., State Public Sector Undertaking including local bodies etc. and 

directing no procurement shall be made in violation of such restrictions, it is 

hereby clarified that the provisions of the same shall be applicable for the 

tenders for works/procurement/Service in OPTCL in both ongoing (Techno-

Commercial bid not opened) and future tenders. 

The tender documents of OPTCL shall contain following additional clauses 
and certificate formats  

 

A. To be incorporated as qualifying requirement of bidder /certificates in 
case of tenders for Works (including Turn-key works) 

I. Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the 

Competent Authority as per requirement of Govt. of India 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in 

certain  contexts) means any company, including any member of a 

consortium or joint venture (that is a company ),   

III. “Bidder from a country which shares a land border with India” for the 

purpose of this Order means :- 

a. An entity incorporated, established or registered as company in such a 

country ; or 

b. A subsidiary company of an entity incorporated, established or 
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registered in such a country ‘ or 

c. An entity substantially controlled through entities incorporated , 

established or registered in such a country ; or 

d. An entity whose beneficial owner is situated in such a country ; or 

e. An Indian (or other) agent of such an entity ; or 

f. A consortium or joint venture where any member of the consortium or 

joint venture falls under any of the above. 

IV. The beneficial owner for the purpose of (iii)(d) above will be as under : 

1. In case of a company the beneficial owner is the natural person(s), who, 

whether acting along or together, or through one or more juridical person, 

has a controlling ownership interest or who exercises control through 

other means.  

Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to 

more than twenty-five per cent of shares or capital or profits or the 

company. 

b. “Control” shall include the right to appoint majority of the directors or 

to control the management or policy decisions including by virtue of 

their shareholding or management rights or shareholders agreements 

or voting agreement; 

2. Where no natural person is identified under (1) above, the beneficial 

owner is the relevant natural person who hold the position of senior 

managing official ; 

V. An Agent is a person employed to do any act for another, or to represent 

another in dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless 

such contractor is registered with the Competent Authority. 

VII.  

Certificate ( to be furnished in bidder company’s letter head) 
 

I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and on sub-contracting to 

contractors from such countries; I certify that this bidder is not from such a 

country or, if from such a country, has been registered with the Competent 

Authority and will not sub-contract any work to a contractor from such countries 

unless such contractor is registered with the Competent Authority. I hereby 

certify that this bidder fulfils all requirements in this regard and is eligible to be 

considered. [Where applicable evidence of valid registration by the Competent 

Authority shall be attached. 

B. To be incorporated as qualifying requirement of bidder /certificates in 

case of tenders for procurement of goods/services(including consultancy 

and non-consultancy) 

I. Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the 

Competent Authority as per requirement of Govt. of India 
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II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in 

certain contexts) means any person or firm or company, including any 

member of a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial juridical person not falling 

in any of the descriptions of bidders stated herein before, including any 

agency branch or office controlled by such person, participating in a 

procurement process. 

III. “Bidder from a country which shares a land border with India” for the 

purpose of this Order means :- 

a. An entity incorporated, established or registered in such a country ; or 

b. A subsidiary of an entity incorporated, established or registered in 

such a country ‘ or 

c. An entity substantially controlled through entities incorporated , 

established or registered in such a country ; or 

d. An entity whose beneficial owner is situated in such a country ; or 

e. An Indian (or other) agent of such an entity ; or 

f. A natural person who is a citizen of such a country ; or 

g. A consortium or joint venture where any member of the consortium or 

joint venture falls under any of the above. 

IV. The beneficial owner for the purpose of (iii)(d) above will be as under : 

1. In case of a company or Limited Liability Partnership, the beneficial 

owner is the natural person(s), who, whether acting along or together, 

or through one or more juridical person, has a controlling ownership 

interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to 

more than twenty-five per cent of shares or capital or profits or the 

company. 

b. “Control” shall include the right to appoint majority of the directors or 

to control the management or policy decisions including by virtue of 

their shareholding or management rights or shareholders agreements 

or voting agreement; 

2. In case of a partnership firm, the beneficial owner is the natural 

person(s) who, whether acting along or together, or through one or 

more juridical person, has ownership or entitlement to more than 

fifteen per cent of capital or profits of the partnership ; 

3. In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who, whether acting along or 

together, or through one or more juridical person, his ownership of or 

entitlement to more than fifteen per cent of the property or capital or 

profits of such association or body of individuals ; 

4. Where no natural person is identified under (1) or (2) or (3) above, the 

beneficial owner is the relevant natural person who hold the position of 

senior managing official ; 

5. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries 

with fifteen per cent or more interest in the trust and any other natural 

person exercising ultimate effective control over the trust through a 

chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 20 of 152 
 

another in dealings with third person. 

Certificate ( to be furnished in bidder’s letter head) 
I have read the clause regarding restrictions on procurement from a bidder 

of a country which shares a land border with India; I certify that this 

bidder is not from such a country or, if from such a country, has been 

registered with the Competent Authority. I hereby certify that this bidder 

fulfils all requirements in this regard and is eligible to be considered. 

[Where applicable, evident of valid registration by the Competent Authority 

shall be attached.} 

 

4.2 Bidder’s Performance Qualification:  

 

4.2.1 The bidders who have earlier failed to execute even a single work order of the OPTCL/ 

Govt. Of Odisha /Govt. funded Project during last three financial years (and the current 

financial year) or who stand currently debarred / blacklisted by OPTCL / Govt. Of 

Odisha/any other Distribution / Transmission / Generation Utility in India shall not be 

eligible to participate in this tender. This is also applicable to Joint Venture (Joint 

Venture/Consortium) bidder. If any one of the Joint Venture partner suffers from any of 

the above disqualification, the bids submitted by the Joint Venture/Consortium shall be 

rejected. 

  

4.2.2 The bidder should not have any pending litigation with OPTCL with regard to any 

project or related activity. The bidder should certify/ declare the same in unequivocal 

terms by way of an affidavit duly sworn before a Magistrate/ Notary. Bid furnished by 

the bidder shall not be eligible for consideration if it is not accompanied by the 

Affidavit. Further, the Bid/LOA/LOI shall be liable for outright rejection/ cancellation 

at any stage if any information contrary to the affidavit is detected. 

 

4.2.3 The bidder shall also disclose if he was black listed by any utility in the past and the 

blacklisting order was subsequently withdrawn by the utility suo-moto or set aside by 

any court order(This is for information of OPTCL).  Detection of the bidder’s non-

disclosure of these facts at any stage will lead to rejection of the bid or termination of 

the contract with forfeiture of EMD/CPBG.  

 

4.2.4 The bidder must not been declared Insolvent or referred to National Company Law 

Tribunal (NCLT) under the Insolvency and Bankruptcy Code (IBC), 2016. In such case 

the bid shall also be rejected. In this respect one undertaking from the bidder that they 

are not declared as Insolvent or referred to NCLT under IBC shall be submitted along 

with the bid. Non-disclosure of this fact by the bidder will lead to rejection of the bid or 

termination of the contract with forfeiture of EMD/CPBG. 

 

Note: 

1. The intending bidder shall furnish/upload the undertaking to this effect in the 

prescribed format enclosed to the e-tender. 

2. Failure to furnish/upload  any or all information as required as a part of Bid 

document in all respect will be at the Bidder’s risk and may result in rejection of the 

Bid. 

 
4.3 BIDDER’S FINANCIAL QUALIFICATION: 

 

4.3.1 MINIMUM AVERAGE ANNUAL TURNOVER:  

https://www.google.co.in/url?sa=t&rct=j&q=&esrc=s&source=web&cd=3&ved=0ahUKEwizsM3fhP_WAhVKP48KHX2-BUMQFggxMAI&url=http%3A%2F%2Fwww.mca.gov.in%2FMinistryV2%2Finsolvency%2Band%2Bbankruptcy%2Bcode.html&usg=AOvVaw0XmmVJX1wW3iWM76Qz5OKX
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The Minimum Average Annual Turnover (MAAT) requirement of the bidder (The 

Average of Best Three Financial Years out of the Last Five Financial Years preceding 

to the year of NIT) as indicated in the following Table-Fin-1 shall not be less than Rs. 

95.78 Crore. In case the Bidder is in existence for less than three financial years, the 

average annual turnover shall be sum of turnover in the completed no of financial years 

divided by three for the purpose of meeting the above criteria. Turnover of the bidding 

company on standalone basis only (excluding its associate companies on Standalone 

Basis) shall be considered for arriving at Annual Turnover. While calculating the 

turnover, only project related turnover shall be taken into consideration. 

Note:  

i. MAAT is applicable independently for each package/works irrespective of the no. of 

packages/works in which bidder has participated. 

ii. In case of bidder participated through Joint Venture/ Consortium, the MAAT shall 

be  considered together.    

 

Table-Fin-1 

MAAT Schedule 
(Name of Bidder or Joint Venture/Consortium Partner) 

 

Sl. No Financial Year Project Related Annual 

Turnover (excluding 

associate companies on 

Standalone Basis) of the 

Bidder 

(in INR Crores) 

Best Three  Years Project 

Related Annual Turnover 

(excluding associate 

companies on Standalone 

Basis) of the Bidder 

(in INR Crores) 

1    

2    

3    

4    

5    

A. Total of  best 3FY Project related Annual Turnover  

B. = (A/3) 

Average of project related Annual Turnover for best 3FY 

 

     

Note:  

1. The bidder has to furnish the certificate from the Chartered Accountant (CA) certifying 

the Project related Annual Turnover of the company only (excluding its Associated 

Companies on Standalone Basis) based on audited accounts of the last Five Financial 

Years. In case the bidder has executed any project in Joint Venture/ Consortium, the 

project related turnover certified the Chartered Accountant (CA) should reflect his share 

of the project related turnover only. 

 

2. In case of Joint Venture/Consortium above (Fin-1) of the Bidder(s) shall be furnished 

independently by each partner duly certified by Chartered Accountant (CA). However, 

project related Turnover (excluding Associate Companies on Standalone Basis) for 

other partner of the Joint Venture/ Consortium not necessarily required. 

 

4.3.2 LIQUID ASSETS AND ACCESS TO CREDIT FACILITY: Bidder shall be 

financially sound and stable. The liquid assets (Cash at Bank & Fixed Deposit) and Un-

Utilised credit facility(both Fund & Non Fund based) available from bank(s) duly 

certified by the Bank(s) - (Annexure-VII) within one Month prior to the date of Tender 

opening, as indicated in the following format should not be less than Rs. 2.394 Crore 

[15% (Fifteen Percent) of estimated cost of the package(s)/works]. For this purpose 
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the liquid Assets and Un-Utilized Credit facilities of Partners of Joint 

Venture/Consortium shall be considered together. 

 

Note: Liquid Assets and Credit facilities (Un-Utilized) are applicable independently for 

each package irrespective of the no. of packages in which bidder has participated.  

   

Table-Fin – 2 
(Name of Bidder or Joint Venture/Consortium Partner) 

 

Liquid Assets and Un-Utilised Credit Facility Schedule 

Package/ 

Work Quoted 

for 

Estimated Cost of 

the Package/ Work 

(Rs. in Lakh) 

Liquid Assets as on ….. 
Un-Utilised Credit Facility as 

on …. 

    Description (Rs. in Cr) Description (Rs. in Cr) 

    Cash in Hand   Cash Credit   

    Cash at Bank   LC and BG   

    Fixed Deposits   

Others (Pl 

Specify)   

    Total Liquid Assets   

Total Un-

Utilised Credit 

Facility   

 

Grand Total: Total Liquid Assets + Total Un-Utilised Credit Facility. 

Note:  

(i) The above Table – FIN-2 of the Bidder(s) to be certified by Chartered Accountant 

(CA). In case of Joint Venture/Consortium above (Fin-2) shall be furnished 

independently by each partner duly certified by Chartered Accountant (CA). 

 

(ii) The date of position of Liquid Assets and Un-Utilised Credit Facility Schedule 
Certified by Bank and CA should be same. 

 

4.3.3 NET WORTH: Net worth of bidder as per the audited financial results shall be 

positive on the last day of the preceding financial year.  

 

Net Worth means the sum total of the paid-up share capital and free reserves (excluding  

reserves created out of the revaluation of assets, write back of depreciation provisions 

and amalgamation & Capital Reserve) net of P&L A/C (Dr. balance) and miscellaneous 

expenses to the extent not adjusted or written off.  

     

Table: Fin-3 
(Name of Bidder or Joint Venture/Consortium Partner) 

Net Worth Schedule as on Dt….. 

 

Sl. No. Particulars Amount 

(In Rs. Crore) 

01 Paid-up share capital  

02 Free Reserves excluding the reserves created out of the 

following; 

i. Revaluation of assets. 

ii. Write Back of depreciation Provisions. 

iii. Amalgamation. 

iv. Capital Reserve 

 

03 Less,  P&L A/C (Dr. balance)  

04 Less, Miscellaneous expenses to the extent not written 

off. 
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05 Total: (5=1+2-3-4)  

  

 Note:  

1. The above (Table Fin – 3) of the Bidder(s) to be certified by Chartered Accountant (CA). 

 

2. In case of Joint Venture/Consortium above (Fin-3) of the Bidder(s) shall be furnished 

independently by each partners duly certified by Chartered Accountant (CA). 

 

4.3.4 In case of a bid submitted by a Joint Venture/Consortium, all the partners together shall 

be required to meet the MAAT, liquid assets and access to credit facility. In respect of 

Net Worth criteria, both the partners of Joint Venture/Consortium shall have positive 

Net Worth. 

 

4.4 BID CAPACITY QUALIFICATION:  

 

A bidder shall meet the following bid capacity Qualification Criteria along with other 

Technical Qualifying requirement before his bid is considered for opening of the price 

bid. 

 

i. Bidder’s Bid Capacity The bid capacity of the bidder shall be considered as 

300% of highest project related annual turnover 

(excluding that of Associated Companies on 

Standalone Basis)   in any financial year during the 

last 5 financial years reckoned from the year of NIT, 

which shall be evaluated by OPTCL based on the 

information furnished by the bidder as per the 

format FIN No. 4 & FIN No. 5. 

ii. Bidder’s Participation in 

the bid 

A bidder may participate in the bidding of any of 

the package(s)/works irrespective of bidder’s bid 

capacity.  

iii. Bidder’s Technical 

Eligibility 

Bidder shall be Technically eligible based on the 

qualifying requirement mentioned under Clause- 4 

(Qualifying Requirements (QRs) of Bidder) except 

Bidders Bid Capacity.  

iv. Bidder’s Price Bid 

Opening Eligibility based 

on the Bidder’s Bid 

Capacity Qualification. 

The bidder shall be eligible for opening of the Price 

Bid based on the available bid capacity defined as 

under; 
Available bid capacity: 
 =[(3 x A) –(0.5 x B) – C )], should be equal to or more 

than the tendered estimated price  
where , 
A= Highest Project Related Annual Turnover of the 

Bidder (excluding it’s Associated Companies on 

Standalone Basis) in any financial year during last five 

financial years as per FIN-4.  
B= Total order Value of ongoing Work Orders/LOAs 

placed by OPTCL and Other Organisations on the 

Bidder on the date of opening of the Technical bid 

excluding those which have been commissioned as per 

FIN-5. 

C= Package(s)/Works finalized but yet to be 

awarded in favour of the Bidder by OPTCL (to be 

computed by OPTCL based on available 

information). 

 

Note: 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 24 of 152 
 

In respect of (B) & (C) above for Joint Venture/ 

Consortium, share of each partner would be as per 

agreed profit sharing ratio in the Joint Venture 

/Consortium Agreement. In absence of the same, it 

would be considered as equal sharing. 

v. Opening of the Price Bid The price bid of all the package(s) /works of the 

Technically eligible bidder(s) shall be on the date 

and time as decided by the OPTCL and 

communicated to the eligible bidder through tender 

portal. The price bid of the bidder shall be opened 

subject to meeting the available bid capacity limit 

considering Para-iv above. Where, the package 

consists of no. of works and evaluation is required 

to be made workwise, the sequence of price bid 

opening to be in the order as specified in the tender 

(Table-A). 

If the evaluated price of the bidder becomes (L-I) 

which exceeds the available bid capacity, the price 

bid of the bidder shall not be rejected on bid 

capacity ground.  

vi. Award for the Package(s) After opening of the price bids of all the Package(s) 

/works under this e-NIT, the price bids of the 

responsive bidder(s) shall be evaluated 

package/work wise  adopting the price evaluation 

methodology to derive the lowest evaluated 

bidder(s).  

 

Note:  

In case of Joint Venture/ Consortium, the bid capacity shall be considered as 300% of 

highest project related annual turnover (excluding it’s Associated Companies on 

Standalone Basis) of the partners together in any financial year during last 5 Financial 

Years reckoned from the year of NIT, which shall be evaluated by OPTCL based on the 

information furnished by the bidder as per the format FIN No-4 & FIN No-5. Similarly 

the available bid capacity in case of Joint Venture/ Consortium shall be determined for 

the partners together as per the modality mentioned under 4.4.(iv) above. 

 

Table (FIN-4) 
(Name of Bidder or Joint Venture/Consortium Partner) 

 

Bidder’s Bid Capacity Schedule (Highest Project related Annual Turn Over) 

 

Sl. 

No 

Financial 

Year 

 For Single entity For Joint Venture/ Consortium 

  Highest Project 

Related Annual 

Turnover of the 

company only 

(excluding its 

Associated 

Companies on 

Standalone Basis) 

of any year during 

last 05 FY ( In Rs. 

Cr.) 

Highest Project 

Related Annual 

Turnover of the 

company only 

(excluding its 

Associated 

Companies on 

Standalone 

Basis) of any 

year during last 

05 FY of the 

Lead Partner ( 

Highest Project 

Related Annual 

Turnover of the 

company only 

(excluding its 

Associated 

Companies on 

Standalone 

Basis) of any 

year during last 

05 FY of the 

Other Partner ( 

Total  ( In 

Rs. Cr.) 
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In Rs. Cr.) In Rs. Cr.) 

01 FY ……..      

02 FY ……..     

 

NOTE:  

 

The bidder has to furnish the Project Related highest Annual Turnover Certificate from the 

Chartered Accountant (CA) based on Audited Account. In case the bidder has executed any 

project in Joint Venture/ Consortium, the project related turnover certified the Chartered 

Accountant (CA)  should reflect his share of the project related turnover only. However, 

project related Turnover (excluding Associate Companies on Standalone Basis) for other 

partner of the Joint Venture/Consortium not necessarily required. 

 

Table- (FIN-5): 
(Name of Bidder or Joint Venture/Consortium Partner) 

 

Total Order Value of Ongoing Work Orders/LOAs placed by OPTCL and Other 

Organisations  

Sl No Name of 

Organisation 

Description of work Contract no & date Total order Value of  

ongoing Works placed by 

OPTCL & Other 

Organisations  

(in INR) 

1     

2     

3     

   Total, i.e. ‘B’=  

 

NOTE:  

The bidder has to furnish the information in  Fin No. 5 duly certified by the Chartered 

Accountant (CA) based on LOAs/Works Orders/NOA excluding those which have been 

commissioned.  

 

4.5   JOINT VENTURE/CONSORTIUM QUALIFICATION: 

Bid submitted by a Joint Venture/Consortium Bidder shall have following qualifying 

requirement:  

 

Sl. No. Qualifying 

Requirements 

Remarks 

01 Status of Joint 

Venture/Consortium 

Partners 

 All Partners of Joint Venture/ Consortium shall be 

domiciled companies in India. 

 Lead partner of the Joint Venture / Consortium 

should be EPC/TURNKEY Electrical 

Contractors. 

 Both the partners of the Joint Venture/ 

Consortium together shall meet the Technical 

Qualification & financial qualification criteria 

mentioned above.  

 Such Joint Venture/ consortium shall be formed 

through Joint Venture/Consortium Agreement as 

per the format and manner specified in the 

annexure to this Tender Documents.  
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02 No. of Partner(s) Maximum number of Partners in a Joint 

Venture/Consortium for a Package is limited to TWO 

(02) only including the lead partner. 

03 Technical Qualification 

Criteria 
 Joint Venture/ Consortium Partners together 

should meet 100% of the Technical Qualification 

requirement (Substation work and Line Works 

through UG cabling).  

However, Lead Partner of the Joint Venture 

/Consortium shall meet at least 50% of the 

Technical qualifying requirement  as mentioned 

either in Clause No.: 4.1.1 (U.G. cabling work) or in 

Cl. No. 4.1.2 (Substation works) or in both and Other 

partner shall meet at least 25% of the Technical 

qualifying requirement as mentioned either in 

Clause No.: 4.1.1 (U.G. cabling work) or in Cl. No. 
4.1.2 (Substation works) or in both 

04 Financial Criteria 
 Joint Venture /Consortium Partners together 

should meet 100% of the financial qualifying 

requirement. 

 Lead Partner of the Joint Venture/Consortium 

shall meet at least 50% of the financial criteria 

and other partner shall meet at least 25% of the 

financial criteria  as mentioned in Clause-4.3 & 4.4. 

05 Contract Performance 

Bank Guarantee 

Lead partner on behalf of Joint Venture/Consortium 

shall submit the CPBG of  10% of the Contract Price. 

06 Statutory Valid 

Documents 

Partners of the Joint Venture/Consortium should 

submit the following documents in part-I bid as part 

of qualifying criteria. 

i. Valid Electrical (HT/EHT) license issued by the 

Authority anywhere in India (for the Lead partner of 

Joint Venture/Consortium only). 

ii. PAN (for both the partners of Joint 

Venture/Consortium) 

iii. EPF registration. 

v. GST Registration Number. ( for both the partners 

of Joint Venture/Consortium) 

vi. Board Resolution towards forming of Joint 

Venture/ Consortium and Power Of Attorney to 

sign the tender document.  

Note: 

Lead partner in Joint Venture/Consortium shall have 

to furnish, ESI and Labour license within 45 days of 

receipt of the order on behalf of both the partners. 

07 Lead Partner of Joint 

Venture/Consortium 
One of the partners fulfilling the Technical and 

financial qualifying criteria prescribed for  lead 

partner  shall be nominated as Lead Partner by the 

Joint Venture/Consortium and the lead partner shall 

be exclusively authorized to incur liabilities and 

receive instruction for and on behalf of Joint 

Venture/Consortium and its other partner.  This 

authorization shall be evidenced by submitting a 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 27 of 152 
 

power of attorney and Joint Venture/Consortium 

agreement signed by legally authorized signatories of 

the partners as per Proforma. 

08 Liability of the Joint 

Venture/Consortium 

Partner(s) 

All partners of the Joint Venture/Consortium shall be 

jointly and severally liable for the execution of the 

Contract. 

09 Conflict of Interest A Partner of a Joint Venture/Consortium Bidder shall 

not have a conflict of interest with the other Partner 

of the Joint Venture/Consortium. A Joint 

Venture/Consortium Bidder may be considered to 

have a conflict of interest with other bidder in this 

bidding process, if: 

a. A Partner of one Joint Venture/Consortium is also 

a Partner in another Joint Venture/Consortium 

participating in this bidding process, or 

b. Any Partner of the Joint Venture/Consortium 

bidder participates independently in this bidding 

process, or 

c.  Joint Venture/Consortium Bidder and its Partners  

have the same legal representative for purpose of 

this bid, or 

d. The Joint Venture/Consortium Bidder has a 

relationship with another Joint 

Venture/Consortium , directly or through common 

third parties, that puts them in a position to have 

access to information about or influence on the 

bidding process of the OPTCL, or 

e.   The bidder or any of its affiliates or in the case of 

Joint Venture/Consortium, any of the Joint 

Venture/Consortium partner or their affiliates has 

participated as a consultant in the preparation of 

the design or technical specifications of the 

equipment and installation Services that are the 

subject of the bid. or 

f. A bidder or any of its affiliates has been hired (or 

is proposed to be hired) by the OPTCL as Project 

Manager for the contract. 

g.  In case of conflict of interest all the concerned 

bidders shall be disqualified & their bids shall be 

summarily rejected. 

 

Note: 

a. The bidder should submit an agreement for Joint Venture/ Consortium duly notarized 

so as to be legally valid and binding on the partners / members. 

b. The agreement should contain precise demarcation of the responsibility of both the  

partners of the Joint Venture/ Consortium in respect of planning, design, supply, 

construction equipment, key personal, work execution and financing of the project duly 

indicating the percentage in financing / profit sharing of Joint Venture/ Consortium by 

each partner..  

c. This agreement shall be irrevocable and valid till successful completion of the contract. 

 

4.6 STATUTORY DOCUMENTS REQUIRED: 
Bidders shall have to upload the following valid statutory documents to meet the 

qualifying criteria. 
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i. Electrical (HT/EHT) Contractors license for Electrical Works from anywhere 

in India. 

ii. Certificate Of Incorporation 

iii. IT PAN 

iv. IT return for last 3 years. 

v. GST Registration Certificate 

vi. EPF Registration. 

 

Note:  

1. The Bidder shall have to furnish ESI and Labour license within 45 days of 

receipt of the LOA. 

2. In case of Joint Venture/Consortium, both the partners shall submit the 

statutory documents mentioned above.  

 

4.7 OTHER MANDATORY REQUIREMENTS: 

 

In addition to the above qualifying criteria, following shall also be complied with for 

Technical eligibility;  

 

4.7.1 The bidder shall fulfill the requirement of e-tendering process. 

4.7.2 All bids must be accompanied by a Tender Cost, Bid Security Declaration and proof of 

deposit of Tender processing Fees strictly as per the tender requirement and the same 

shall be delivered to the OPTCL on or before the schedule date & time of opening of 

the Technical Bid. 

4.7.3 The bidder must ensure that the bids are received in the specified e-Tender Portal of 

OPTCL of the OPTCL by the date and time indicated in the Tender notice.  

4.7.4 The above stated requirements are a minimum and OPTCL reserves the right to request 

for any additional information and also reserve the right to reject the Proposal of any 

Bidder, if in the opinion of OPTCL, the qualification data is incomplete or the Bidder is 

found not qualified to satisfactorily perform the Contract. 

4.7.5 Canvassing in any form by the Bidder or by any other agency on their behalf may lead 

to disqualification of their Bid. 

4.7.6 The bidder must furnish Affidavit in the prescribed format to the effect that the 

documents and information furnished by them in its bid offer in respect of the said 

tender are true and correct.  

 

5.0 IMPORTANT INSTRUCTION TO BIDDERS: 

5.1 Interested bidders may visit “www.tenderwizard.com/OPTCL” or “ www.optcl.co.in” 

for participating in the e-tender. For any clarification, they may ask for written 

clarification through e-Tender Portal of OPTCL. Email Id (sgm.cpc@optcl.co.in) . 

5.2 A pre-bid conference shall be held as per the following programme. The interested 

bidders may raise the queries, if any, in writing for the respective package(s)/works, 03 

days prior to the pre-bid conference, which shall be clarified during the pre-bid 

conference along with other issues raised in the pre-bid conference. All the clarifications 

/ amendments to the bidding document shall be uploaded in OPTCL’s website/e-Tender 

Portal of OPTCL. Queries after the pre-bid conference will not be entertained.  

 

Sl No Date and time of Pre-bid 

conference 

Venue 

1 As indicated in the e-NIT under 

Table-A 
Conference hall of 1st  Floor , 

Multistoried Building, Central 

Procurement cell, OPTCL, 

http://www.optcl.co.in/
mailto:sgm.cpc@optcl.co.in
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Bhubaneswar 

 

5.3 Bidders are requested to regularly visit Official website / e-Tender Portal of OPTCL only 

for amendment/errata/corrigendum (if any) and any other information regarding these 

tenders. Bidders, who are downloading the bid document from website, are requested to 

inform OPTCL about their company details and address for communication. 

5.4 If it is not possible to open the tender on the scheduled date and time due to any technical 

reason the said bid will be opened on a later date at the earliest. If the opening of the bid 

is re-scheduled the same shall be intimated to the participant bidder(s) through system 

generated e-mail.  

5.5 DOCUMENTS/SCHEDULES TO BE FURNISHED / UPLOADED / KEYED-IN: 

 The Bidder shall furnish/upload, as the case may be, documents/ Schedules in support 

of the qualifying requirement along with the bid (Technical Bid-Part-I & Price Bid –

Part-II):  

 

1. Technical Bid-Part-I: 

 

(A) Hard Form of Documents ( In Original):  

The following documents shall be furnished in original before the Tender Accepting 

Authority on or before the date and time of opening of the e-Tender. 

 

(i) Tender Cost, and Documentary proof of payment of Tender Processing Fees 

through e-payment mode. 

(ii) Power of Attorney /notarized copy for signing the bid document. 

(iii) Joint Venture/Consortium Agreement & Power of Attorney of Joint Venture/ 

Consortium (In case of Bids submitted through Joint Venture/Consortium). 

(iv) Original bank certificate towards Liquid Assets (Bank Balance & Fixed Deposit 

Balance) and Un-utilized Credit facilities. 

(v) Affidavits of Bidders in Original. 

 

(B) Soft Form of Documents (Scanned Copy to be uploaded in the e-Tender Portal 

of OPTCL):   

Following are the Soft form of scanned documents in .PDF file to be uploaded on 

the Official e-Tender Portal of OPTCL “www.tenderwizard.com / OPTCL” as an 

attachment. 
 

Sl. 

No 

Description .Pdf file reference 

1 Tender Cost, and Documentary proof of payment of 

Tender Processing Fees through e-payment mode. 

Attach 1.pdf 

2 i. Power of Attorney /notarized copy for signing the bid 

document. 

ii. Joint Venture/Consortium Agreement & Power of 

Attorney of Joint Venture/Consortium (In case of Bid 

from Joint Venture/ Consortium). 

Attach 2.pdf 

3 Following documents/Credential in support of meeting 

Technical Qualifying requirement: 

i. Work Orders/LOA (including detailed bill of 

quantity for supply & erection works)  

ii. Commissioning Certificate/ Handing Over and 

Taking Over Certificate/Client Certified copies of 

completion certificate in respect of the work 

Attach 3.pdf 
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orders furnished as above. 

iii. Performance Certificate in respect of the work 

orders furnished as above. 

iv. Valid HT/EHT Electrical License of the EPC/ 

Turnkey Contractor available from anywhere in 

India. (In case of Joint Venture/Consortium Valid 

HT/EHT license available from anywhere in 

India possesses by the Lead partner). 

4 Scanned copy of Documents/credential in support of 

meeting the Financial QR: 

i. Audited Annual Accounts for last 05(five) years. 

ii. MAAT Schedule (Fin-1) 

iii. Liquid Assets and Un-Utilised Credit Facility 

Schedule (Fin-2) 

iv.  Net Worth Schedule (Fin-3) 

v. Bidder’s Bid Capacity Schedule (Highest Project 

related Annual Turn Over (Fin-4) 

vi. Total Order Value of OPTCL work in Hand (if 

any) (Fin-5) 

Attach 4.Pdf 

5 Scanned copies of Statutory Documents; 

i. Certificate of Incorporation. 

ii. IT PAN. 

iii. IT Return of last three years. 

iv. GST  Registration Certificate. 

v. EPF Registration Certificate etc. 

vi. HT/EHT License 

Attach 5.pdf 

6 

 

Covering Letter of Bid Proposal Sheet (BPS) duly 

signed by the authorized signatory of the Bidder(s).  

Note: The enclosed Schedules specified in the BPS are 

in the .XLS format and Attachment (in.pdf), the same 

shall be keyed-in/ uploaded by the Bidder in the tender 

portal separately. 

Attach 6.pdf 

7 

 

Commercial Deviation Schedule to be submitted as per 

the prescribed format duly signed. (Annexure-XV) 

Attach 7.pdf 

 

8 

Technical Deviation Schedule to be submitted as per the 

prescribed format duly signed and uploaded ( Annexure-

XIV) 

Attach 8.pdf 

9 Work Completion Schedule to be signed and uploaded 

as per the format (Annexure-XVI) 

Attach 9.pdf 

10 Undertaking for piling foundation works as per the 

format (Annexure-XII) 

Attach 10.pdf 

11 Manufacturer (Vendor’s) Authorization Form as per the 

format (Annexure-XI) 

Attach 11.pdf 

12 Self Declaration Form as per the format (Annexure-XIII) Attach 12.pdf 

13 Fraud Prevention Declaration as per the format 

(Annexure-X) 

Attach 13.pdf 

14 Affidavit of Bidder (Annexure-XVIII) Attach 14.pdf 

15 Any Other relevant documents < As per requirement of 

the tender> 

Attach 15.pdf 

16 Schedule of EFT Form Attach 16.pdf 

17 E-Reverse Auction Compliance Form(Annexure-
XIX) 

Attach 17.pdf 

18 DPIIT Certificate(Annexure-XX) Attach18.pdf 

 

(C) Filling & KEY-IN  of the Schedules (XLS) in the e-Tender Portal of OPTCL :    
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Following are the schedules in XLS format to be downloaded, filled in and uploaded by 

the Bidder as per the OPTCL format in the www.tenderwizard.com / OPTCL portal.   

 

Sl. 

No. 

Particulars Schedules in XLS 

format 

1 Bidders information Schedule-I 

2 Acceptance of Important Condition of the Contract Schedule-II 

3 Check List Schedule-III 

4 Table- Tech-I  Schedule-IV 

5 Table- FIN No 1, 2, 3, 4 &  5  Schedule-V 

6 Guaranteed Technical Particulars (GTP) Schedule-VI 

 

2. Price Bid –Part-II:  
 

Following are the price schedules in .XLS format to be downloaded, filled in and 

uploaded by the Bidder as per the OPTCL format and to be uploaded on the official web-

site of the OPTCL: www.tenderwizard.com / OPTCL.   

 

1 Components of Price     

 

Schedule- (VIIA , 

VIIB & VIIC) 

2 Summary Price Proposal  Schedule-VIII 

 

Note:  

In case Bidder is a Joint Venture/consortium, the above schedules and attachments 

shall be uploaded / keyed in by the Lead Partners and the price bid shall also be 

keyed in by the lead partner.   

 

6.0 e-TENDERING PROCESS GUIDELINES: 

6.1 e-Tendering information: 

6.1.1 Tender Forms can be downloaded from the e-Tendering Portal of OPTCL, 

www.tenderwizard.com/OPTCL  after entering the details of payment towards Tender 

processing Fees as per the Tender Schedule. 

6.1.2 Tenderers should have valid Class-III Digital Signature Certificate (DSC) obtained from 

any Certifying Authorities. In case of requirement of DSC, interested Bidders should go 

to “tender wizard.com/OPTCL” and follow the procedure mentioned in the document 

'Procedure for application of Digital Certificate’. 

6.1.3 The prospective bidders are advised to register their user ID, Password, company ID with 

website “www.tenderwizard.com/OPTCL” by clicking on hyper link “Register Me” for 

the use of Electronic Tendering. 

6.1.4 For any assistance on the use of Electronic Tendering System, contact help desk number, 

080- 40482000(Bengaluru). 

6.1.5 Tenderers should install the 'Mandatory System Requirement' available on the Home 

Page of www.tenderwizard.com/OPTCL under the section 'Mandatory System 

Requirement' and make the necessary Browser Settings provided under section 'Internet 

Explorer Settings'. 

6.2 Enrolment of Bidder(s) on Electronic Tendering System: 

6.2.1 The Bidder interested in participating in the Tenders of OPTCL using the Electronic 

Tendering System shall be required to enrol on the Electronic Tendering System to 

obtain User ID. After submission of application for enrolment on the System, the 

application information shall be verified by the Authorized Representative of the Service 

http://www.tenderwizard.com/OPTCL
http://www.tenderwizard.com/
http://www.tenderwizard.com/
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Provider. If the information is found to be complete, the enrolment submitted by the 

Bidder shall be approved. 

7.0 PROCESSING OF TENDER: 

7.1 Short listing of Bidder(s) for Price Bid Opening: 

7.1.1 The Tendering Authority will first open the Technical Bid documents of all Bidder(s) 

and after scrutinizing these documents will shortlist the Bidder(s) who are eligible for 

Financial Bidding Process. The shortlisted Bidder(s) will be intimated by email. 

7.2 Opening of the Price Bids: 

 

7.2.1 The Bidder(s) may remain present in the Office of the Tender Opening Authority at the 

time of opening of Price Bids. However, the results of the Price Bids of all Bidder(s) 

shall be available on the OPTCL e-Tendering Portal immediately after the completion 

of opening process. 

 

8.0 DISCLAIMER: 

8.1 This Document includes statements, schedules, forms under the category viz; Tender 

Notification, Bid Documents (Free view) and Bid Forms (In .XLS Formats) uploaded in 

the e-tendering portal of the OPTCL, which reflect various assumptions, which may or 

may not be correct. In this respect the Bidder(s) shall submit Affidavit as per the Format 

enclosed. Each Bidder should conduct its own estimation and analysis and should check 

the accuracy, reliability and completeness of the information in this Document and 

obtain independent advice from appropriate sources in their own interest. 

8.2 Neither OPTCL nor its employees will have any liability whatsoever to any Bidder or 

any other person under the Cyber law or Law of contract, the principles of restitution or 

unjust enrichment or otherwise for any loss, expense or damage whatsoever which may 

arise from or be incurred or suffered in connection with anything contained in this 

Document, any matter deemed to form part of this Document, provision of Services and 

any other information supplied by or on behalf of OPTCL or its employees, or otherwise 

arising in any way from the selection process for the contract provision of Services for 

the Project. 

8.3 Though adequate care has been taken while uploading the Bid document in the e-tender 

portal of the OPTCL, the Bidder should satisfy himself that documents are complete in 

all respects and duly up-loaded in the e-tending portal of the OPTCL. Intimation of any 

discrepancy/ doubt shall be addressed in the pre-bid conference only. 

8.4 This document and the information contained herein are Strictly Confidential and are for 

use of only the person (s) for whom it is loaded/ is participating or intending to 

participate in the e-tendering process. It may not be copied or distributed by the recipient 

to third parties (other than in confidence to the recipient’s professional advisors). 

8.5 Detailed Time Table for the various activities to be performed in e-tendering process by 

the Bidder for quoting their offer is given in this Tender Document under "Tender 

Schedule", Bidder should carefully note down the cut-off dates for carrying out each e-

tendering process / activity. 

8.6 Every effort is being made to keep the e-Tender Portal of OPTCL up to date and running 

smoothly 24 x 7 by the OPTCL and the Service Provider. However OPTCL takes no 

responsibility, and will not be liable for, the e-Tender Portal of OPTCL being 

temporarily unavailable due to any technical issue at any point of time. 

8.7 In that event OPTCL will not be liable or responsible for any damages or expenses 

arising from any difficulty, error, imperfection or inaccuracy with this e-Tender Portal of 

OPTCL. 
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8.8 Bidders must follow the time table of e-tendering process and get their activities of e-

tendering processes done well in advance so as to avoid any inconvenience due to 

unforeseen technical problem if any. 

8.9 OPTCL will not be responsible for any incomplete activity of e-tendering process of the 

Bidder due to technical error/ failure of e-Tender Portal of OPTCL and it cannot be 

challenged by way of appeal, arbitration and in the Court of Law. 

 

B. e-BIDDING DOCUMENTS: 
 

9.0 e-BIDDING DOCUMENTS: 

 

9.1 The Scope of works, bidding procedures and contract terms are prescribed in the e-

Bidding Document. 

 

 The e-Bidding Document is a compilation of the following sections: 

1. Tender Notification : 

2. Bid Documents (Free View) : 

VOLUME-I : 

Section-I :  NIT. 

Section-II :  ITB. 

Section-III : GCC 

Section-IV : BID PROPOSAL SHEET 

Section-V : ANNEXURES  

 

VOLUME-II :  

Section-I : SCOPE OF WORK, TECHNICAL SPECIFICATIONS. 

Section-II : GUARANTEED TECHNICAL PARTICULARS (GTP) 

 

3. Bid Forms (In .XLS Format) : 

Section -I : TECHNICAL SCHEDULES  

Section -II : PRICE  SCHEDULES 

 

10.0 UNDERSTANDING OF e-BID DOCUMENT: 

A prospective Bidder is expected to examine all instructions, forms, terms and 

specifications in the e-Bid documents and fully inform himself as to all the conditions 

and  matters which may in any way affect the scope of work or the cost thereof. 

Failure to furnish all information or uploading of the bid in the e-Tender Portal of 

OPTCL not in line with the e-Bid document/ e-tendering documents will render the 

bidder as  substantially not responsive at the Bidder’s risk and may result in the 

rejection of its bid. 

 

C.     PREPARATION OF BIDS: 
 

11.0  LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondences and documents relating to the e-

bid, exchanged by the Bidder and OPTCL, shall be written in the English language, 

provided that any printed literature furnished by the Bidder in any other language is 

acceptable so long as it is accompanied by its English translation. Failure to comply with 

this may disqualify a bid. For purposes of interpretation of the e-bid, the English 

translation shall govern. 
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12.0 LOCAL CONDITIONS/SITE VISIT: 

 

12.1 It will be imperative on each Bidder to fully inform himself of all local conditions/sites 

and  factors, which may have any effect on the execution of the Contract covered 

under these  documents and specifications. In this regard details of locations and 

Topography have been provided to the extent possible.  
 

12.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the Proposals. No claim for financial adjustment to 

OPTCL,  nor any change in the time schedule of the Contract arising thereof shall 

be permitted by OPTCL, which are based on the lack of such clear  information or its 

effect on the cost of the Works to the Bidder. 

 

13.0 BID SECURITY: 

13.1 The Bidder shall furnish, as part of its bid, bid security for an amount as specified in the 

e-NIT. The bid security (in form of Bank Guarantee) shall be valid for a period of 210 

(Two Hundred Ten) Days from the date of opening of Bid Part-I as mentioned in the 

original e-tender notice. 

13.2 The bid security is required to protect the OPTCL against the risk of Bidder’s conduct, 

which  would warrant the guarantee forfeiture. The bid security shall be made 

payable to Odisha Power Transmission Corporation Ltd. without any  condition 

whatsoever. 
 

13.3 The bid security shall be denominated in Indian Rupees only and shall be in one of the 

 following forms: 

a) Irrevocable Bank Guarantee issued by any scheduled bank as per Annexure-I in 

favour of “Odisha Power Transmission Corporation Ltd.” en-cashable at 

Bhubaneswar Branch of the Issuing Bank only (As per the list of Bank mentioned in 

Annexure). 

b) Crossed Bank Draft in favour of Odisha Power Transmission Corporation Ltd., 

payable at Bhubaneswar, from any scheduled bank. 

13.4  The bid security (EMD) shall be scanned and uploaded along with the Technical bid 

(Part-I).  

 13.5   The required bid security shall be physically handed over to the OPTCL in one original 

and two copies on or before the last date and time of opening of the bid specified in the 

tender. 
 

13.6 Any bid security (EMD) not submitted in accordance with paras mentioned above will 

make the bid non-responsiveand liable for rejection by OPTCL. 

 

13.7 The bid security may be forfeited: 

a)If a Bidder withdraws/modifies its bid during the period of bid validity specified in 

the bid documents or an extended bid validity period as agreed to by the Bidder from 

the time to time; or 

b)If a successful Bidder does not acknowledge theLetter of Award (LOA) within the 

time schedule; or 

c)If the successful Bidder fails to furnish the Contract performance Bank Guarantee 

within 30 calendar days after the date of Letter ofAwardor fails to sign the contract 

agreement. 

13.8 Non-Responsive Bidder’s Bid Security will be discharged/returned as promptly as 

possible by OPTCL.  
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13.9 The Responsive Bidder’s Bid Security will be kept valid and discharged upon the 

successful Bidder’s signing of the contract agreement and submission and acceptance 

of the Contract Performance Bank Guarantee. 

13.10 The successful Bidder’s Bid Security will be kept valid and discharged upon the 

Bidder’s signing of the contract agreement and submission and acceptance of the 

Contract Performance Bank Guarantee. 

13.11 No interest shall be payable by OPTCL on the above Bid Security. 

13.12 In case the bid is submitted by a Joint Venture/Consortium, the Bid Security shall be in 

the name of the Lead Partner of the Joint Venture/Consortium. 

 

14.0 PERIOD OF VALIDITY OF BIDS: 

 

14.1 Bids shall be kept valid for 180 (One Hundred Eighty) Days from the date of opening of 

Bid Part-I as mentioned in the original tender notice. A bid valid for a shorter period will 

be considered as non-responsive. 
 

14.2 In exceptional circumstances, OPTCL may solicit the bidder’s consent for extension of 

 the period of validity. The request and the response thereto shall be made in writing 

 (including FAX or email or tender portal). The bid security provided above shall  also 

be extended by the same period as the extension in the validity of the bid. A bidder may 

refuse the request without forfeiting his bid security against such request. In such case, 

the bidder shall be deemed to have withdrawn his bid. 

 

15.0  BID PRICE:  

 

15.1 Only one contract shall be entered with Trunkey/EPC Contractors for execution of any 

work involving both supply of goods and services. However, for the sake of 

convenience and administrative reasons, the Price Bid shall be broken into 3 major 

components sequentially i.e. (i) Supply, (ii) Erection, Installation & Commissioning 

and (iii) Associated Civil Works. 

  

15.2   The bidder shall quote (i) item wise basic price (taxable value) inclusive of all 

expenditure at the end of supplier at the destination point of supply of goods & services 

excluding GST (ii) Applicable CGST plus OGST or IGST, as the case may be and (iii) 

item wise total price inclusive of applicable CGST plus OGST or IGST, as the case 

may be  in e-tender portal. The details of price schedules are to be duly filled in and 

uploaded in the e-tender portal as per the .XLS Price Schedule(s). The benefit of input 

tax credit (ITC) available under the GST law should be adjusted in the quoted value of 

supply. 
 

15.3 In the GST regime, the distinction between bought out items (transaction between the 

vendors of the Contractor with OPTCL) and direct item (transaction between the 

Contractor with OPTCL) for supply of equipment/materials has lost its relevance. 

Where the goods are delivered by the vendor of the contractor to OPTCL, at the 

direction of the Contractor, whether acting as his agent or otherwise, with or without 

transfer of document of title, it will be deemed that the contractor has received the 

goods at his principal place of business and accordingly the Contractor is eligible for 

Input Tax Credit (ITC). Therefore, irrespective of the supply by the Contractor himself 

or by his Sub-Vendor, only the basic price(taxable value) will be quoted at the point of 

destination inclusive of packing, forwarding, freight and insurance.    

 

15.4 The contract price comprising of  (i) supply, (ii) erection/ Installation & 

Commissioning and (iii) Associated Civil Works shall remain FIRM during the 

contract period except statutory variation in the rate of applicable GST, which shall be 

to the account of OPTCL against Tax Invoice.  
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<In case original project completion period is beyond 18 months as per Table-A, 

Price variation shall be allowed as per IEEMA for the Major items as mentioned 

below considering 95% of Taxable value as base price(Taxable Value)>. 

For the EPC Contracts, supply portion PV shall be allowed for four (04) items  

1- Power Transformers & Reactors  

2- Substation & Transmission Line Tower Structure materials including Nuts & Bolts,  

3- Conductors,  

4-  Power, control and EHV cables  

5- and for erection portion, only Civil foundation (on PCC/concreting Reinforcement 

Steel Works) 

 

No PV will be applicable for other items of BOQ of EPC contract.    

The IEEMA formula as on date of opening of tender shall be applicable. 

Whenever IEEMA formula is amended subsequently, the same shall be applicable 

from the effective date mentioned therein with two stage computation for the 

period prior to amendment and subsequent to amendment.  

Computational procedure  

 

 The PV formula will be applied for such EPC contract whose scheduled duration as  

per the agreement is more than 18 months. For all EPC contracts where scheduled 

duration of less than or equal to 18 months shall be continued as fixed price contract for 

both supply and erection. In such cases (i.e. of less than or equal to 18 months), where 

the completion period is delayed more than the scheduled period, PV shall be applicable 

for such extended period which is considered as “non-attributable” to the Contractor such 

as delay in handing over of land, force majeure conditions as specified in the contract 

etc., considering the original schedule completion date as base date. 

 IEEMA PV formula shall be made applicable on 95% of taxable value (discovered in 

OPTCL tenders/negotiated including freight and insurance) considering 5% towards 

freight and loading & unloading cost  

 There would be ceiling of 20% on positive side and no ceiling on negative side for 

price variation. However increase beyond 15% can be given in exceptional cases only. 

 The GIS S/s will also be added in the list of items, whenever the same is covered by 

IEEMA, OPTCL may also include PV formula for GIS S/s. 

 For Coductor, only Monthly average Aluminium LME seller settlement price will be 

considered as per IEEMA for calculating PV. 

 When the actual delivery date is within the contract delivery date, the PV will be 

calculated considering the actual delivery date (the date on which the item is notified as 

being ready for inspection/dispatch or in the absence of such notification, the date of 

manufacturers dispatch note is to be considered as the date of delivery. 
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When the actual delivery date is after the contract delivery date, the PV will be 

calculated considering the scheduled delivery date or the date of offer for inspection or 

the actual delivery date, whichever is advantageous to the purchaser. 

 

 Price variation bills/ debit or credit notes are to be submitted by the firm for all items 

that are subject to variable price for a quarter 

 In case of upward revision of price due to price variation, the BG for 10% (as 

applicable) of differential amount shall be submitted within 15 days of approval of 

Price Variation 

 

15.5    In the Price Bid Format, the Intra-State or Inter-State supply of goods or services or 

both, as the case may be, shall be indicated by the bidder and accordingly the GST will 

be construed as to whether it is IGST or CGST plus OGST.  
  

16.0 PRICE BASIS AND PAYMENTS: 

16.1 The Bidder shall quote in their proposal total price for each package/work covering 

entire scope of works as per the Technical Specifications and BOQ. Bidders not quoting 

in the formats/schedules specified for the Price bid proposal shall be rejected.  

16.2 The Bidder should ensure that the unit basic price(taxable value) for the same item 

quoted at different places in price schedule for the package/work are the same and for 

similar items they should be consistent to each other. In case different prices are quoted 

for the same item, lowest Unit price shall be adopted for the purpose of issue of Letter of 

Award. The sum total of price for Supply, Erection, Installation & Commissioning and 

Associated Civil Works shall match with the contract price for the package/works 

constituting the sub-station and line works. 

16.3 The technical descriptions/specifications/drawings of items specified in the BOQ of 

Bidding Documents shall not be construed to limit the scope of work, the same shall be 

read in conjunction with other parameters mentioned in the Technical Specifications and 

elsewhere in the bid documents to cover the entire scope of work. 

16.4 Bidder shall indicate bid prices in Indian Rupees only. 

16.5 Bidder shall furnish the details of Bank account in the Schedule of EFT Form as an 

attachment to Bid Proposal Sheet (BPS) under attach.16pdf  in order to facilitate 

OPTCL to release payment electronically through Electronic fund Transfer system. 

16.6 Statutory deductions (TAX, CESS etc.) as applicable shall be effected. 

16.7 Payment for the Package/work shall be made as per the terms & Conditions of payment 

mentioned in the General Condition of Contract. 

 

 

17.0 TAXES AND DUTIES: 

17.1 The GSTIN of OPTCL is 21AAACO7873L1Z6, which should be mentioned by the 

successful bidder while issuing their Tax Invoice, additionally contractor shall mention 

HSN Code / SAC Code and rate of Taxes against all supplies of Goods or Services or 

both in it’s Tax Invoice. 
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17.2   Transaction between the Contractor and his Vendors:  GST and other Statutory 

Levies payable by the Bidders in respect of the transaction between the Bidder and 

their vendors in respect of goods & services procured by them shall be included in the 

bid price and no separate claim on this behalf including statutory variation if any, will 

be entertained by OPTCL. However while quoting the basic price(taxable value) 

against the package/works, the bidder should adjust the benefit of Input Tax Credit 

(ITC) availed by them on inward supplies of goods or services or both, as the case may 

be for execution of the said package / works. 
 

17.3 Transaction between the Contractor and OPTCL: The basic price (taxable value) 

quoted item wise by the bidder in respect of the transaction between OPTCL & the 

Bidder shall include all taxes & duties and charges payable by the bidder except for the 

GST.  CGST plus OGST, or IGST, as the case may be, at applicable rate shall be 

quoted alongside the basic price (taxable value) for all the items. However while 

quoting the basic price (taxable value) against the package/works, benefit of Input Tax 

Credit (ITC) should be adjusted in the quoted price by the bidder. 

 

17.4 As regards the Direct Taxes such as Income Tax etc. and other statutory payments and 

other corporate taxes, for which the contractor is liable, he shall be responsible for such 

payments to the concerned authorities. 

 

17.5 The statutory deduction of taxes and duties at source as applicable, related to these 

works, shall be made by OPTCL from the Contractor’s bills for which the contractor 

cannot claim any reimbursement. TDS so deducted under Income Tax Act, 1961 shall 

be deposited with the Income Tax Authorities. OPTCL shall also deduct tax as 

applicable under GST Law from the payment made or credited to the supplier on the 

value of taxable supply, where the total value of such supply, under a contract, exceeds 

the specified limit (presently Two Lakh and Fifty Thousand Rupees) at the applicable 

rate. TDS certificates as applicable under various laws shall be issued by OPTCL. 

17.6 In case of any changes in the rate of GST after the submission of the bid, but before the 

evaluation of the price bid, the revised rate shall be considered for evaluation. 

Similarly, if the rate of GST changes after the evaluation of the bid and before the issue 

of  LOA,  the revised rate shall be considered for issue of LOA. 

 

18.0 INSPECTION COST:  

18.1 Expenses in respect of OPTCL’s representative for witnessing the inspection & testing 

of the offered equipment/materials at the inspection and testing site. 

 The testing and inspection of the equipment/ materials at manufacturer works are 

in the scope of work of the Contractor/Supplier. Travel Expenses of OPTCL 

Representative & Third Party Inspecting Agency (TPIA) shall be borne by the 

Contractor. However the Inspection Fees payable to TPIA will be borne by 

OPTCL. 

 OPTCL inspecting officer and Third Party Inspecting Agency (TPIA), on receipt of 

offer for inspection from the contractor/supplier, shall proceed to the manufacturer 

works to witness the Type/Acceptance/Routine test.   
 

18.2  The travel expenses under the following heads, in respect of OPTCL’s representative 

and TPIA for witnessing the inspection & testing of the offered equipment/materials at 

the inspection and testing site, shall be borne by the contractor. 

a) Hotel Accommodation:  

I. Single room accommodation in 4 star hotel for OPTCL/TPIA inspecting officer, 

not below the rank of Assistant General Manager (Grade E-6),. 

II. Single room accommodation in 3 star hotel for OPTCL/TPIA inspecting officer 

of the rank below Assistant General Manager(Grade E-6). 
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N.B.: It is the responsibility of the contractor to arrange the hotel accommodation 

matching with their inspection and testing schedule. In case of extended duration of 

inspection or non-availability of the return ticket, Contractor shall arrange for the 

extended stay of the inspecting officer in the Hotel accordingly. In case, there is no 

hotel with prescribed standard in and around the place of inspection, the contractor 

shall suggest alternative suitable arrangement at the time of offer for inspection, which 

is subjected to acceptability of OPTCL inspecting officer.  

b) Journey of the Inspecting Officer: 

(i)  To and fro travel expenditure from the Head Quarters of the inspecting officer to 

the place of inspection/testing shall be borne by the contractor as per the following.  

 Journey from the Head Quarters to the nearest Airport by train (Ist/IInd A/C) 

or Taxi (A/C). 

 Journey from destination Airport to the place of inspection/testing by train 

(Ist/IInd A/C) or Taxi (A/C).  

 For train journey, inspecting officer, not below the rank of Assistant General 

Manager shall be provided with 1st class AC ticket and inspecting officer 

below the rank of Assistant General Manager shall be provided with 2nd class 

AC ticket.  

(ii)  Booking/cancellation of Air-ticket / Train-ticket is the responsibility of the 

contractor.  

(iii)  Moreover, if during the journey there is an unavoidable necessity for intermediate 

travel by road/ waterway/sea-route, the contractor/supplier shall provide suitable 

conveyance to the inspecting officer for travel this stretch of journey or bear the 

cost towards this. Any such possibilities shall be duly intimated to OPTCL at the 

time of their offer for inspection.  

c) Local Conveyance: 

Local journey for the inspecting officer between Hotel and the place of the 

inspection/testing site, Air-conditioned four wheeler vehicles in good condition shall be 

provided by the contractor.  

 d)  Other Important Information: 

(i)  All the above expenses shall be deemed to be included in the bidder’s quoted 

price for that supply item. Bidder shall not be eligible to raise any extra claim in 

this regard.  

(ii)  Contractor may assume that only in 40% of the inspection and testing offer cases, 

OPTCL/TPIA inspecting officer (not below the rank of Assistant General 

Manager) will witness the inspection and testing.  

(iii)  In case of inspection and testing of some critical equipment/materials like Power 

Transformers, CT, PT, Breakers, S/S Automation Equipment and Cable, OPTCL 

may depute more than one inspecting officer.     

(iv)  Contractor shall judiciously plan the inspection/testing schedule and place of 

inspection/testing, so that optimum number of inspection/testing and minimum 

time shall be required to cover all the equipment/materials of the relevant contract 

package.  

(v)  It shall be the responsibility of the Contractor to organize the above tour related 

matters of OPTCL inspecting officer including the matters related to overseas 

inspection/testing, if any. 

  

(e) Providing vehicle to the field Engineers for proper supervision of site works: 
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(i)  For effective monitoring of the site works, the contractor shall submit monthly 

and weekly program of site work well in advance in prescribed format to OPTCL 

site engineer.  

(ii)  In case of transmission line work, the contractor shall clearly indicate the location 

no. in the program.  

(iii) Contractor shall provide a four wheeler vehicle in good running condition and 

suitable for the site use to the field officers of the respective head-quarters to visit 

different work locations for monitoring the site works as per the program and 

back to the headquarters after monitoring the work.  

Note: The expenses towards above, including cost pertaining to up-keeping cost of the vehicle, 

i.e. fuel, driver etc., shall be deemed to be included in the bidder’s quoted price without any 

additional financial implication to OPTCL. Bidder shall not be eligible to raise any extra claim 

in this regard.  

 

19.0 ASSOCIATED BIDDING COST: 

 

 The Bidder shall also bear all costs and expenses associated with preparation and 

submission of its bid including pre and post-bid discussions, technical and other 

presentations etc., and OPTCL will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the e-bidding process. 

20.0 INSURANCE: 

The Bidder’s insurance liabilities pertaining to the scope of works are detailed out in 

clauses titled ‘Insurance’ in General Terms and Conditions of Contract of this Vol.I 

Bidder’s attention is specifically invited to these clauses. Bid price shall include all the 

cost in pursuance of fulfilling all the insurance liabilities under the Contract. 

 

D. SUBMISSION OF e-BIDS: 
 

21.0  MODE OF SUBMISSION OF e-BID 

 

21.1 The bidder shall submit the bid in Electronic Mode only i.e. in www.tenderwizard.com/ 

OPTCL  portal, package/works wise as given under e-NIT (Table-A). The bidder must 

ensure that the bids are received in the specified tender portal of OPTCL by the date 

and time indicated in the Tender notice. 

21.2 Bids submitted by telex/telegram will not be accepted. 

21.3 The OPTCL reserves the right to reject any bid, which is not submitted in electronic 

mode and according to the instruction, stipulated above.  

 

22.0 DEADLINE FOR SUBMISSION OF e-BIDS: 
 

22.1 Soft copy of the bid shall be uploaded through the portal www.tenderwizard.com 

/OPTCL on or before the submission time and date as stipulated in the bidding 

document. Tender cost, Evidence of deposit of Tender Processing Fees, Bid Security 

(Earnest Money Deposit), Power of Attorney, Joint Venture/Consortium Agreement & 

Power of Attorney of Joint Venture/Consortium Agreement (in case bid from Joint 

Venture/Consortium) and Affidavits must be delivered at OPTCL’s address specified 

under ITB not later than the time and date stated in the opening of bids.  
 

22.2 The OPTCL may, at its discretion, extend this deadline for submission of bids by 

amending the Bidding Documents in accordance with ITB & for the reasons specified 

therein at any time prior to the time and date of submission of bid, in which case all 

rights and obligations of OPTCL and bidders will thereafter be subject to the deadline 

as extended. 

http://www.tenderwizard.com/%20OPTCL
http://www.tenderwizard.com/%20OPTCL
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23.0 LATE BIDS: 

 

23.1 Soft part of the bid will not be uploaded on the portal after expiry of submission time 

and the bidder shall not be permitted to submit the same by any other mode. In such 

case, even if the bidder has submitted the specific documents in hard copy in original 

(viz., Tender Cost, Tender Processing Fees & Bid Security,) within the stipulated 

deadline, its bid shall be considered as late bid. The hard copy submitted [specific 

documents (viz., Tender Cost, proof of deposit of Tender Processing Fees & Bid 

Security)] shall be returned unopened to the bidder. 
 

23.2 Hard copy of the bid security (EMD), Tender Cost and proof towards deposit of Tender 

Processing Fees of the bid received by OPTCL after the deadline for submission of bid 

prescribed by OPTCL pursuant to ITB will be considered as late bid even if the bidder 

has uploaded the bid within the stipulated deadline. In such a case, the bid shall be 

rejected and shall not be considered at all any further. The late document (Tender Cost, 

proof of deposit of Tender Processing Fees & Bid Security) received  shall be returned 

unopened to the bidder. 
 

24.0 MODIFICATION AND WITHDRAWAL OF E-BIDS: 

 

24.1 Bidder may modify or withdraw its bids through the relevant provisions on the e-tender 

portal of OPTCL “www.tenderwizard.com/OPTCL” up to due date and time of 

submission of bid indicated in tender notification. 

 

24.2 The Bidder’s modifications shall be done and submitted as follows: 

  (i)  Modified Electronic form of the bid as per the provision of portal therein.                    

(ii)  Soft copy of the entire bid if any modification is there. 

 

24.3 Bidder may withdraw its bid through the relevant provisions of portal only. 

 

24.4 No bid shall be modified/ withdrawn subsequent to the dead line for submission of bids.  

 

24.5  Withdrawal/modification of submitted bid before the expiry of bid validity shall result 

forfeiture of Bidder’s bid security, pursuant to ITB.  

 

 

 

E. BID OPENING AND EVALUATION: 
 

25.0 CLARIFICATION OF BIDS: 

 

25.1 Prior to detailed Technical bid evaluation, OPTCL may, at its discretion, ask the 

Bidder(s) for a clarification of its bid. In case of erroneous/non submission of 

documents related to Technical qualifying requirement, OPTCL may give the Bidder(s) 

not more than 07 working days notice to rectify/furnish such documents, failing which 

the bid shall be considered as non-responsive.  The request for clarification and the 

response shall be in writing, and no change in the price or substance of the bid shall be 

sought, offered or permitted. 

 

25.2  Technical discussion with Bidder(s) shall be arranged, if needed. Bidder shall depute 

his authorized representative(s) for attending the discussion. The representative(s) 

attending the discussion shall produce authorization letter from his organization to 

attend the discussion and sign the minutes of meeting on behalf of the organization. 

http://www.tenderwizard.com/OPTCL
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The authorized representative must be competent and empowered to settle all technical 

and commercial issues without any price implication to OPTCL. 

 

26.0 EVALUATION OF TECHNICAL & PRICE BID: 

 

26.1 Evaluation of Technical Part of Bid:  

The bids shall be independently evaluated package/works wise. Prior to detailed Bid 

evaluation, OPTCL will determine the substantial responsiveness of each Bid with 

respect to the Qualifying Requirement, Bid Capacity & other Bid Document 

requirements based on attachments uploaded (in .pdf formats) and Keyed in Schedules 

(in .XLS formats) contained in the official e-tender portal of OPTCL and any other 

documents required to be furnished as per the clarifications sought for by OPTCL. A 

substantially responsive Bid is one, which conforms to the terms, condition and 

specification of the Bid Documents including e-tendering provisions without material 

deviation. A material deviation is one which affects or is likely to affect in a substantial 

way the scope of work, quality or performance of the works, or which limits in any 

substantial way, inconsistent with the Bidding Documents and formats/schedules 

mentioned in e-tendering provision, OPTCL’s rights or the Bidders’ obligations as 

envisaged in the Bidding Documents and would affect unfairly the competitive position 

of other Bidders presenting substantially responsive Bids. Further examination of only 

such Bids as are determined to be substantially responsive shall be taken up, unless 

otherwise determined by OPTCL. OPTCL may waive any minor informality or non-

conformity or irregularity in a bid, which does not constitute a material deviation, 

provided such waiver, does not prejudice or affect the relative ranking of any Bidder. 

26.2 The complete scope of supplies and work/services has been defined in the Bidding 

Documents. Only those Bidders who take complete responsibility and who Bid for the 

complete scope of supplies and work/services as contained in the Bidding Document 

shall be considered for further evaluation. 

26.3  A bidder may be Technically eligible for any of the package(s)/ works based on the 

Qualifying Requirement mentioned above except Bid Capacity Qualification.   

26.4 Thereafter, the price bid of the eligible bidder(s) shall be opened based on the available 

bid capacity.  

26.5 Opening of Price Part of Bid: Price Bid of those Bidders, whose Bids are considered 

Technically responsive and meeting the available Bid Capacity Qualification Criteria 

shall be opened package(s)/ works wise separately. Where, the package consists of no. 

of works and evaluation is required to be made workwise, the sequence of price bid 

opening shall be in the order as specified in the tender (Table-A). <Deviation to this 

order of opening shall be with the approval of the competent authority.>  

26.6 Evaluation of Price Bid: The Bid Price quoted under the different component of the 

Price Schedule i.e. (i) Supply, (ii) Erection & Commissioning and (iii) Civil Works as 

quoted by bidder shall be evaluated package/works wise separately in the following 

manner. 

26.6.1   Arithmetical Correction: 

i. The price of all such items(s) against which bidder has not quoted rates/amount (viz. 

items left blank or against which “nil”/ “-“ / “0” is indicated) in the schedule will be 

deemed to have been quoted free of cost or included in other item(s) and covered in the 

total quoted bid price. 

ii. (a) The Bidder should ensure that the unit prices for the same item furnished in various 

price schedules are consistent with each other. In case of any inconsistency in the Unit 

prices furnished in the price proposal of the bidder, the same shall be identified by 

OPTCL and OPTCL shall consider the highest unit price of the bidder for the purpose 
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of evaluation. However, the contract shall be awarded at the lowest unit price of the 

bidder. The prices quoted by the Bidders shall be checked for arithmetic correction, if 

any, based on rate and amount filled by the Bidder in the respective price schedule. 

(b) If there is a discrepancy between unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and total price shall 

be corrected. If there is a discrepancy in the quantity mentioned by the bidder from the 

quantity mentioned in the tender, the tendered quantity will prevail.  

 

26.6.2 To arrive at the total evaluated prices following methodology shall be applied.  

 

i. Price evaluation shall be made package/works wise separately considering the total 

evaluated price inclusive of CGST plus OGST or IGST as the case may be, at 

applicable rate. 

ii. Price evaluation shall be made considering the Bill of Quantity (BOQ) specified in 

the Tender Document. In case of any deviation to the BOQ by the bidder, the BOQ 

specified in the Tender document shall be final and binding on the bidder.  

 

iii. For the purpose of evaluation, loss capitalization of the Transformer shall not be 

considered. 
 

26.6.3 Prices received in the price bid sheet (.XLS Format) shall be used for Tabulation / 

Price Bid Comparison. The soft form of price bid Keyed in to the .XLS format shall 

be final and binding on the Contractor. 
 

26.6.3 The total evaluated prices of all the Bidders, Package/Works wise, shall be compared to 

determine the lowest evaluated price.    

 

E-Reverse Auction procedure shall be resorted to as follows. 

 
STRATEGY FOR E-REVERSE AUCTION  

1 Bidders are required to go through the guide lines given below and submit their 

acceptance to the same. 

2 e-Reverse Auction (RA) will be conducted in e-tender portal of OPTCL on specified 

date and time, while bidders shall quote from their own offices/places of their 
choice. Internet connectivity shall be ensured by the respective agencies/bidders 
themselves. 

3 KEONICS shall arrange for demonstration/ training (if not trained earlier) of 
bidder’s nominated person(s), to explain all the rules related to e-Reverse 

Auction/ Business Rule document to be adopted.  

4 The strategy to be used for reverse auction shall be “DYNAMIC TEMPLATE 

BIDDING” 

Procedure for electronic Reverse Auctioning (e-RA): 

5 a. The e-RA shall be conducted on www.tenderwizard.com/OPTCL only.  

b. Bidder has to submit letter towards agreement to the Process related Terms & 
Conditions for e-Reverse Auction, as per (Reverse Auction Process Compliance 

Form at Annexure-XIX). In non-receipt of the same, vendors will not be allowed 
to participate in e-RA. 
 

c. e-RA shall be carried out after opening of Price bids and completion of Price 
bid evaluation, which will be intimated only to the techno-commercially qualified 
bidders by OPTCL as per procedure given below.  
 

d. OPTCL reserves the right to conduct e-RA and it is obligatory on part of 
bidder(s) invited to participate in e-RA process once they have responded to the 

techno-commercial bid. 
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6 Prior intimation/ Notice for RA invitation will be given to techno-commercially 

qualified bidders regarding the date & time of opening of  the e-RA.  
 

The start bid price (SBP) for e-Reverse Auction of each bidder under a particular 
package shall be the L1 evaluated price for the subject package including Taxes 

& Duties for the total scope for subject Package. Taking the above discovered L1 
price as the upper limit e-RA will be conducted to determine the lowest possible 
price.  
 

Reverse Auction will be conducted amongst first 50% of the technically qualified 
bidders arranged in order of prices from lowest to highest, as L1, L2,L3-----------

Ln, and L1 price will be discovered. Minimum of 3 bidders shall be eligible for e 
RA. (eg. If 4 bidders are financially evaluated then the L1, L2 and L3 bidders 
shall be eligible for e-RA). Number of bidders eligible for participating in RA 

would be rounded off to next higher integer value if number of technically 
qualified bidders is odd (e.g. if 7 bids are technically qualified, then RA will be 
conducted amongst L1 to L4). 
 

However, in case only two bidders are found to be responsive, e-RA would be 
carried out with both the parties without any elimination. However, OPTCL 
reserves the right to invite the evaluated L1 bidder for negotiation without 

conducting the e-RA.  
 

In case of price submitted by any bidder is found to be abnormal, OPTCL 

reserves the right to reject the bid of the bidder(s) . 
 

Rank of bidders would be displayed as per the total cost to OPTCL, i.e including 
Taxes and Duties payable by OPTCL as per the provisions of the biding 

document & after e-RA process is over. 

7  Names of bidders/ vendors shall not be disclosed during the e-RA process. 

Names of bidders/ vendors shall be anonymously masked in the e-RA process.  
 
(i) In case of RA, start/ reference price and step value of decrement shall be 

indicated to the bidders at the start of the auction. Any participating bidder can 
bid one or multiple step decrement lower than the prevailing lowest bid at that 
time. The Bidder shall be able to view Bid Start Price, Bid Decrement Value, 

Prevailing Lowest Bid value, last Bid Placed by him and time left for bidding.  
 

(ii) The step value of decrement  in a package to be offered by bidder (the 
minimum amount of reduction in the total bid price including all taxes & duties 
during auction) ,   shall be kept at 0.15% of L1 bidder’s final evaluated price (or) 

at approved amount as decided by OPTCL.  
 

(iii) Bidders can only quote any value lower than their previous quoted price. 
However, at no stage, increase in Price will be permissible.  
 

(iv) At any point during Reverse Auction, bidding Price field shall remain enabled 

for the bidders. The reverse auction period shall be unlimited and the initial 
auction period (1st slot) will be of thirty (30) minutes with provision of auto 
extension by (10) ten minutes from the schedule/ extended closing time. If any 

fresh lower bid is received in last ten minutes of initial auction period or 
extended auction period, the auction shall get extended automatically for 
another 10 minutes. In case, there is no bid received during schedule/extended 

slot, the auction shall get closed automatically without further extension.  
 

(v) However, bidders are advised not to wait till the last minute or last few 
seconds to enter their bid during the period of e-reverse auction to avoid 
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complication related with internet connectivity, network problem, system crash 

down, power failure etc. 

8 After conclusion of e-Reverse Auction i.e (Closing Price in Reverse Auction will be 

taken as offered price by the L1 bidder), decrease in price  of individual head  of 
the template shall be considered proportionately on all individual line items of 
the respective head of the price schedule of the successful L1 bidder . 

 
Any bid received at the tender wizard server end subsequent to closure of the e-
RA shall be summarily rejected and shall not be considered as a valid bid under 

whatsoever circumstances. For this purpose, tender wizard server log shall 
prevail. 

 
The bidder shall not involve himself or any of his representatives in price 
manipulation of any kind directly or indirectly by communicating with other 

bidders. 
 

During Reverse Auction, If no bid is received within the specified time, OPTCL, at 
its discretion, may decide to close the reverse auction process/ proceed with 
conventional mode of tendering [ Evaluation of Part-II (price bid) submitted by 

bidders earlier]. 

9 Consequent upon completion of e-Reverse Auction, OPTCL’s decision on award of 

contract shall be final and binding on the bidders. 
 
OPTCL shall be at liberty to call the L1 bidder for further process/ negotiation 

and also at liberty to cancel the e-reverse auction process/ re-tender at any time, 
without assigning any reason thereof. OPTCL can decide to reschedule or cancel 

any reverse auction: the bidders shall be informed accordingly. 
 
OPTCL/ Service Provider shall not have any liability to bidders for any 

interruption or delay in access to the e-Tender site/ Reverse Auction link 
irrespective of the cause.  

 
 

27.0 CONFIDENTIALITY OF BID EVALUATION PROCESS: 

 

Information related to the examination, clarification, evaluation and comparison of 

bids and recommendations for award of contract shall not be disclosed to Bidder or 

other person not officially concerned with such process. Any effort by Bidder to 

influence OPTCL’s processing of bidding or award decisions may result in rejection of 

such Bidder’s Bid. 

 

28.0 CONTACTING THE OPTCL: 
 

While the bids are under consideration, Bidders and / or their representatives or other 

interested parties are advised to refrain from contacting by any means, OPTCL, and/or 

his employees / representatives on matters related to the bids under consideration. 

OPTCL, if necessary, will obtain clarifications on the bids by requesting for such 

information from any or all the Bidders, in writing. Bidders will not be permitted to 

change the substance of the bids after the bids have been opened. 

 

F. AWARD OF CONTRACT: 
 

29.0 AWARD CRITERIA: 
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29.1  OPTCL will award the contract package/works wise to the successful bidder, whose bid 

has been determined to be the lowest evaluated total price including CGST plus OGST 

or IGST as the case may be or on least cost basis to OPTCL as the case may be among 

the substantially responsive bidders provided that the total evaluated price is reasonable 

and the Bidder is continues to be qualified to perform the contract satisfactorily.  

 

29.2  In an event the selected bidder backs out after the award of the Contract, the work may 

be awarded to the bidder in ascending order of their evaluated prices subject to 

matching the evaluated total price of the selected bidder. 

 

30.0 RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS: 

 

OPTCL reserves the right to accept or reject any bid, and to annul the bidding process 

and reject all bids at any time prior to award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the grounds for OPTCL action. OPTCL also reserves the right to accept a Bid 

other than  the lowest and to accept any Bid in whole or part, to annul the bidding process 

with or without notice or reasons. Such decisions by OPTCL shall bear no liability whatsoever 

consequent upon such decision. 
 

31.0 LETTER OF AWARD: 

31.1 Prior to the expiry of the period of bid validity and extended validity period, if any, 

OPTCL will notify the successful Bidder in writing through Letter of Award, that their 

bid has been accepted. 
 

31.2 The Letter of Award shall form part of the Contract. Within 07 days of receipt of the 

Letter of Award, the successful Bidder shall sign and stamp the same and return it to 

OPTCL as a token of acknowledgement of the receipt of the LOA. 

 

32.0 SIGNING OF CONTRACT: 

 

32.1 The Contractor will prepare the Contract Agreement as per the proforma enclosed to 

this Volume-I and the same will be signed within 30(thirty) days of issue of Letter of 

Award. 

 

32.2    The Contractor will submit the Contract Performance Bank Guarantee as per LOA 

before signing the contract agreement. 

 

33.0 CONTRACT PERFORMANCE BANK GUARANTEE: 

33.1 The successful Bidder, to whom Letter of Award is issued shall be required to furnish a 

Contract Performance Bank Guarantee (from list of Banks mentioned in the annexure 

to this document) in non-judicial stamp paper of appropriate value (as per the 

prescribed format) issued in favour of “Odisha Power Transmission Corporation 

Ltd” en-cashable at Bhubaneswar Branch of the Issuing Bank only within 30 (Thirty) 

days from the date LOA.  

33.2 (a) The Contract Performance Bank Guarantee (CPBG) amount shall be equal to Ten 

percent (10 %) of the Contract Price (including GST) except supply cost of 33 KV & 

11KV UG cable (including GST). Initially, the CPBG shall be valid for 3 (Three) 

Months over and above the work completion period plus Guarantee Period.   However, 

a separate second Bank Guarantee (CPBG) for 10% of the cost of the CT, PT, 

Breakers, S/S Automation Equipment, structures, Cables shall be submitted 01 (One) 

Month prior to expiry of the initial Guarantee Period which will be valid for 3 (Three) 

Months over and above the additional Guarantee Period of such major items i.e. (36 

Months +3 Months= 39 months).   
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(b) A separate CPBG for 10% of the supply cost of the  33KV & 11KV UG cable 

(including GST) shall be submitted along with the initial CPBG, which will be 

valid for 63 (Sixty three) Months over and above the work completion period.  

33.3  If the work completion period gets extended the Contract Performance Bank Guarantee 

shall be extended accordingly. In case the contract price gets revised, the successful 

bidder shall submit the amended Bank Guarantee to that effect.  

33.4 In case of Joint Venture/ Consortium the Contract Performance Bank Guarantee shall 

be Ten percent (10 %) of the Contract Price which shall be submitted by the Lead 

Partner on behalf of the Joint Venture/Consortium. 

33.5 The above CPBG shall be submitted (Original and two nos. of copies) to OPTCL for 

acceptance. However, on scrutiny if any deficiency is observed to the said CPBG, the 

contractor shall be intimated about such deficiency to resubmit the fresh CPBG and /or 

amended CPBG in lieu of the Original BG. However, the fresh/amended CPBG shall be 

submitted within the time schedule prior to the signing of the contract agreement.  

Despite above, if the CPBG is not submitted or it is still not acceptable to OPTCL, 

contract shall become void and necessary action as per the contract shall follow. 

33.6  The aforesaid CPBG shall be returned to the Contractor after successful completion of 

the guaranteed obligations under the contract. 

   

 

END OF SECTION – II 
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SECTION-III 

GENERAL CONDITIONS OF CONTRACT (GCC) 

A. INTRODUCTION: 

1.0 GENERAL INFORMATION: 

 

1.1 “Odisha Power Transmission Corporation Limited (OPTCL)”, A wholly owned 

subsidiary of Government of Odisha, incorporated under the Companies Act, 1956, 

having its Registered Office at Janpath, Bhubaneswar – 751022 (hereinafter called 

OPTCL) intends to enter into a contract with the contractor to be named in the letter of 

award (LOA) and in the contract to be signed.  

 

1.2 The scope of work shall be as per the scope of work and specifications in Volume-II.  

 

1.3 Unless otherwise provided in the Contract agreement, these General Conditions of 

Contracts shall govern the execution of this Contract. 

  

2.0 DEFINITION OF TERMS: 

2.1 The ‘Contract’ means the Contract agreement entered into between OPTCL and the 

Contractor as per the Agreement signed by the parties, including all attachments and 

appendices thereto and all documents listed and enclosed with the agreement. 

2.2 ‘OPTCL/OWNER’ shall mean the ODISHA POWER TRANSMISSION 

CORPOTATION Ltd , Bhubaneswar and shall include its legal representatives, 

successors and assigns. 

2.3 ‘Contractor’ shall mean the Bidder whose bid to perform the contract has been accepted 

by OPTCL for the award of the Works defined in the scope of works (Volume-II) and 

shall include such successful Bidder’s legal representatives, successors and permitted 

assigns. 

2.4 ‘Engineer-In-Charge’ shall mean the officer(s) of OPTCL, appointed in writing by 

OPTCL to act as Engineer-In-Charge for the Package(s)/Works from time to time for the 

purpose of the Contract. 

2.5 ‘Bidder’ shall mean a company (registered under the Companies Act, 1956/ 2013) who 

has submitted the bid against the NIT by giving requisite fees independently or in the 

form of Joint Venture/ Consortium. 

2.6 ‘Joint Venture/Consortium’ shall mean an association of two companies termed as 

partners (Lead Partner and other partner) formed by way of a written agreement in a non-

judicial stamp paper with sole objective of participating in the bid by pooling their 

respective resources for successful execution of the contract defining their respective role 

in the contract , if they are found to be successful bidder having joint and several 

responsibility. 

2.7 The terms ‘Equipment’, ‘Spares’ and ‘Materials’ shall mean and include equipment, 

spares and materials to be provided by the Contractor and its Vendor, if any,  under the 

Contract. This shall also include OPTCL’s Supplied Materials (OSM), if any. 

2.8 ‘Package/ Works’ shall mean and include the procurement of Goods & Services 

(Equipment/Spares/Materials, Labour, Services and Civil works), as per the 

Specifications and complete drawing & design covering supply, inspection, Erection, 

Installation & commissioning, testing and putting into satisfactory operation including all 

transportation, handling, unloading and storage at the Project Site as defined in the 

https://en.wikipedia.org/wiki/Voluntary_association
https://en.wikipedia.org/wiki/Companies
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Contract for which estimates have been prepared either package wise or Works wise, as 

the case may be. 

2.9 ‘Technical Specifications’ shall mean the Specifications as specified in the Bidding 

Document (Volume – II) forming a part of the Contract and such other schedules and 

drawings as may be mutually agreed upon. 

2.10 ‘Site’ shall mean and include the land and other places on, into or through which the 

works and the related facilities are to be erected or installed and any adjacent land, paths, 

street or reservoir which may be allocated or used by OPTCL or Contractor in the 

performance of the Contract. 

2.11 The term ‘Contract Price’ shall mean the total price for the entire scope of works 

inclusive of applicable CGST plus OGST or IGST as the case may be, covering all the 

components i.e. Supply of Material/Equipment/Spares, Erection and Commissioning and 

Civil Works quoted by the Contractor in his bid with additions and / or deletions as may 

be agreed and incorporated in the Letter of Award and subsequent amendments thereto. 

2.12 ‘Inspector’ shall mean OPTCL or any person nominated by OPTCL from time to time, 

to inspect the equipment or works under the Contract of OPTCL and / or the duly 

authorized representative. 

2.13 “Letter of Award’ shall mean the letter issued by OPTCL intimating the Contractor that 

his bid has been accepted. 

2.14 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise 

expressly defined shall mean calendar day or days of 24 hours each. 

2.15 A ‘Week’ shall mean continuous period of seven (7) days. 

2.16 ‘Writing’ shall include any manuscript, type written or printed statement, under or over 

signature and / or seal as the case may be. 

2.17 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 

‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, 

‘Accepted’, ‘Permitted’, or words and phrases of like importance are used the approval, 

judgment, direction etc. is understood to be a function of OPTCL /Engineer. 

2.18 “Test on completion” shall mean such tests as prescribed in the Contract to be 

performed by the Contractor before the work is taken over by OPTCL. 

2.19 ‘Initial Operation’ shall mean the first integral operation of the complete equipment 

covered under the Contract with the sub-system and supporting equipment in service or 

available for service. The length of operation shall be as determined by the Engineer-In-

Charge, unless otherwise specified elsewhere in the Contract. 

2.20 ‘Performance and Guarantee Tests’ shall mean all operational checks and tests 

required to determine and demonstrate capacity, efficiency, and operating characteristics 

as specified in the Contract Documents. 

2.21 The term ‘Final Acceptance’/’Taking Over’ shall mean OPTCL’s written acceptance of 

the works performed under the Contract, after successful commissioning / completion of 

performance and Guarantee Tests, as specified in the accompanying Technical 

Specifications or otherwise agreed in the Contract. 

2.22 ‘Commercial Operation’ shall mean the condition of operation in which the complete 

equipment covered under the Contract is officially declared by OPTCL to be available 

for continuous operation at different loads for periods mentioned in the specification  so 

as to relieve the  Contractor of his obligations for such operation under the Contract. 

2.23 ‘Guarantee Period’/’Maintenance Period’ shall mean the period during which the 

Contractor shall remain liable for repair or replacement of any defective part of the 

works/equipment performed/supplied under the Contract. 
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2.24 ‘Work Completion Schedule’ shall mean PERT/BAR Chart drawn defining the due 

date of key mile stone activities stating from the Zero date (date of issue of the 

LOA/NOA)  to Handing over of the Package/works which shall be revised consequent 

upon issue of revised LOA on the basis of survey. 

2.25 “Drawing’, ‘Plans” shall mean all: 

i. Drawings furnished by OPTCL as a basis of Bid /Proposals. 

ii. Supplementary drawings furnished by OPTCL to clarify and to define in greater 

detail the intent of the Contract. 

iii. Drawings submitted by the Contractor with his bid provided such drawings are 

acceptable to OPTCL. 

iv. Drawings furnished by OPTCL to the Contractor during the progress of the work; 

and 

v. Engineering data and drawings submitted by the Contractor during the progress of 

the work provided such drawings are acceptable to the Engineer/ OPTCL. 

2.26 ‘Codes’ shall mean the following including the latest amendments and/or replacements, 

if any: 

i. Indian Electricity Act, 2003 and Rules and Regulations made thereunder. 

ii. Indian Factory Act, 1948 and Rules and Regulations made thereunder. 

iii. Indian Explosives Act, 1884 and Rules and Regulations made thereunder. 

iv. Indian Petroleum Act, 1934 and Rules and Regulations made thereunder. 

v. A.S.M.E. Test Codes. 

vi. A.I.E.E. Test Codes 

vii. American Society of Materials Testing Codes. 

viii. Standards of the Bureau of Indian Standards (BIS). 

ix. Other Internationally approved standards and/or rules and regulations touching the 

subject matter of the Contract. 

x. OPWD Code with its latest amendments. 

2.27 Words imparting the singular only shall also include the plural and vice-versa where the 

 context so requires. 

2.28 Words imparting ‘Person’ shall include firms, companies, corporations and associations 

or individual/ bodies of individuals, whether incorporated or not. 

2.29 Terms and expressions not herein defined shall have the same meaning as are assigned to 

them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act 

(1872) and failing that in the General Clauses Act (1897) including amendments thereof, 

if any.  

2.30 In addition to the above the following definitions shall also apply. 

a) ‘All equipment and materials’ to be supplied shall also mean   ‘Goods/Materials’. 

b) ‘Constructed’ shall also mean ‘erected and installed’. 

c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance Bank 

Guarantee’. 

2.31 Trial Operation, reliability test, trail run, completion test, shall mean the extended period 

of time after the start up period. During this trial operation period the unit shall be 

operated over the full load range. The length of trial operation shall be as determined by 

the Engineer, unless otherwise specified elsewhere in the contract. 

2.32 “Effective Date of Contract” shall mean the date of issuance of Letter of Award 

(LOA)/Notice of Award (NOA). 
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2.33 “Installation/Erection” shall be confined to the materials/equipment supplied under the 

contract including associated civil works which will be deemed to be completed when it 

is ready for commissioning.  

2.34 “Commissioning” shall mean the first successful operation of the electrical installations 

after all initial adjustments and trials have been completed.  

2.35 “e-Tender Portal of OPTCL” shall mean the OFFICIAL tender portal used/to be used 

or referred to by OPTCL for the purpose of invitation of Bid through electronics mode. 

3.0  APPLICATION: 

3.1 These General Conditions of the Contract shall apply to the extent that these are not in 

conflict with the provisions in other parts of the Contract. The provisions contained 

elsewhere in the contract shall be construed in the context they have been provided and 

shall apply in addition to the provisions in the General conditions of the Contract. 

3.2 This Section-III of VOLUME-I, General condition of Contract shall apply to the supply 

of Goods & Services consisting of Materials/Equipment/Spare, Erection and 

Commissioning thereof and associate Civil works by the Contractor as per the BOQ, 

Technical Specification and Letter of Award or any amendment thereof, including 

OPTCL’s Supplied Materials(OSM), if any. 

4.0 STANDARDS: 

The Materials supplied and works executed under this Contract shall conform to the 

standards mentioned in the Technical Specifications, and, when no applicable standard 

is mentioned, to the authoritative standard appropriate to the materials/works and such 

standards shall be the latest issued by the concerned institution. 

5.0 LANGUAGE AND MEASURES: 

All documents pertaining to the Contract including specifications, schedules, notices, 

correspondences, operating and maintenance instructions, drawings or any other 

writing shall be written in English language and the English Translation will prevail 

over the Original written in any other language. The Metric System of measurement 

shall be used exclusively in the Contract. 

6.0 CONTRACT DOCUMENTS: 

6.1 The term Contract Documents shall mean and include the following, which shall be 

deemed to form an integral part of the Contract: 

a) e-NIT, Pre-bid Amendment/errata/corrigendum/ addendum etc., if any, e-tender 

Document (ITB, General Conditions of Contract, Annexures, Schedules, BPS 

etc.). 

b) Scope of Works and Specifications of the equipment as per Volume-II.  

c) Accepted Technical Bid. 

d)  Accepted Price Bid. 

e) Letter of Award including BOQ & Price Schedule. 

f) Any letters of clarifications issued by OPTCL prior to the Award of Contract 

except to the extent of repugnancy. 

g) All the materials, literature, guaranteed data and information of any sort given 

by the Contractor along with his bid, subject to the approval of OPTCL. 

h) Any agreed variations of the conditions of the documents and General 

conditions of Contract. 

i) Contract Agreement. 

j)  Approved Work Completion Schedule (PERT/BAR Chart) 
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j) Revise BOQ based on the Survey Report & Price Schedule. 

k)  Approved GTP, Drawings, and Designs etc. under the contract.   

 

6.2 In the event of any conflict between the above-mentioned documents the matter shall 

be referred to OPTCL whose decision shall be considered as final and binding upon the 

parties.        

7.0 USE OF CONTRACT DOCUMENTS: 

7.1 The Contractor shall not, without OPTCL’s prior written consent, disclose the Contract, 

or any provision thereof, or any specification, plan, drawing, pattern, sample or 

information furnished by or on behalf of OPTCL in connection therewith, to any person 

other than a person employed by the Contractor in the performance of the Contract. 

Disclosure to any such employed person shall be made in confidence and shall extend 

only so far as may be necessary for the purpose of such performance. 

7.2 Any document, other than the Contract itself, enumerated in various Contract 

documents shall remain the property of OPTCL and shall be returned (in all copies) to 

OPTCL on completion of the Contractor’s performance under the Contract if so 

required by OPTCL. 

8.0 CONSTRUCTION OF THE CONTRACT: 

8.1 In pursuance to GST Law, there shall be one Works Contract for jobs undertaken by 

EPC/Turnkey contractors covering supply of Material/Equipment/Spares, Erection, 

Installation & Commissioning and Associated Civil Works, which together will be 

treated as services carrying present applicable rate of GST @ 18%. In case, the Works 

Contract envisaged herein is considered as Govt. Contract, in which case the present 

GST rate of @18% will switch over to the applicable rate of GST for Govt. Contracts.    

 The Supply portion of the contract will relate to engineering, manufacturing, testing & 

inspection at manufacturer's works, packing, forwarding and transportation of 

equipment and materials, special tools & tackles and spares etc. from manufacturing 

works/place of dispatch (both in India/abroad) to project site including transit insurance 

as per Bidding documents. The Erection portion of the contract will relate to unloading, 

handing at site, storage, storage-cum-insurance and preservation at site, erection, 

testing, commissioning including all associated Mechanical, Electrical, Civil  and 

Construction of all associated Structural & architectural works etc. for Construction of 

Sub-Stations and associated lines or any other item as per the bidding documents. 

8.2 Notwithstanding above,  for the material & equipment (Supplied by the Contractor as 

well as OPTCL Supply Material (OSM)) handed over to the contractor for erection and 

commissioning, the Contractor shall at the time of taking delivery of the Materials/ 

dispatch documents be required to execute an Indemnity Bond are per the enclosed 

Annexure-V to this Volume-1 in favour of OPTCL in the form acceptable to OPTCL 

for the Materials/Equipment Supplied and under the safe custody of the Contractor 

after supply of such Materials/Equipment for Erection, Installation & Commissioning 

and Services and to utilize the same exclusively for the purpose of the said Contract.  

8.3 It is clearly understood that the total consideration for the Contract(s) has been broken 

up into various components/key Mile Stones (Work Completion Schedule) for the 

convenience of payment under the Contract(s) and for the measurement of deviations 

or modifications under the Contract(s). 

8.4 The contractor shall ensure that the materials/equipment shall be supplied under the 

contract as per the agreed work completion schedule. For this purpose OPTCL shall 
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issue Material Dispatch Clearance Certificate (MDCC) in a staggered manner based on 

the utilization of such materials/equipment. Similarly for Erection, Installation & 

Commissioning services including Civil Works shall be executed as per the agreed 

Work Completion Schedule. 

9.0 MANNER OF EXECUTION OF CONTRACT: 

9.1 The OPTCL shall issue the Letter of Award (LOA) to the Contractor, which shall be 

acknowledged by the contractor duly signed by the Authorized Signatory and Stamped 

and sent to OPTCL within 07 (Seven) days of issuance of Letter of Award. 

9.2 The Contractor shall finalise the Works Completion Schedule earlier furnished at the 

time of the Bidding with OPTCL within 21 days from the date of LOA for approval. 

The agreed work completion schedule shall form part of the contract agreement. 

Subsequent to approval of revised BOQ based on the joint survey report & consequent 

Price Schedule, the LOA shall be amended including works completion schedule which 

shall be used for applying price reduction schedule.  

9.3 The Contractor shall provide Contract Performance Bank Guarantee, appropriate power 

of attorney and other requisite documents within 21 days from the date of LOA for 

approval. However, due to any circumstances on the part of the contractor if they fail to 

submit the acceptable Contract Performance Bank Guarantee (CPBG) within 30 days 

from the date of LOA, the contractor can request for submission of the same beyond 

the above period. The OPTCL may allow a time period of maximum up to another 30 

(Thirty) days depending on the merit of the request provided the Bid Security (EMD) is 

valid for a period one (1) month beyond the extension being sought by the successful 

bidder.  In such case, the contractor has to submit the fresh CPBG / rectified CPBG as 

the case may be. In no case the contract signing should be extended beyond 60 days 

from the date of LOA.  

9.4 The Contractor shall ensure setting up of Project/Site Office, Engagement of Personnel 

under the Contract and Establishment of  Central/Site Store within 21 days from the 

date of LOA for approval of OPTCL. The Contractor shall furnish documentary 

evidence in support of such information. 

9.5 The contractor shall execute Contract Agreement within 30 (Thirty) days of the issue of 

the Letter of Award at the office of OPTCL or the extended period, if any. The 

Contract Agreement will be signed in 03 copies (01 original & 2 copies) and the 

Contractor shall be provided with one signed original and the rest will be retained by 

OPTCL. 

9.6 The Contractor shall provide free of cost to OPTCL all the Engineering data, drawings, 

and descriptive materials submitted with the bid, in at least three (3) copies (01 Original 

& 2 Copies) as a part of the Contract immediately after issue of Letter of Award.  

9.7 Besides, the Contractor shall provide 03 copies (01 Original & 2 Copies)of the contract 

document to OPTCL within seven (07) days after the signing of the Contract at his own 

cost. 

9.8 The Contractor and OPTCL or its representative shall conduct a Joint Survey of the 

works to be executed and submit the Revise BOQ & Price Schedule of the 

package(s)/works for approval of OPTCL. 

9.9 OPTCL will issue the revised BOQ based on the approved Joint Survey Report and 

Price Schedule.  

10.0 ENFORCEMENT OF TERMS: 
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The failure of either party to enforce at any time any of the provisions of this Contract 

or any rights in respect thereto or to exercise any option therein provided, shall in no 

way be construed to be a waiver of such provisions, rights or options or in any way to 

affect the validity of the Contract. The exercise by either party of any of its rights 

herein shall not preclude or prejudice either party from exercising the same or any other 

right it may have under the Contract. 

11.0 CONTRACTUAL OBLIGATION:  

Unless otherwise terminated under the provisions of any other relevant clause, the 

obligation of the Contractor shall be deemed to have been ceased on the expiry of the 

‘Latent defect Warranty’. 

B.  GUARANTEES & LIABILITIES: 

12.0 TIME - THE ESSENCE OF CONTRACT: 

12.1 The time and the date of completion of the Contract as stipulated in the Contract and so 

incorporated in the Letter of Award or any amendment there to shall be the essence of 

the Contract. The Contractor shall so organize his resources and perform his work as to 

complete it not later than the date agreed to.  

12.2 An outline of the Work Completion Schedule of different activities prepared by 

OPTCL. The Contractor shall submit Work Completion Schedule consisting of Key 

Mile Stones covering entire scope of work such as engineering, procurement, 

manufacturing, shipment and field erection activities including Civil works in line with 

the Work Completion Schedule of OPTCL, within Thirty (30) days of the date of Letter 

of Award for approval of OPTCL. The Work Completion Schedule shall also indicate 

the interface facilities to be provided by OPTCL and the dates by which such facilities 

are needed. The Contractor shall finalise the Work Completion Schedule so submitted 

with OPTCL and the same shall form part of the Contract documents. Subsequent to 

approval of revised BOQ based on the joint survey report & consequent Price Schedule, 

the LOA shall be amended including final works completion schedule which shall be 

used for applying price reduction schedule. As provided in the clause of Terms of 

Payment in this Section, final Work Completion Schedule will be taken as due date of 

completion of key activities for price reduction while releasing the  payment in favour 

of the Contractor. During the performance of the Contract, if in the opinion of the 

Engineer-In-charge, progress is not in line with the Work Completion Schedule, 

suitable changes shall be made in the Contractor’s operations to ensure proper progress 

without any cost implication to OPTCL. The corresponding interface facilities to be 

provided by OPTCL shall also be reviewed accordingly. 

12.3 Based on the above agreed work completion schedule, the contractor shall supply the 

Materials/equipment and execute the works. They shall furnish monthly progress 

reports (Utilisation of Materials/Equipment) to the Engineer-In-Charge. 

12.4 Work Completion Schedule as finalized shall be reviewed, updated considering the 

progress of the work and site conditions and be submitted to OPTCL from time to time. 

12.5 The above work completion schedule shall be compatible with OPTCL’s computer 

environment and furnished to OPTCL on such media as may be desired by OPTCL. 

13.0 EFFECTIVE DATE OF CONTRACT: 

The effective date of contract shall be reckoned from the date of issuance of Letter of 

Award. 
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14.0 PRICE REDUCTION SCHEDULE – DELAY IN SUPPLY & ERECTION: 

14.1 If the Contractor fails to supply the Materials/Equipment or fails to complete the 

erection including civil works within the due date of agreed key mile stones as defined 

in the Works Completion Schedule, OPTCL shall have the right to reduce price @0.5% 

for each week of delay or part thereof limited to maximum of 10% of the cost 

(exclusive of GST) of the undelivered portion of the materials/equipment and 

incomplete portion of works.   

14.2 Equipment/Materials will be deemed to have been supplied only when all its 

components, parts/accessories and free spares are also delivered, erection including 

associate civil works will be deemed to be completed when those Equipment/Materials 

have been successfully erected in all respect as per the Scope of Works.  

14.3 The total amount of Price Reduction Schedule for delay under the Contract will be 

subject to a maximum of 5% of Contract Value (exclusive of GST) to be applicable 

after the completion of supply and erection before release of 10% amount due on 

commissioning. 

14.4 OPTCL shall recover the price reduction schedule from the bills of the contractor. 

14.5 However, if the price reduction schedule remain un-recovered the same shall be 

recovered from the Contract Performance Bank guarantee. 

15.0 PERFORMANCE GUARANTEE: 

15.1 (a) The Contractor shall guarantee that the equipment/materials will be new, unused 

and in accordance with the Contract documents and free from defects in material and 

workmanship for a period of 12 (Twelve) months commencing immediately after the 

satisfactory commissioning of the entire works under the contract. The Contractor’s 

liability shall be to the extent of repair/replacement of such defective 

equipment/material either arising from faulty design or defective equipment/materials 

and/or bad workmanship. Such defective equipment/materials shall be handed over to 

the Contractor for repair or replacement by a new one, unless otherwise repairable at 

site. The Contractor shall complete the repair/replacement work   within the reasonable 

time frame intimated by the Engineer-In-Charge. 

 (b) For major equipment (Transformers, Circuit Breaker, CT, PT, S/S Automation, 

Structures, Cables), the Contractor shall provide additional guarantee of 36 (Thirty six) 

Months commencing immediately after completion of the Guarantee period as 

mentioned above.  

 (c) For 33 KV & 11KV UG cable  the Contractor shall provide guarantee of 60 

(Sixty) Months from the date of satisfactory commissioning. 

 If any defects are not remedied within the time frame, the Engineer-In-Charge may 

proceed to do the work at the Contractor’s risk and cost but without prejudice to any 

other rights, which OPTCL may have against the Contractor in respect of such defects. 

15.2 In the event of any emergency, where in the judgment of the Engineer-In-Charge, delay 

would cause serious loss or damages, repair may be made by the Engineer-In-Charge or 

a third party chosen by the Engineer-In-Charge without advance notice to the 

Contractor and the cost of such work shall be recovered from the Contractor. In the 

event such action is taken by the Engineer-In-Charge, the Contractor will be notified in 

due course and he shall assist wherever possible in making necessary corrections. This 

shall not relieve the Contractor of his liabilities under the terms and conditions of the 

Contract. 
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15.3 If it becomes necessary for the Contractor to replace or renew any defective portions of 

the works the provision of this clause shall apply to portion of the works so replaced or 

renewed until the expiry of guarantee period. 

15.4 The repaired or new parts will be supplied and erected free of cost by the Contractor. If 

any repair is carried out on his behalf at the site, the Contractor shall bear the cost of 

such repairs. 

15.5 The cost of any special or general overhaul rendered necessary during the maintenance 

 period due to defects in the equipment or defective work carried out by the Contractor, 

the same shall be borne by the Contractor. 

15.6 The acceptance of the equipment or works by the Engineer-In-Charge shall in no way 

relieve the Contractor of his obligations under this clause. 

15.7 In the case of those defective parts, which are not repairable at site but are essential for 

 the  operation of the equipment, the Contractor and the Engineer-In-Charge shall 

mutually agree to a program of replacement or renewal, which will minimize 

interruption to the maximum extent in the operation of the equipment. 

15.8 At the end of the guarantee period, the Contractor’s liability ceases except for latent 

 defects.  

15.9  The provisions contained in this clause will not be applicable. 

a) If OPTCL has not used the equipment according to generally approved 

industrial practice and in accordance with the conditions of operations specified 

and in accordance with operating manuals, if any. 

b) In cases of normal wear and tear of the parts to be specifically mentioned by the 

Contractor in the offer. 

15.10 The contractor shall not stand guarantee for the materials supplied by OPTCL but shall 

stand guarantee during the erection of the materials. 

15.11 FUNCTIONAL GUARANTEES: Bidder shall state the guaranteed technical 

particulars, performance or efficiency of different equipment/materials with respect to 

the Technical Specifications. Equipment/Materials offered shall have guaranteed 

acceptable particulars / performance/efficiency specified in Technical Specification. 

16.0 LATENT DEFECT WARRANTY: 

16.1 The period of latent defect warranty shall be 10 years reckoned from the date of 

completion of guarantee period commencing immediately after the satisfactory 

commissioning for the entire works under the contract.  

16.2 The latent defect warranty shall mean such warranties which are ‘Latent’ to the 

equipment supplied or erected which would not normally be discovered/seen by an 

inspection nor discoverable during the trial run. These are concealed flaws which one 

would normally not expect from the item during the execution of the contract or during 

the guarantee period but subjected from a manufacturing defect for which the 

contractor shall remain liable for replacement/rectification for such ‘Latent’ defect. 

16.3 OPTCL shall exercise the right of latent defect warranty for replacement/rectification of 

Supply/Workmanship. 

16.4 OPTCL will have a claim in damages against the contractor if the defects are a result of 

the contractor’s breach of contract and/or negligence and OPTCL suffers loss as a 

result. 
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17.0 LIMITATION OF LIABILITIES: 

The final payment by OPTCL in pursuance of the Contract shall mean the release of the 

Contractor from all his liabilities under the Contract except for liabilities under 

Guarantee period and Latent Defect Warranty period. Such contractual liabilities and 

responsibilities of the Contractor shall prevail till expiry of the Latent Defect Warranty 

period even after the final payment is released.  

Notwithstanding anything to the contrary mentioned herein and to the extent permitted 

by law, the aggregate liability of Contractor to OPTCL, whether in contract, tort or 

otherwise, will be limited to 100% of the contract value. 

18.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS: 

If during the performance of the Contract, the Engineer-In-Charge decides and informs 

in writing to the Contractor that the Contractor has manufactured/supplied any 

equipment, material or part of equipment which is defective and imperfect or inferior to 

the quality specified, the Contractor on receiving details of such defects or deficiencies 

shall at his own expense within seven (7) days of his receiving the notice, or otherwise, 

within such time as may be reasonably necessary for making it good and  proceed to 

repair/replace such equipment. In case, the Contractor fails to do so, the Engineer-In-

Charge may on giving the Contractor seven (7) days’ notice in writing of his intentions 

to do so, proceed to remove the portion of the equipment so complained of and at the 

cost of the Contractor, perform all such repairs/replacement provided that nothing in 

this clause shall be deemed to deprive OPTCL of or affect any rights under the Contract 

which OPTCL may otherwise have in respect of such defects and deficiencies. 

19.0     INSPECTION AND TESTING: 

19.1 The materials shall be inspected by the Third Party Inspecting Agency (TPIA) and 

OPTCL or any authorized representative of OPTCL at the Contractor’s or its Vendor’s 

manufacturing works. The Contractor shall give the advance notice in writing about the 

place of Inspection and/or Testing at least 15 days before the schedule date on which 

the equipment/materials will be ready for Inspection and/or Testing. Routine test 

certificates are to be submitted along with the offer for inspection. 

 

19.2 The OPTCL or his representative shall be entitled at all reasonable times during 

manufacture / installation to inspect, examine and test the equipment/materials at the 

contractor’s/Vendors premises / erection site about workmanship of the materials to be 

supplied under this contract. The contractor shall provide unhindered clearance, giving 

full rights to OPTCL to inspect, examine and test as if the equipment/materials were 

being manufactured in his premises/Vendors Premises. Such inspection / examination 

and testing shall not relieve the contractor of his obligations under the contract. 
 

19.3 The Engineer-In-Charge shall have the right to re-inspect any equipment/materials 

though previously inspected and approved by him at the Contractor’s or its Vendor’s 

works, before and after the same are erected at Site. If by the above inspection, OPTCL 

rejects any equipment, the Contractor shall make good for such rejections either by 

replacement or modifications/repairs as may be necessary to the satisfaction of the 

Engineer-In-Charge, free of cost. Such replacement will also include the replacements 

or re-execution of such of those works of other Contractors and/or agencies, which 

might have got damaged or affected by the replacements or re-work done to the 

Contractor’s/Vendor’s work. 

 

19.4 However, major Equipment/Materials shall be inspected at Contractor’s or its Vendor’s 

manufacturing premises by the Third Party Inspecting Agency (TPIA) and/or 
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Authorized representative of OPTCL. The OPTCL will decide the list of such 

Materials/Equipment. TPIA inspection fees shall be borne by OPTCL. 

 

19.5 However, for any default on the part of the contractor or its vendor (materials not ready 

for inspection/2nd time inspection of the same equipment/works due to short comings 

in the equipment/works offered for inspection) the consequential charges including 

TPIA inspection fees shall be recovered from the Contractor. 

 

19.6 All Travel Expenses in respect of OPTCL’s representative including TPIA for 

witnessing the inspection & testing of the offered equipment/materials at the inspection 

and testing site shall be borne by the Contractor. 

20.0 PATENT RIGHTS AND ROYALTIES: 

20.1 Royalties and fees for patents covering materials, articles, devices, equipment or 

processes used in the works shall be deemed to have been included in the Contract 

Price. The Contractor shall satisfy all demands that may be made at any point of time 

for such royalties or fees and he alone shall be liable for any damages or claims for 

patent infringements and shall keep OPTCL indemnified in that regard. The Contractor 

shall, at his own cost and expense, defend all suits or proceedings that may be instituted 

for alleged infringement of any patents, and, in case of an award of damages, the 

Contractor shall pay for such award. In the event of any suit or other proceedings 

instituted against OPTCL, the same shall be defended at the cost and expense of the 

Contractor who shall also satisfy/comply with any decree, order or award made against 

OPTCL. But it shall be understood that no such machine, plant, work, material or thing 

has been used by OPTCL for any purpose or any manner other than that for which they 

have been supplied and installed by the Contractor and specified in the tender 

documents. Final payment to the Contractor by OPTCL will not be made, if the 

equipment, or any part thereof supplied by the Contractor, is in such suit or proceedings 

held to constitute infringement,  the Contractor shall at his option and at his own 

expense, either procure for OPTCL, the right to continue the use of said equipment or 

part thereof, replace it with non-infringing equipment or modify it, so it becomes non-

infringing. 

  20.2 Only when there is any infringement of patent rights for action at the instance of 

OPTCL,      it shall be to OPTCL's account or else it should be to the contractors 

account. 

21.0 DEVIATION TO THE SCOPE OF WORKS:  

21.1 Deviation to the revised scope of works is not permissible under the contract. However, 

at any time during the execution of the contract, OPTCL reserve the right to vary the 

quantity of any item with reference to the BOQ to any extent within the limit of ±25% 

of the BOQ of the LOA at the same unit rate and terms conditions contained in the 

LOA. However, any increase in the BOQ quantity of an item beyond 25% of the BoQ 

of the LOA shall be lower of price available in BoQ (i.e. in LOA) or Rate Contract or 

Cost Data. 

21.2 In case a new item(s) are required during the execution of the contract for which unit 

rates are not available in BOQ, the same shall be the least of the available Rate 

Contract Price or Cast Data Price or Average unit rate of the same items from works 

awarded during last one year as available with OPTCL. 

21.3  The increase in quantity w.r.t items in BOQ or inclusion of new item(s), however, shall 

always be subject to the prior approval of the competent authority. 
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21.4 Accordingly, the Contract price shall be adjusted based on the approved unit rates for 

the variation in quantities as above.  

22.0 ENGAGEMENT OF SUB-CONTRACTOR: 

22.1 The engagement of Sub-Contractor is normally not allowed. However, for the purpose 

of associated work where it is warranted, the contractor shall engage Sub-Contractor 

with the prior written permission of OPTCL. 

22.2 Under no circumstances the Sub-Contractor shall further Sub-contract, transfer, assign 

or otherwise part with the Contract or any part thereof, either directly or indirectly.  

23.0  NO WAIVER OF RIGHTS: 

 Neither the inspection by OPTCL or the Engineer-In-Charge or any of their officials, 

employees, or agents nor any order by OPTCL or the Engineer-In-Charge for payment 

of money or any payment for or acceptance of, the whole or any part of the works by 

OPTCL or the Engineer-In-Charge, nor any extension of time, nor any possession taken 

by the Engineer-In-Charge shall operate as a waiver of any provision of the Contract, or 

of any power herein reserved to OPTCL or any right to damages herein provided nor 

shall any waiver of any breach in the Contract be held to be a waiver of any other or 

subsequent breach. 

24.0 CERTIFICATE NOT TO AFFECT RIGHT OF OPTCL AND LIABILITY   OF 

THE CONTRACTOR: 

No interim payment certificate of the Engineer-In-Charge, nor any sum paid on account 

by OPTCL, nor any extension of time for execution of the works granted by the 

Engineer-In-Charge shall affect or prejudice the rights of OPTCL against the 

Contractor or relieve the Contractor of his obligation for the due performance of the 

Contract, or be interpreted as approval of the works done or of the equipment furnished 

and no certificate shall create liability for OPTCL to pay for alterations, amendments, 

variations or additional works not ordered, in writing, by the Engineer-In-Charge or 

discharge the liability of the Contractor for the payment of damages whether due, 

ascertained, or certified or not or any sum against the payment of which he is bound to 

indemnify OPTCL, nor shall any such certificate nor the acceptance by him of any sum 

paid on account or otherwise affect or prejudice the rights of OPTCL against the 

Contractor. 

25.0 ENGINEER-IN-CHARGE’S DECISION: 

25.1 In respect of all matters which are left to the decision of the Engineer-In-Charge 

including the granting or with-holding of the certificates, the Engineer-In-Charge shall, 

if required to do so give in writing a decision thereon. 

25.2 If, in the opinion of the Contractor, a decision made by the Engineer-In-Charge is not in 

accordance with the meaning and intent of the Contract, the Contractor may file with 

the Engineer-In-Charge, within fifteen (15) days after receipt of the decision, a written 

objection to the decision. Failure to file an objection within the allotted time will be 

considered as an acceptance of the Engineer-In-Charge’s decision and the decision 

shall become final and binding. 

25.3 The Engineer-In-Charges’ decision and the filing of the written objection thereto shall 

be a condition precedent to the right to request arbitration. It is the intent of the 

Contract that there shall be no delay in the execution of the works and the decision of 

the Engineer-In-Charge as rendered shall be promptly observed. 

26.0  PACKING, FORWARDING AND SHIPMENT: 
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The Contractor, wherever applicable, shall after proper painting, pack and crate all 

 equipment in such a manner as to protect them from deterioration and damage during 

rail  and road transportation to the site and storage at the site till the time of erection. 

The  Contractor shall be held responsible for all damages due to improper packing 

and handling. 

a. The Contractor shall notify OPTCL of the date of each shipment from his works, 

and the expected date of arrival at the Site for the information of OPTCL. 

b. The Contractor shall also give all shipping information concerning the weight, size 

and content of each packing including any other information OPTCL may require. 

c. The Contractor shall prepare detailed packing list of all packages and containers, 

bundles and loose materials forming part of each and every consignment 

dispatched to Site. 

d. The Contractor shall further be responsible for making all necessary arrangements 

for loading, unloading and other handling right from his works up to the Site and 

also till the equipment is erected, tested and commissioned. He shall be solely 

responsible for proper storage and safe custody of all equipment.  

 

 

27.0 COOPERATION WITH OTHER CONTRACTORS & TPIA: 

The Contractor shall cooperate with OPTCL’s other Contractors & Third Party 

Inspecting Agency (TPIA) and freely exchange with them such technical/commercial 

information as may be necessary for smooth execution of the project in an efficient and 

timely manner to avoid unnecessary duplication of efforts. 

28.0 TRAINING OF OPTCL’S PERSONNEL: 

28.1 The Contractor shall undertake to train, free of cost at least five (05) nos. personnel 

selected and sent by OPTCL at their works unless otherwise specified in the Technical 

Specifications. The period and the nature of training for the individual personnel shall 

be agreed upon mutually between the Contractor and OPTCL. These personnel shall be 

given special training in their shops and/or in their Collaborator’s works and if that is 

not possible, in any other plant where equipment manufactured by the Contractor or his 

collaborator is under installation, operation, or testing to enable these personnel to 

become familiar with the equipment being furnished by the Contractor. The details of 

the persons to be trained, period of training, nature of training etc. shall be as outlined 

in accompanying Technical Specifications of Contract. 

28.2 All travelling and living expenses for the personnel to be trained during the total period 

of training will be borne by OPTCL. These personnel, while undergoing training, shall 

be responsible to the Contractor for discipline. 

28.3 The OPTCL shall not be entitled for any rebate, whatsoever, on any account in the event 

of his failing to avail of the training facilities, for any reason. 

29.0  PROGRESS REPORT ON SUPPLY AND UTILISATION OF MATERIALS/ 

EQUPMENT: 

29.1 During the various stages of the work in pursuance of the Contract, the Contractor shall 

at his own cost submit Monthly Progress Reports of materials/equipment supplied, 

Utilization of Materials/equipment and status of the materials/equipment in pipeline as 

may be reasonably required by the Engineer-In-Charge with photographs, test 

certificates, etc. Such progress reports shall be in the form and size as may be required 

by the Engineer-In-Charge and shall be submitted in both hard copy and soft form. 
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C.    CONTRACT SECURITY AND PAYMENTS 

30.0 CONTRACT PERFORMANCE BANK GUARANTEE: 

30.1 The Contractor shall furnish Contract Performance Bank Guarantee (s) for satisfactory 

performance of the Contract in the prescribed form within thirty (30) days of “Letter of 

Award”. The performance bank guarantee(s) shall be as per terms prescribed in Section 

ITB of Vol.-I. 

31.0 MODE OF PAYMENT: 

31.1 Payment due on receipt of equipment in good conditions and on completion of erection 

and commissioning shall be made as per the terms of payment by OPTCL directly to 

the Contractor through RTGS or A/C Payee Cheque. 

31.2   The payment of the inception cost shall be made to the Contractor by OPTCL through 

RTGS or A/C Payee Cheque as per the terms of payment. 

31.3 Payment shall be made promptly by OPTCL within thirty (30) days of receipt of 

Contractor’s invoice, complete in all respects and supported by the requisite documents 

and on fulfillment of stipulated payment conditions. 

31.4 All invoices (Tax Invoices) under the contract shall be raised by the Contractor on 

‘Odisha Power Transmission Corporation Ltd’. 

31.5 In case the Contract is awarded to a Joint Venture/Consortium, all payments shall be 

made directly to the Lead Partner of the JV/Consortium Only. 

31.6 All the payments made under the contract shall be treated as on account payment. The 

final payment will be made on completion of all works and on fulfillment by the 

Contractor of all his liabilities under the Contract. 

31.7 In case the Contract is awarded to a Joint Venture/Consortium, the Bank Guarantee(s) 

towards inception cost as well as Contract Performance Bank Guarantee(s) shall be 

issued by the Bank containing the names of all Joint Venture/Consortium Partners. 

These Bank Guarantee(s) may be issued by the Lead Partner on behalf of Joint 

Venture/Consortium agreement. 

31.8 The contractor shall furnish the particulars of his Bank Account as required for 

releasing the payment. 

32.0    CURRENCY OF PAYMENT: 

All payments under the Contract shall be in Indian Rupees only. 

33.0    DUE DATE FOR PAYMENTS: 

The inception cost shall be payable within thirty (30) days of receipt of the Contractor’s 

invoice, subject to fulfillment of all the conditions for release of such payment. OPTCL 

will also make progressive payment against supply of materials/equipment including 

spares, erection & commissioning within thirty (30) days of receipt of the Contractor’s 

invoice, subject to fulfillment of all the conditions for release of respective stages of 

payment schedule. 

 

34.0   TERMS OF PAYMENT: 

 

A.   INCEPTION COST: 

 

(I) Stage-I: INCEPTION COST (5%) OF THE CONTRACT PRICE: 
 

In the first tranche, Inception cost of five percent (5%) of the contract price including 

CGST plus OGST, or IGST, as the case may be, shall be made subject to the following: 
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i. Submission of “Tax Invoice”, in terms of the CGST and OGST Rules, as 

applicable under GST law in triplicate for claiming such inception cost. 

ii. Acknowledgement of the Letter of Award by the Contractor. 

iii. Submission and approval of Contract Performance Bank Guarantee 

iv. Signing of the Contract Agreement. 

v. Submission and Approval of Works Completion Schedule defining the Key Mile 

stones of project activities.  

vi. Evidence of establishment of Project Office for the concerned Package/works. 

vii. Submission and Acceptance of unconditional & irrevocable Bank Guarantee 

issued in favour of Odisha Power Transmission Corporation Ltd., for the 

equivalent amount of inception cost (5% of the contract price including CGST 

plus OGST, or IGST, as the case may be) in accordance with the Bank Guarantee 

Proforma attached. The said Bank Guarantee shall be initially valid for 30 days 

over and above the schedule date of contract completion period of work. If the 

contract period gets extended, the Bank Guarantee shall also be extended 

accordingly.  

viii. Besides above, any other documents as required by the Engineer-In-Charge.  

 

(II) Stage-II: INCEPTION COST (5%) OF THE REVISED CONTRACT PRICE: 
 

In the second tranche, Inception cost of five percent (5%) of the revised contract price 

including CGST plus OGST, or IGST after adjustment, if any, towards 1st Inception cost 

as mentioned in clause(I) above, as the case may be, shall be made subject to the 

following: 

i. Submission of “Tax Invoice”, in terms of the CGST and OGST Rules, as 

applicable under GST law in triplicate for claiming such inception cost. 

ii. Submission of Joint Survey Report. 

iii. Approval of first revised BOQ based on the joint survey report & Price Schedule. 

iv. On submission of approved construction drawing.  

v. Submission and Acceptance of unconditional & irrevocable Bank Guarantee 

issued in favour of “Odisha Power Transmission Corporation Ltd”., for the 

equivalent amount of inception cost (5% of the revised contract price including 

CGST plus OGST, or IGST, as the case may be) in accordance with the Bank 

Guarantee Proforma attached. The said Bank Guarantee shall be initially valid for 

30 days over and above the schedule date of contract completion period of work. 

If the contract period gets extended, the Bank Guarantee shall also be extended 

accordingly.  

vi. Besides above, any other documents as required by the Engineer-In-Charge.  

 

Note:  In case, the contract price gets revised due to revision in the BOQ based on the 

survey, the resultant change in the first tranche of Inception cost payment of 5% of 

the contract price shall be adjusted in the second tranche of 5% Inception cost 

payment. All subsequent payments shall be based on revised contract price arising 

out of revision of BoQ based on the survey. 

 

B:   FOR SUPPLY COMPONENT: 

 

 (I) PROGRESSIVE PAYMENT (60%): 
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In the third tranche, on supply of Materials/ Equipment (including spares) Contractors 

shall raise Tax Invoice for the 60% of the Basic price(taxable value) of Supplies  along 

with CGST plus OGST or IGST as the case may be on 60% of the Basic Price(taxable 

value) of Supplies. OPTCL shall release progressive payment accordingly, subject to 

the following; 

 

i. On completion of supply, receipt, verification & acceptance of the materials/ 

equipment at Project Site / Contractor’s Project Stores/OPTCL’s designated 

Stores or such destination specified in dispatch instruction by the Authorized 

Officer of OPTCL/Agency engaged for the said purpose. 

ii. Evidence of dispatch (Tax Invoice of the Vendor) , R/R or L/R, Challan & 

packing list identifying contents of each shipment, Copy of Contractor’s e-way 

bills. 

iii. Contractor’s detailed Tax Invoice for the 60% of the Basic price(taxable value) of 

Supplies  along with CGST plus OGST or IGST on 60% of the Basic 

Price(taxable value) of Supplies as per the GST guideline.   

iv. Storage-Cum-Erection Insurance Policy / Certificate endorsing OPTCL as 

principal insured. 

v. Contractor’s Guarantee Certificate of Quality covering the entire Guarantee 

period. 

vi. Material Dispatch Clearance Certificate (MDCC) issued by OPTCL. 

vii. Physical Verification and Acceptance of Equipment/Materials (MVAC).  

viii. Certification of Embossing/Punching/Casting/Painting by the verifying & 

accepting Authority as per the relevant clause. 

ix. Approved Inspection certificate. 

x. Approved Type Test Report(s). 

xi. Submission of Indemnity Bond equivalent to the total cost of the 

Materials/Equipment supplied. 

xii. Besides above, any other documents as required by the Engineer-In-Charge.  

 

(II)  PROGRESSIVE PAYMENT (20%): 

 

In the fourth tranche, Contractors shall raise Tax Invoice for the 20% of the Basic price 

(taxable value) of Supplies (including Spares) along with CGST plus OGST or IGST as 

the case may be, on 20% of the Basic Price(taxable value) of Supplies against erection 

and Installation of such materials and Equipment supplied. OPTCL shall release 

progressive payment accordingly, subject to the following; 

 

i. Tax Invoice (20% of the Basic price(taxable value) of Supplies  along with CGST 

plus OGST, or IGST, as the case may be, on 20% of the Basic Price(taxable value) 

of Supplies) in triplicate duly certified by the Engineering-In Charge. 

ii. Copy of the Tax Invoice earlier submitted at the time of releasing 60% progressive 

payment. 

iii. Copy of Joint Measurement Certificate (JMC) for the Erection & Installation of 

such supplied Equipment/Materials. 

iv. Submission and acceptance of Material Utilization Statement. 

v. Besides above, any other documents as required by the Engineer-In-Charge.  
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(III) FINAL PAYMENT (10%): 

 

In the fifth tranche, Contractors shall raise Tax Invoice for the final 10% of the Basic 

price (taxable value) of Supplies (including Spares) along with CGST plus OGST, or 

IGST, as the case may be, on 10% of the Basic Price (taxable value) of Supplies after 

successful Commissioning and takeover of the entire works under the contract. OPTCL 

shall release final payment towards supply subject to the following; 

 

i. Submission of Final Tax Invoice (10% of the Basic price(taxable value) of 

Supplies  along with CGST plus OGST, or IGST, as the case may be, on 10% of 

the Basic Price(taxable value) of Supplies) in triplicate duly certified by the 

Engineering-In Charge towards final BOQ of the Price Schedule. 

ii. Copy of Certificate from Electrical Inspectorate. 

iii. Copy of evidence of test charge of the works. 

iv. Submission and acceptance of final Material Reconciliation Statement for the 

entire works under the contract based on the MVAC vis-à-vis JMC. 

v. Adjustment of excess payment made, if any, arising out of the final material 

reconciliation statement. 

vi. Submission and approval of amended Contract Performance Bank Guarantee for 

the extended work completion period, if any. 

vii. Submission and approval of additional Contract Performance Bank Guarantee for 

the Major Equipment (Power Transformers, Switch Gears, S/S Automation 

Equipment and Cables). 

viii. Evidence of Return of dis-mantled items, if any, to OPTCL.  

ix. Evidence of Return of Unused OSM items, if any, to OPTCL. 

x. Work Completion Certificate for each completed work duly certified by the 

Engineer-In-Charge. 

xi.  Signing of Handing over and Taking Over Certificate. 

xii. Besides above, any other documents as required by the Engineer-In-Charge.  

 

Note: 1. In case spare materials/equipment has been supplied separately after supply of 

main materials/equipment, payment towards such spares shall be released for 80% 

of the cost of the spares with CGST plus OGST, or IGST, as the case may be and 

balance 10% shall be released at the time of final 10% payment. 

2.  Payment towards price variation, if any, shall be released along with the final 

payment as per the WPI formula.  

 

 C: FOR ERECTION COMPONENT (Including Civil Works): 
 

(I) PROGRESSIVE PAYMENT (80%) FOR ERECTION, INSTALLATION AND 

COMMISSIONING PART:  (Including Civil Works excluding Control Room 

Building, Colony Quarters, Boundary wall): 

 

On successful Erection and Installation of the works (including Civil Works), 

Contractors shall raise Tax Invoice on the 80% of the Basic price(taxable value) of 

Erection portion along with 80% of the CGST plus OGST, or IGST on the Basic Price 

(taxable value) of Erection portion, as the case may be thereon. 

 

OPTCL shall release progressive payment accordingly subject to the following; 
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i. Tax Invoice on the 80% of the Basic price (Taxable value) of Erection portion 

along with 80% of the CGST plus OGST, or IGST on the Basic Price (taxable 

value) of Erection portion as per GST Rules in Triplicate duly certified by the 

Engineer-In-Charge. 

ii. Monthly Material Utilisation Certificate duly certified by the Engineer-In-Charge. 

iii. Joint Measurement certificate (JMC) jointly signed by the Engineer-In-Charge and 

the Contractor. 

iv. Return of dismantled materials, if any, duly acknowledged / certified by the 

concerned Engineer-In-Charge. 

v. Acceptance of Contract Performance Bank Guarantee. 

vi. Copies of all statutory documents such as Project License, Valid Labour License, 

GST Registration certificate and Storage-Cum-Erection Insurance Certificate shall 

be furnished against the first running bill. 

vii. For Civil Works erection component, contractor shall submit copies of Pour Card, 

Cube Test report and MB Books along with the documents mentioned above.   

viii. Besides above, any other documents as required by the Engineer-In-Charge.  

(II) Stage payment for 80% of installation services (Civil works for 3 items i,e, 

Control Room Building, Colony Quarters, Boundary wall) as per the following 

norms on submission of Tax invoice as below and other documents as mentioned 

under (I). 

A) Construction of Switch yard Building{Control room Building: (Double Storied) 

 

Sl No. Description of  Stages Payment Terms 

1 RCC as per Contract: 

1.1 Ground Floor (48% of the ordered price ) 

1.1.1 Up to plinth level  7.2% of the ordered price  

1.1.2 Up to lintel level 14.4% of the ordered price  

1.1.3 After roof casting 26.4% of the ordered price 

1.2 First Floor (32% of the ordered price ) 

1.2.1 (1) Up to lintel level 11.2% of the ordered price 

1.2.2 (2) After roof casting 20.8% of the ordered price 

2 Brick masonry work as per contract 

2.1 (1) Ground Floor 48% of the ordered price 

2.2 (2) First Floor 32% of the ordered price 

3 Flooring as per Contract  

3.1 (1) Ground Floor 44% of the ordered price 

3.2 (2) First Floor 36% of the ordered price 
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B) Construction of Colony Quarters: 

 

Sl No. Description of  Stages Payment Terms 

1 ‘D’-type as per contract (80% of the ordered price) 

1.1 Up to plinth level 8% of the ordered price 

1.2 After brick work 12% of the ordered price 

1.3 After roof casting  24% of the ordered price 

1.4 After complete in Full shape 36% of the ordered price 

2 ‘E’ type as per contract 

2.1 Ground Floor (80% of ordered price of Ground Floor) 

2.1.1 Up to plinth level 8% of the ordered price of Ground Floor 

2.1.2 After brick work 12% of the ordered price of Ground Floor 

2.1.3 After roof casting  24% of the ordered price of Ground Floor 

2.1.4 After complete in Full shape 36% of the ordered price of Ground Floor 

2.2 First Floor  (80 % of the ordered price of First Floor) 

2.2.1 Up to lintel level 12% of the ordered price of First Floor 

2.2.2 After roof casting 24% of the ordered price of First Floor  

2.2.3 After complete in Full shape 44% of the ordered price of First Floor 

 

C) Construction of Boundary Wall: 

Sl No. Description of  Stages Payment Terms 

1 Excavation & bed Concrete & foundation with grade 

beam 

16% of the ordered price 

2 Brick Work 24% of the ordered price 

3 Plastering 16% of the ordered price 

4 After complete in full shape 24% of the ordered price 

 

        Note: All progressive payment linked with price Schedule shall be made after the issue of 

certificate by the Engineer-In-Charge of the Employer, on quantum of work completed and 

successful completion of quality check points involved in the quantum of work billed 

                                               

(III) FINAL PAYMENT (10%) FOR ERECTION, INSTALLATION  AND 

COMMISSIONING PART (Including Civil Works):  

 

Contractors shall raise Final Tax Invoice on the 10% of the Basic price(taxable value) 

of Erection portion along with 10% of the CGST plus OGST, or IGST on the Basic 

Price (taxable value) of Erection portion, after successful Erection, Installation and 

Commissioning of the entire works as per the contract.  OPTCL shall release final 

payment towards erection subject to the following;   
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i. On Submission of Final Tax Invoice on the 10% of the Basic price(taxable 

value) of Erection portion along with 10% of the CGST plus OGST, or IGST on 

the Basic Price (taxable value) of Erection portion certified by the Engineer-In-

Charge. 

ii. Copy of Certificate from Electrical Inspectorate. 

iii. Copy of evidence of test charge of the works. 

iv. Submission and acceptance of final Material Reconciliation Statement for the 

entire works under the contract based on the MVAC vis-à-vis JMC. 

v. Adjustment of excess payment made, if any, arising out of the final material 

reconciliation statement. 

vi. Submission and approval of amended Performance Bank Guarantee for the 

extended work completion period, if any. 

vii. Evidence of Return dis-mantled items, if any, to OPTCL.  

viii. Evidence of Return of Unused OSM items, if any, to OPTCL. 

ix. Work Completion Certificate for each completed work duly certified by the 

Engineer-In-Charge. 

x. Signing of Handing over and Taking Over Certificate. 

xi. Besides above, any other documents as required by the Engineer-In-Charge.  

 

NOTE: In addition to above, in the Terms of Payment, the following changes shall be 

adopted where the agency does not submit the Bank Guarantee towards inception 

costs. 

 

The executing agencies shall be paid the first progressive payment of 60% in case of 

Supply Items as per payment terms and 80% in case of Erection/Civil works Items as per 

payment terms. 

   

OR  

 

The executing agencies shall be paid the first progressive payment of 70% in case of 

Supply Items and 90% in case of Erection/Civil works Items where the agency also 

complies the following in addition to supply/erection/civil work done. 

 

i. Submission of Joint Survey Report 

ii. Approval of first revised BOQ based on the joint survey report & Price Schedule on 

submission of approved construction drawing.  

iii. Submission of approved construction drawing. 

iv. Submission and Acceptance of additional CPBG for 10% of enhanced contract value, 

in case of upward revision in the BOQ based on the survey. 

 

D: PAYMENT TOWARDS CHANGE IN RATES OF GST:  

 

1. Any statutory variations in GST rates during the contract period, if any, shall be to 

OPTCL’s account. 

2. Any statutory variations in GST rates beyond the contract period shall be to the 

Contractor’s account, if the reason of delay is not attributable to OPTCL. 
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3. In case of any subsequent change in the nature of supply, whether a “works 

contract” or a “composite supply other than works contract”, impact of differential 

GST would be on contractor’s account. 

 

E: STATUTORY LIABILITY:  

 

Income Tax, Surcharge on Income Tax and other statutory payments and any other 

taxes for which the contractor is liable shall be payable by the contractor himself and he 

shall keep OPTCL indemnified for all times in the event OPTCL is made to discharge 

any tax liability on this account. 

 

F: TAX DEDUCTED AT SOURCE: 

 

 The statutory deduction of taxes and duties at source as applicable, related to these 

works, shall be made by OPTCL from the Contractor’s bills for which the contractor 

cannot claim any reimbursement. TDS so deducted shall be deposited with the relevant 

tax Authorities & TDS certificates shall be issued by OPTCL. 

 

G: PRICE VARIATION:  
 

In case price variation is applicable under clause 15.4 of ITB, the same shall be paid to 

contractor for the specified major items as mentioned under clause-15.4 of ITB as per 

formula specified therefor on the basis of WPI along with documentary evidence for 

different items/indices applicable for Price Adjustment. 

 

35.0  DEDUCTIONS FROM CONTRACT PRICE: 

 

i. All costs, damages or expenses which OPTCL might have paid, for which 

Contractor is liable under the Contract, will be recovered from the Contractor. 

ii. All other deductions as applicable under the contract shall also be recovered from 

the contractor’s invoice. 

D. MATERIALS/EQUIPMENT HANDLING & STORAGE: 

36.0 MATERIALS/EQUIPMENT HANDLING AND STORAGE: 

 

36.1    All the equipment arriving at Site shall be promptly received, unloaded, transported and 

stored in the storage spaces by the Contractor. Indoor Equipment(s) such as Relay and 

Panels are to be stored inside the Store House. 

 

36.2  Contractor shall be responsible for examining all the shipment and notify the              

Engineer-In-Charge immediately of any damages, storage, discrepancy etc, for the 

purpose of  Engineer-In-Charge’s information only. The Contractor shall submit to the 

Engineer-In-Charge every week a report detailing all the receipts during the week. 

However, the Contractor shall be solely responsible for any shortages or damages in 

transit, handling and/ or in storage and erection of the equipment at Site. Any 

demurrage, wharfage and other such charges claimed by the transporters, railways etc, 

shall be to the account of the Contractor. 

 

36.3      The Contractor shall maintain an accurate and exhaustive record-detailing out the list 

of all equipment received by him for the purpose of erection and keep such record 

open for the inspection of the Engineer in-charge. 

 

36.4    All equipment shall be handled very carefully to prevent any damage or loss. No bare 

wire ropes, slings, etc. shall be used for unloading and/or handling of the equipment 
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without the specific written permission of the Engineer-In-Charge. The equipment 

stored shall be properly protected to prevent damage either to the equipment or to the 

floor where they are stored. The equipment from the store shall be moved to the actual 

location at the appropriate time so as   to avoid damage of such equipment at Site. 

 

36.5    All electrical panels, control gears, motors and such other devices shall be properly 

dried by heating before they are installed and energized. Motor bearings, slip ring, 

commutators and other exposed parts shall be protected against moisture ingress and 

corrosion during storage and periodically inspected. 

 

36.6   All the electrical equipment such as motors, generators, etc. shall be tested for insulation 

resistance at least once in three months from the date of receipt till the date of 

commissioning and a record of such measured insulation values shall be maintained by 

the Contractor. Such records shall be opened for inspection by the Engineer-In-Charge. 

 

36.7    The Contractor shall ensure that all the packing materials and protection devices, used 

for various equipment during transit and storage, are removed before the equipment are 

installed. 

36.8    The consumable and other supplies likely to deteriorate due to storage must be 

thoroughly protected and stored in a suitable manner to prevent damage or deterioration 

in quality during storage. 

 

36.9    All the materials stored in the open or dusty location must be covered with suitable 

weather proof and flame proof covering material wherever applicable. 

 

36.10   If the materials belonging to the Contractor are stored in areas other than those 

earmarked for him, the Engineer-In-Charge will have the right to get it moved to the 

area earmarked for the Contractor at the Contractor’s cost. 

 

36.11  The Contractor shall be responsible for making suitable indoor storage facilities to store 

all 

 equipment, which require indoor storage. Normally all the electrical equipment such as 

motors, control gears, generators, exciters and consumables like electrodes, lubricants 

etc shall be stored in the closed storage space. 

 

i. The contractor shall construct suitable godown at the work site for storing the 

materials/equipment safely against damage by rain, dampness, fire, theft etc. He 

shall also employ necessary watch and ward establishment for the purpose. 

 

ii. It shall be duty of the contractor to inspect the material handed over to him at the 

time of taking delivery and satisfy himself that they are in good condition. It shall 

be the responsibility of the contractor to keep them in good condition and if the 

materials are damaged or lost, at any time, they shall be repaired and/or replaced 

by him at his own cost, according to the directions of the Engineer-in Charge. 

 

iii. The OPTCL shall not be liable for delay in supply or non-supply of any materials, 

which OPTCL has undertaken to supply where such failure or delay is due to 

natural calamities, act of enemies, transport and procurement difficulties and any 

circumstance  beyond the control of OPTCL. In no case, the contractor shall be 

entitled to claim any compensation  or loss suffered by him on this account. 

 

iv. It shall be responsibility of the contractor to arrange in time all materials required 

for the works other than those to be supplied by OPTCL. If, however, in the 

opinion of the Engineer-in-Charge the execution of the work is likely to be delayed 

due to the contractor’s inability to make arrangements for supply of materials, the 
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Engineer-in Charge shall have the right, at his own discretion, to arrange such 

materials. The contractor shall bear the cost of such purchase/supply of materials. 

This, however, does not in any way absolve the contractor from his contractual 

obligation. 

 

v. Materials supplied shall not be utilized for any other purpose(s) other than the 

purpose for which it has been supplied. The contractor shall be required to execute 

an indemnity bond in the prescribed form, for safe custody and accounting of all 

materials as if the same are issued by OPTCL. 

 

vi. A daily account of the materials shall be maintained by the contractor indicating 

the daily receipt, consumption and balance in hand. This account shall be 

maintained in a manner prescribed by the Engineer-in-Charge along with all 

connected Papers viz. requisition, issues etc. and shall be always available for 

inspection in the contractor’s office at site. The contractor is required to submit 

fortnightly receipt, consumption and balance Materials report to Engineer-In-

Charge. 

 

vii. The contractor should see that only the required quantities of materials are got 

issued. The contractor shall not be entitled to cartage and incidental charges for 

returning the surplus materials, if any, to the stores from where they were issued to 

the place as directed by the Engineer-in-Charge. 

 

viii. Materials supplied by OPTCL, if any, shall not be utilized for any other purpose(s) 

than issued for. 

 

37.0 INDEMNITY BOND: 

 

37.1  For the materials/equipment to be provided by the Contractor and/or  for OPTCL 

supplied items (OSM), if any, even though it is a works contract, it will be the 

responsibility of the Contractor to take delivery, unload and store the 

materials/equipment  at site and execute an indemnity bond in favour of OPTCL 

against loss, damage and risks involved for the full value of the Materials/Equipment.  

37.2 In this respect, the contractor is liable to furnish indemnity bond as per the attached 

format, duly indemnifying the OPTCL for the Materials/Equipment Supplied and under 

the safe custody of the Contractor after supply of such Materials/Equipment for 

Erection, Installation, Commissioning & Services and to utilize the same exclusively 

for the purpose of the said Contract.  

37.3 This indemnity bond shall be furnished by the Contractor before commencement of the 

supplies and shall be valid till the scheduled date (including any extension thereof) of 

testing, commissioning and handing  over the equipment and line to OPTCL. 

 

38.0     STORAGE-CUM-ERECTION INSURANCE: 

  

38.1 All the equipment and materials including spares being supplied by the Contractor shall 

be kept completely insured (110% value of the Contract Price) by the Contractor at his 

cost from time of dispatch from the Contractor’s works / Vender’s works, up to the 

completion of erection, testing & commissioning and taking over of the entire works in 

accordance with the Contract. The insurance certificate shall contain OPTCL as the 

principal insured, Name of the Package, Sites and LOA reference. 

 

38.2 Further all equipment and materials being supplied by OPTCL, if any,   free of cost for 

the erection (as per Technical Specification) shall be kept insured by the Contractor 

against any loss, damage, theft, pilferage or fire from the point of unloading up to the 

time of taking over by OPTCL, including handling, transportation, storage, erection, 
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testing and commissioning etc. The premium paid to the Insurance company by the 

Contractor for such insurance shall be reimbursed by OPTCL to the Contractor. The 

Contractor shall obtain competitive quotation for such insurance and shall take prior 

approval form OPTCL before taking the insurance. The insurable value of the 

equipment being supplied by OPTCL shall be intimated to the Contractor for arranging 

the insurance. 

 

38.3 It will be the responsibility of the Contractor to lodge, pursue and settle all claims with 

the insurance company in case of any damage, loss, theft, pilferage or fire during 

execution of Contract and OPTCL shall be kept informed about it. The Contractor shall 

replace the lost/damaged materials promptly irrespective of the under/full/non-

settlement of the claims by the underwriters and ensure that the work progress is as per 

agreed schedules. The losses, if any in such replacement will have to be borne by the 

Contractor. 

39.0     CONTRACTOR’s STORES , WORKSHOP & CONSTRUCTION 

EQUIPMENTS:  

39.1 The Contractor shall make his own arrangements for land for Stores and Workshops as 

required for storage of materials supplied and brought to site under the Contract at his 

own cost. 

39.2 The Contractor shall bring to Site all Construction equipment, tools and tackles for the 

purpose of the works. All such equipment used for the purpose of the works, shall not 

on any account be removed or taken away by the Contractor without the written 

permission of the Engineer-In-Charge. The Contractor shall nevertheless be solely 

liable and responsible for any loss or destruction thereof and damage thereto. 

39.3 After the completion of the Works, the Contractor shall remove all Construction 

equipment, tools and tackles etc. from the Site under the direction of the Engineer-In-

Charge. If the Contractor fails to remove such materials, within fifteen (15) days of 

issue of a notice by the Engineer-In-Charge to do so   then the Engineer-In-Charge shall 

have the liberty to dispose-off such materials and credit the proceeds thereof to the 

account of the Contractor after deducting the cost of disposal and demurrage etc. 

 

40.0    SURPLUS  MATERIALS/EQUIPMENT (Excluding OSM):  

 

40.1 Bidder shall plan & execute the contract in a manner such that no surplus 

materials/Equipment is accumulated after completion of the contract.  

 

40.2 Surplus Materials/Equipment including construction surplus of the civil works arising 

out of the contract, if any, the same shall be taken back by the contractor without any 

cost to    OPTCL. 

 

40.3 In case OPTCL has already paid towards such surplus Materials/Equipment, equivalent 

paid amount shall be recovered from the Invoices of the Contractors or from the 

Performance Bank guarantee. 

 

40.4 However if the Surplus has arisen due to change in scope and within the BoQ finalise 

after survey, the Contractor shall return surplus materials/ equipment to the OPTCL, 

which shall be decided mutually on case to case basis. 

 

 

41.0    CONDITIONS FOR ISSUE OF OSM ITEM, IF ANY: 

 

41.1 Materials specified to be issued by OPTCL will be supplied to the contractor by 

OPTCL from his stores. It shall be the responsibility of the contractor to take delivery 
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of the materials and arrange for its loading, transport and unloading at the site of work 

at his own cost. The materials shall be issued between the working hours and as per the 

rules of OPTCL framed from time to time. 

 

41.2  The contractor shall bear all incidental charges for the loading from Employer’s Stores, 

Transportation, un-loading at Contractor Project Site, storage and safe custody of 

materials at site. 

 

41.3 Materials/Equipment specified to be issued by OPTCL shall be issued in standard sizes 

as obtained from the manufacture. 

 

41.4 The contractor shall construct suitable godowns at the site of work for storing the 

materials safe against damage by rain, dampness, fire, theft etc. He shall also employ 

necessary watch and ward establishment for the purpose. 

 

41.5 It shall be duty of the contractor to inspect the material supplied to his at the time of 

taking delivery and satisfy himself that they are in good condition. After the materials 

have been delivered by OPTCL, it shall be the responsibility of the contractor to keep 

them in good condition and if the materials are damaged or lost, at any time, they shall 

be repaired and / or replaced by him at his own cost, according to the directions of the 

Engineer-in Charge. 

 

41.6 The OPTCL shall not be liable for delay in supply or non-supply of any materials, 

which OPTCL has undertaken to supply where such failure or delay is due to natural 

calamities, act of enemies, transport and procurement difficulties and any circumstance 

beyond the control of OPTCL. In no case, the contractor shall be entitled to claim any 

compensation or loss suffered by him on this account. 

 

41.7 It shall be responsibility of the contractor to arrange in time all materials required for 

the works other than those to be supplied by OPTCL. If, however, in the opinion of the 

Engineer-in-Charge the execution of the work is likely to be delayed due to the 

contractor’s inability to make arrangements for supply of materials which normally he 

has to arrange for the Engineer-in Charge shall have the right, at his own discretion, to 

issue such materials. If available with OPTCL or procure the materials from the market 

or elsewhere and the contractor will be bound to take such materials at the rates decided 

by the Engineer-in-Charge. This, however, does not in any way absolve the contractor 

from responsibility of making arrangements for the supply of such materials in part or 

in full, should such a situation occur, not shall this, constitute a reason for the delay in 

the execution. 

 

41.8 None of the materials supplied to the contractor will be utilized by the contractor for 

manufacturing item, which can be obtained from standard manufacturer in finished 

form. The contractor shall, if desired by the Engineer-in-Charge be required to execute 

an indemnity bond in the prescribed form, for safe custody and accounting of all 

materials issued by OPTCL. 

 

41.9 The contractor shall furnish to the Engineer-in-Charge sufficiently in advance a 

statement showing his requirements of the quantities of the materials to be supplied by 

OPTCL and the time when the same will be required by him for the works, so as to 

enable the Engineer-in-Charge to make necessary arrangement for procurement and 

supply of the material. 

 

41.10 A daily account of the materials issued by OPTCL shall be maintained by the 

contractor indicating the daily receipt, consumption and balance in hand. This account 
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shall be maintained in a manner prescribed by the Engineer-in-Charge along with all 

connected. 

 

41.11 Papers viz. requisition, issues etc. and shall be always available for inspection in the 

contractor’s office at site. 

 

41.12 The contractor should see that only the required quantities f materials are got issued. 

The contractor shall not be entitled to cartage and incidental charges for returning the 

surplus materials, if any, to the stores from where they were issued the place as directed 

by the Engineer-in-Charge. 

 

41.13 Materials supplied by OPTCL shall not be utilized for any other purpose (s) than issued 

for. 

 

42.0  RECONCILIATION OF MATERIALS/EQUIPMENT: 

42.1  The Contractor shall prepare and submit every month, a material reconciliation 

statement to OPTCL.  

42.2 The Contractor shall also prepare and submit a detailed account of OPTCL Issue 

materials, if any, received and utilized by him for reconciliation purpose to OPTCL 

every month. 

43.0    DEMURRAGE, WHARFAGE ETC.: 

All demurrage, wharfage and other expenses incurred due to delayed clearance of the 

material or any other reason shall be to the account of the Contractor. 

44.0 SPARES (including Mandatory Spares): 

44.1  All the spares for the equipment under the contract will strictly conform to the 

specification and documents and will be identical to the corresponding main equipment 

/ components supplied under the contract and shall be fully interchangeable. 

44.2     All the mandatory spares covered under the contract shall be supplied along with the 

main equipment and the delivery would be completed by the respective dates for the 

various categories of equipment as per the agreed Work Completion Schedule. 

44.3     The quality plan and the inspection requirement finalized for the main equipment will 

also be applicable for the corresponding spares. 

44.4   The contractor will provide OPTCL with the manufacturing drawings, catalogues, 

assembly drawings and any other document required by OPTCL so as to enable 

OPTCL to identify the recommended spares. Such details will be furnished to OPTCL 

as soon as they are prepared but in any case not later than six months prior to 

commencement of manufacture of the corresponding main equipment. 

44.5 The contractor will provide OPTCL with all the addresses and particulars of his

 Vendors while placing the order on vendors for items / components /equipment covered 

under the contract and will further ensure with his vendors that OPTCL, if so desires, 

will have the right to place order(s) for spares directly on them on mutually agreed 

terms based on offers of such vendors. 

44.6 Warranty for spares: 

The contractor shall warrant that all spares supplied will be new and in accordance with 

contract documents and will be free from defects in design, materials and workmanship 

and shall  guarantee for 24 months from the scheduled date of commercial operation of 

the last unit of main equipment under the contract. In case of any failure in the original 

component / equipment due to faulty designs, materials and workmanship, the 
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corresponding spare parts, if any, supplied will be replaced without any extra cost to 

OPTCL unless a joint examination and analysis by OPTCL and the contractor of such 

spare parts prove that the defect found in the original part that failed, can safely be 

assumed not to be present in spare parts. Such replaced spare parts will have the same 

warranty as applicable to the replacement made for the defective original part/ 

component provided that such replacement for the original equipment and the spare 

replaced are again manufactured together. The discarded spare parts will become the 

property of the contractor as soon as they have been replaced by the contractor. 

44.7 The contractor shall guarantee the availability of spares to OPTCL for the full life of 

the equipment covered under the contract. 

44.8 Further in case of discontinuance of supply of spares by the contractor or his Vendors, 

the Contractor will provide OPTCL with full information for replacement of such 

spares with other. 

44.9 In case of emergency requirements of extra spares, the contractor would make every 

effort to expedite the manufacture and delivery of such spares on the basis of mutually 

agreed time schedule. 

44.10 In case the contractor fails to supply the spares in accordance with the terms stipulated 

above, OPTCL shall be entitled to purchase the same from alternate sources at the risk 

and the cost of the contractor and recover form the contractor, the excess amount paid 

by OPTCL over the rated worked out on the above basis. In the event of such risk 

purchase by OPTCL, the purchases will be as per the works and procurement policy of 

OPTCL prevalent at the time of such purchases and OPTCL at his option may include a 

representative of the contractor in finalizing the purchases. 

 

44.11 It is expressly understood that the final settlement between the parties in terms of the 

relevant clauses of the Bidding Documents shall not relieve the contractor of any of his 

obligations under the provision of availability of spares unless otherwise discharged in 

writing by OPTCL. 

 

 

45.0 WORK COMPLETION SCHEDULE: 

 

45.1 The Bidder shall include in his proposal of program for supplying and erecting the 

Materials/equipment and associates Civil Works covered under the package/Works in 

the form of Work Completion Schedule (Bar Chart / PERT) identifying key activities of 

total work, such as Supply of Materials/Equipment, erection, Installation, Testing & 

Commissioning of all Materials/Equipment and associated Civil works under the 

Package/works within the contract completion period.  The work completion schedule 

shall be reckoned from the date of issue of Letter of Award.  
 

45.2 The Contractor shall submit Work Completion Schedule conforming to the 

delivery/erection dates for review and approval of OPTCL. 

 

45.3 The approved Work Completion Schedule submitted by the contractor shall form part 

of the contract agreement. 

 

45.4 Subsequent to approval of revised BOQ based on the joint survey report & consequent 

Price Schedule, the LOA shall be amended including works completion schedule which 

shall be used for applying price reduction schedule.  

 

45.5 The work completion schedule shall be revised if the reason of delay in completion of 

works is not attributable to the Contractor. 
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45.6  The zero date of the work completion schedule shall be considered the date of approval 

of the joint survey report & consequent Price Schedule of the LOA. 

  

45.7 OPTCL shall finalize the detailed schedule of works (PERT/BAR Chart) for the 

purpose of monitoring the works within the schedule completion period of the key mile 

stone activities at the singing of the contract agreement. 

  

46.0 UTILISATION OF ASH AND ASH PRODUCTS: 

 

As per gazette notification dated 14.09.1999 of Ministry of Environment & Forest 

 (MOEF), if the working site is within 100 km radius of a coal based thermal power 

plant,  bidder is required to use ash and ash products for construction of all site office, store 

 shed, labour huts etc. upon award, and a compliance report with every bill is to be 

 submitted. 

 

47.0 ACCESS TO SITE AND WORKS ON SITE: 

 

47.1   The possession of the Site shall be handed over to the Contractor by OPTCL in 

reasonable time. 

47.2    The OPTCL shall have the necessary foundations to be provided by him ready, as per 

the  agreed schedule for the execution of the individual phases of works. 

47.3     The works so far as it is carried out on OPTCL’s premises, shall be carried out at such 

time as OPTCL may approve and OPTCL shall give the Contractor reasonable              

facilities for carrying out the works. 

47.4    In the execution of the works, no person other than the Contractor or his duly appointed              

representative, Sub-Contractor and workmen, shall be allowed to do work on the Site,              

except by the special permission, in writing of the Engineer or his representative. 

 

48.0     FACILITIES TO BE PROVIDED BY THE OPTCL: 

 

48.1     Site for erection and commissioning works:  

 The OPTCL shall make arrangement to provide Land (Site) for the erection and 

commissioning of the works. Any construction of temporary roads, offices, work- shop, 

etc shall be done by the Contractor at his own cost. 

 

 48.2   Electricity Power supply: 

Contractor shall arrange power supply themselves at their own cost.  However, OPTCL 

, if required, will facilitate the supply of power from the respective DISCOMs at the 

cost of the Contractor.  

48.3     Water Supply:  

Supply of water shall be arranged by the contractor at their own cost.  

 

48.4  The responsibilities of acquiring Right of Way (ROW) lies with contractor at his risk 

and cost. Similarly, responsibilities of getting clearance from Railway, NHAI, Forest, 

Water and other Statutory/Govt. bodies lie  with the contractor at his risk and 

cost(except payment of statutory fees) . However, OPTCL will facilitate the process for 

getting clearance and reimburse the Statutory Fee. 

 

49.0      LINES AND GRADES: 

 All the works shall be performed to the lines, grades and elevations indicated on the 

drawings. The Contractor shall be responsible to locate and lay-out the works. Basic 

horizontal   and vertical control points will be established and marked by the Engineer-

In-Charge at site at suitable   points. These points shall be used as datum for the works 

under the Contract. The Contractor    shall inform the Engineer-In-Charge well in 

advance of the times and places at which he wishes to do work in the area allotted to 
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him so that suitable datum points may be established and checked by the Engineer-In-

Charge to enable the Contractor to proceed with his works. Any work done with out 

being properly located may be removed and/or dismantled by the Engineer-In-charge at 

Contractor’s expense. 

 

50.0    CONSTRUCTION MANAGEMENT: 

 

50.1    The field activities of the Contractors working at Site, will be coordinated by the 

Engineer-In-Charge  and the Engineer-In-Charge’s decision shall be final in resolving  

disputes or conflicts between the  Contractor and other Contractors and the tradesmen 

of OPTCL regarding scheduling  and coordination of work. Such decision by the 

Engineer-In-Charge shall not be a cause for extra compensation or extension of time for 

the Contractor. 

 

50.2   The Engineer-In-Charge shall hold weekly meetings of all the Contractors working at 

Site, at a time and place to be designated by the Engineer-In-Charge. The Contractor 

shall attend such meetings and take notes of discussions during the meeting and the 

decision of the Engineer-In-Charge and shall strictly adhere to those decisions in 

performing his works. In addition to the above weekly meeting, the Engineer-In-Charge 

may call for other meetings either with individual Contractors or with selected  number 

of Contractors and in such a case the Contractors if called, will also attend such  

meetings. 

 

 50.3 Time is the essence of the Contract and the Contractor shall be responsible for 

performance of his works in accordance with the specified construction schedule. If at 

any time, the  Contractor is falling behind the schedule, he shall take necessary action 

to make good for such delays by increasing his work force or by working overtime or 

otherwise accelerate the progress of the work to comply with the schedule and shall 

communicate such actions in writing to the Engineer-In-Charge, satisfying that his 

action will compensate for the delay. The Contractor shall not be allowed any extra 

compensation for such action. 

 

50.4   The Engineer-In-Charge shall, however, not be responsible for provision of additional 

labour and/or  materials or supply or any other services to the Contractor except for the 

coordination work   between various Contractors as set out earlier. 

 

51.0     FIELD OFFICE RECORDS: 

 

51.1 The Contractor shall maintain at his Site office up to date copies of all drawings, 

specifications and other Contract Documents and any other supplementary data 

complete with all the latest revisions thereto. The Contractor shall also maintain in 

addition the continuous record of all changes to the above Contract Documents, 

drawings, specifications, and supplementary    data, etc. effected at the field and on 

completion of his total assignment under the Contract shall incorporate all such 

changes on the drawings and other Engineering data to indicate as installed conditions 

of the equipment supplied and erected under the Contract. Such drawings and 

Engineering data shall be submitted to the Engineer-In-Charge in required number of 

copies. 

 

51.2 Besides contractor shall also maintain stock records, MB Books, copies of MVACs, 

copies of JMCs, Test Reports and all other relevant documents as required under the 

contract for verification of OPTCL. 

              

52.0    CODE REQUIREMENTS: 
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52.1  The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good 

engineering practice, the Engineer’s drawings and other applicable Indian recognized 

codes and laws and regulation of the Government of India. 

 

(E) CONTRACTOR’S OBLIGATION: 

 
53.0 FIRST AID:  

 

53.1 To deal with emergency /accidental eventualities at works site, the Contractor shall 

make all such arrangements necessary, such as services of an ambulance etc. for 

transportation to hospital at his own cost. 

 

54.0    PROTECTION OF MONUMENTS AND REFERENCE POINTS: 

 

54.1 The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. 

which he may come across during the course of performance of his Works either during 

excavation or elsewhere, are properly protected and handed over to the Engineer-In-

Charge. Similarly the Contractor shall ensure that the bench marks, reference points, 

etc, which are marked either with the help of Engineer-In-Charge or by the Engineer-

In-Charge shall not be disturbed in any way during the performance of his Works. If 

any work is to be performed which disturbs such reference the same shall be done only 

after these are transferred to other suitable locations under the direction of the 

Engineer-In-Charge. The Contractor shall provide all necessary materials and 

assistance for such relocation of reference points etc. 

 

55.0  WORK & SAFETY REGULATIONS: 

 

55.1  The Contractor shall ensure proper safety of all the workmen, materials, plant and 

equipment belonging to him or to OPTCL or to others, working at the Site. The 

Contractor shall also be responsible for provision of all safety notices and safety 

equipment required both by the relevant legislation and the Engineer-In-Charge, as he 

may deem necessary. 

 

55.2   The Contractor will notify well in advance to the Engineer-In-Charge of his intention to 

bring to the Site any container filled with liquid or gaseous fuel or explosive or 

petroleum substance or such chemicals which may involve hazards. The Engineer-In-

Charge shall have the right to prescribe the conditions, under which such container is to 

be stored, handled and used during the performance of the works and the Contractor 

shall strictly adhere to and comply with such instructions. The Engineer-In-Charge 

shall have the right at his sole discretion to inspect any such container or such 

construction plant/equipment for which material in the container is required to be used 

and if in his opinion, its use is not safe, he may forbid its use. No claim due to such 

prohibition shall be entertained by OPTCL and OPTCL shall not entertain any claim of 

the Contractor towards additional safety provisions/conditions to be provided 

for/constructed as per the Engineer-In-Charge’s instructions. Further, any such decision 

of the Engineer-In-Charge shall not, in any way, absolve the Contractor of his 

responsibilities and in case, use of such a container or entry thereof into the Site area is 

forbidden by the Engineer-In-Charge, the Contractor shall use alternative methods with 

the approval of the Engineer-In-Charge without any cost implication to OPTCL or 

extension of work schedule. 

 

55.3   Where it is necessary to provide and/or store petroleum products or petroleum mixtures              

and explosives, the Contractor shall be responsible for carrying-out such provision 

and/or storage in accordance with the rules and regulations laid down in Petroleum Act 
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1934, Explosives Act, 1948 and Petroleum and Carbide of Calcium Manual 

Construction of S/S and Transmission Line at various location in State of Odisha   

published by the Chief Inspector of Explosives of India. All such storage shall have 

prior  approval of the Engineer-In-Charge. In case, any approvals are necessary from 

the Chief Inspector  (Explosives) or any statutory authorities, the Contractor shall be 

responsible for obtaining  the same. 

 

55.4  All equipment used in construction and erection by Contractor shall meet Indian/              

International Standards and where such standards do not exist, the Contractor shall  

ensure these to be absolutely safe. All equipment shall be strictly operated and 

maintained by the Contractor in accordance with manufacturer’s Operation Manual and 

safety instructions and as per Guidelines/rules of OPTCL in this regard. 

 

55.5   Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall 

be carried out in accordance with the relevant provisions of Factories Act 1948, Indian 

Electricity Act 1910 and associated Laws/Rules in force from time to time. A register 

of such examinations and tests shall be properly maintained by the Contractor and will 

be promptly produced as and when desired by the Engineer-In-Charge or by the person 

authorised by him. 

 

55.6 The Contractor shall be fully responsible for the safe storage of his and his Sub-

Contractor’s radioactive sources in accordance with BARC/DAE Rules and other 

applicable provisions. All precautionary measures stipulated by BARC/DAE in 

connection with use, storage and  handling of such material will be taken by the 

Contractor. 

 

55.7  The Contractor shall provide suitable safety equipment of prescribed standard to all 

employees and workmen according to the need, as may be directed by the Engineer-In-

Charge who will also have right to examine these safety equipment to determine their 

suitability, reliability, acceptability and adaptability. 

 

55.8  Where explosives are to be used, the same shall be used under the direct control and              

supervision of an expert, experienced, qualified and competent person strictly in 

accordance with the Code of Practice/Rules framed under Indian Explosives Act 

pertaining to handling, storage and use of explosives. 

 

55.9    The Contractor shall provide safe working conditions to all workmen and employees at 

the Site including safe means of access, railings, stairs, ladders, scaffolding etc. The 

scaffolding shall be erected under the control and supervision of an experienced and 

competent person. For erection, good and standard quality of material only, shall be 

used by the Contractor. 

 

55.10 The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to OPTCL or other Contractors under any circumstances, 

whatsoever, unless expressly permitted in writing by OPTCL to handle such fuses, 

wiring or electrical equipment 

 

55.11   Before the Contractor connects any electrical appliances to any plug or socket 

belonging to  the other Contractor or OPTCL, he shall: 

 a)   Satisfy the Engineer-In-Charge that the appliance is in good working condition; 

b)  Inform the Engineer-In-Charge of the maximum current rating, voltage and phases 

of the appliances; 
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 c)  Obtain permission of the Engineer-In-Charge detailing the sockets to which the 

appliances may be connected. 

 

55.12  The Engineer-In-Charge will not grant permission to connect until he is satisfied that; 

 a)    The appliance is in good condition and is fitted with suitable plug; 

b)  The appliance is fitted with a suitable cable having two earth conductors, one                         

of which shall be an earthed metal sheath surrounding the cores. 

55.13 No electric cable in use by the Contractor/OPTCL will be disturbed without prior 

permission. No weight of any description will be imposed on any cable and no ladder 

or similar equipment will rest against or attached to it. 

 

55.14  No repair work shall be carried out on any live equipment. The equipment must be 

declared safe by the Engineer-In-Charge and a permit to work shall be issued by the 

Engineer-In-Charge before any repair work is carried out by the Contractor. While 

working on electric lines/equipment, whether live or dead, suitable type and sufficient 

quantity of tools will have to he provided by the Contractor to 

electricians/workmen/officers. 

 

55.15  The Contractors shall employ necessary number of qualified, full time 

electricians/electrical supervisors to maintain his temporary electrical installation. 

 

55.16  The Contractor employing more than 250 workmen whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full time 

officer exclusively as safety officer to supervise safety aspects of the equipment and 

workmen, who will coordinate with the Project Safety Officer. In case of work being 

carried out through Sub-Contractors, the Sub-Contractor’s workmen/employees will 

also be considered as the Contractor’s employees/workmen for the above purpose. The 

name and address of such Safety Officers of the Contractor will be promptly informed 

in writing to Engineer-In-Charge with a copy to Safety Officer-In charge before he 

starts work or immediately after any change of the incumbent is made during currency 

of the Contract. 

 

55.17   In case any accident occurs during the construction/ erection or other associated 

activities undertaken by the Contractor thereby causing any minor or major or fatal 

injury to his employees due to any reason, whatsoever, it shall be the responsibility of 

the Contractor to promptly inform the same to the Engineer-In-Charge in prescribed 

form and also to all the authorities envisaged under the applicable laws. 

 

55.18   The Engineer-In-Charge shall have the right at his sole discretion to stop the work, if in 

his opinion the work is being carried out in such a way that it may cause accidents and 

endanger the safety of the persons and/or property, and/or equipment. In such cases, the 

Contractor shall be informed in writing about the nature of hazards and possible 

injury/accident and he shall comply to remove shortcomings promptly. The Contractor 

after stopping the specific work  can, if felt necessary, appeal against the order of 

stoppage of work to the Engineer-In-Charge within 3 days of such stoppage of work 

and decision of the Engineer-In-Charge in this respect shall be conclusive and binding 

on the Contractor. 

 

55.19   The Contractor shall not be entitled for any damages/compensation for stoppage of 

work due to safety reasons as provided in the above clause and the period of such 

stoppage of              work will not be taken as an extension of time for completion of 

work and will not be the              ground for waiver of levy of price reduction schedule. 
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55.20 It is mandatory for the Contractor to observe during the execution of the works, 

requirements of Safety Rules which would generally include but not limited to 

following: 

 Safety Rules 

i. Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner. 

ii. No employee shall be given a new assignment of work unfamiliar to him without 

proper introduction as to the hazards incident thereto, both to himself and his 

fellow employees. 

iii. Under no circumstances shall an employee hurry or take unnecessary chance when 

working under hazardous conditions. 

iv. Employees must not leave naked fires unattended. Smoking shall not be permitted                     

around fire prone areas and adequate fire fighting equipment shall be provided at                     

crucial location. 

v. Employees under the influence of any intoxicating beverage, even to the slightest 

degree shall not be permitted to remain at work. 

vi. There shall be a suitable arrangement at every work site for rendering prompt and                     

sufficient first aid to the injured. 

vii. The staircases and passageways shall be adequately lit. 

viii. The employees when working around moving machinery, must not be permitted to 

wear loose garments. Safety shoes are recommended when working in shops or 

places where materials or tools are likely to fall. Only experienced workers shall be 

permitted to go behind guard rails or to clean around energized or moving 

equipment. 

ix. The employees must use the standard protection equipment intended for each job                   

each piece of equipment shall be inspected before and after it is used. 

x. Requirements of ventilation in underwater working to licensed and experienced 

divers, use of gum boots for working in slushy or in inundated conditions  are 

essential requirements to be fulfilled. 

xi. In case of rock excavation, blasting shall invariably be done through licensed 

blaster and other precautions during blasting and storage/transport of charge 

material shall be observed strictly. 

 

55.21 The Contractor shall follow and comply with OPTCL’s Safety Rules, relevant 

provisions of applicable laws pertaining to the safety of workmen, employees, plant and 

equipment as may be prescribed from time to time without any demur, protest or 

contest or              reservations. In case of any discrepancy between statutory 

requirement and OPTCL’s         Safety Rules referred above, the latter shall be binding 

on the Contractor unless the statutory  provisions are more stringent. 

 

55.22 If the Contractor fails in providing safe working environment as per OPTCL’s Safety              

Rules or continues the work even after being instructed to stop work by the Engineer-

In-Charge as  provided in clause above, the Contractor shall promptly pay to OPTCL, 

on  demand by OPTCL, compensation at the rate of Rs.5,000/- per day of part thereof 

till the instructions are complied with and so certified by the Engineer-In-Charge. 

However, in case of accident taking place, causing injury to any individual, the 

provisions contained here in shall also apply in addition to compensation mentioned in 

this clause. 

 

55.23   If the Contractor does not take all safety precautions and/or fails to comply with the 

Safety Rules as prescribed by OPTCL or under the applicable law for the safety of  the 

equipment and plant and for the safety of personnel and the Contractor does not prevent 

hazardous conditions which cause injury to his own employees or employees of other. 

Contractors or OPTCL’s employees or any other person who are at Site or adjacent 
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thereto, the Contractor shall be responsible for payment of compensation to OPTCL as 

per the  following schedule: 

a. Fatal injury or accident causing death                  Rs. 1,00,000/- per person 

 

b. Major injuries or accident causing 25% or               Rs. 20,000/- per person 

           more permanent disablement to Workmen 

                       or employees 

 

(These are applicable for death / injury to any person, whatsoever) 

 

Permanent disablement shall have same meaning as indicated in Workmen’s 

Compensation Act. The compensation mentioned above shall be in addition to the 

compensation payable to the workmen/employees under the relevant provisions of the 

Workmen’s Compensation  Act and rules framed there under or any other applicable 

laws as applicable from time to  time. In case OPTCL is made to pay such 

compensation then the Contractor is liable to reimburse OPTCL such amount in 

addition to the compensation indicated above. 

 

55.24  If the Contractor observes all the Safety Rules and Codes, Statutory Laws and Rules 

during the currency of Contract awarded by OPTCL and no accident occurs then 

OPTCL may consider the performance of the Contractor and award suitable 

‘ACCIDENT FREE SAFETY MERITORIOUS AWARD’ as per scheme as may be 

announced separately from time to time. 

 

56.0 UNFAVOURABLE WORKING CONDITIONS: 

 The Contractor shall confine all his field operations to those works, which can be 

performed without subjecting the equipment and materials to adverse effects during 

inclement weather conditions, like monsoon, storms etc. and during other unfavorable 

construction conditions. No field activities shall be performed by the Contractor under 

conditions, which might adversely affect the quality and efficiency of the equipment 

thereof, unless special precautions or measures are taken by the Contractor in a proper 

and satisfactory manner in the performance of such Works and with the concurrence of 

the Engineer-In-Charge. Such unfavorable construction conditions will in no way 

relieve the Contractor of his responsibility to perform the Works as per the Work 

Completion Schedule for construction of S/S and associated Line at various location in 

State of Odisha. 

 

57.0     PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY: 

 

57.1    The Contractor shall be responsible for any damage resulting from his operations. He 

shall also be responsible for protection of all persons including members of public and 

employees  of OPTCL and the employees of other Contractors and Sub-Contractors 

and all public and private property including structures, building, other plants and 

equipment and utility either above or below the ground. 

 

57.2   The Contractor will ensure provision of necessary safety equipment such as barriers, 

signboards, warning lights and alarms, etc. to provide adequate protections to persons 

and property. The Contractor shall be responsible to give reasonable notice to the 

Engineer-In-Charge and OPTCL of public or private property and utilities when such 

property and utilities are likely to get damaged or injured during the performance of his 

works and shall make all Construction of S/S and Transmission Line at  various 

location in State of Odisha necessary arrangements with such OPTCLs, related to 

removal and/ or replacement or protection of such property and utilities. 

 

58.0 CONTRACTOR’S AREA OF LIMITS: 
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58.1 The Engineer-In-Charge will mark-out the boundary limits of access roads, parking 

spaces, storage and construction areas for the Contractor and the Contractor shall not 

trespass the areas not so marked out for him. The Contractor shall be responsible to 

ensure none of his personnel move out of the areas marked out for his operations. In 

case of such a need for the Contractor’s   personnel to work out of the areas marked out 

for him, the same shall be done only with the written permission of the Engineer-In-

Charge. 

 

59.0 SECURITY: 

 

59.1 The Contractor shall have total responsibility for all equipment and materials in his 

custody/ stores, loose, semi-assembled and/or erected by him at Site. The Contractor 

shall make suitable security arrangements including employment of security personnel 

to ensure the protection of all materials, equipment and works from theft, fire, pilferage 

and any other  damages and loss. All materials of the Contractor shall enter and leave 

the project site only with the written permission of the Engineer-In-Charge in the 

prescribed manner. 

 

60.0 FIRE PROTECTION: 

 

60.1  The work procedures that are to be used during the erection shall be those, which              

minimize fire hazards to the extent practicable. Combustible materials, combustible 

waste and rubbish shall be collected and removed from the Site at least once each day. 

Fuels, oils and volatile or inflammable materials shall be stored away from the 

construction and equipment and materials storage areas in safe containers. Untreated 

materials shall not at all be used at Site for any other purpose unless otherwise 

specified. If any such materials are received with the equipment at the Site, the same 

shall be removed and replaced with acceptable materials before moving into the 

construction or storage area. 

 

60.2     Similarly, corrugated paper fabricated cartons etc. will not be permitted in the 

construction area either storage or for handling of materials. All such materials used 

shall be Construction of S/S and Line at various location in State of Odisha   of 

waterproof and flame resistant type. All other materials such as working drawings, 

plans etc., which are combustible but are essential for the works to be executed shall be 

protected against combustion resulting from welding sparks, cutting flames and other 

similar fire sources. 

 

60.3   All the Contractor’s supervisory personnel and sufficient number of workers shall be 

trained for firefighting and shall be assigned specific fire protection duties. Sufficient 

no. of such trained personnel must be available at the Site during the entire period of 

the Contract. 

 

60.4    The Contractor shall provide enough fire protection equipment of the types and numbers 

for the warehouses, office, temporary structures, labour colony area etc. Access to such 

fire protection equipment shall be easy and kept open at all times. 

 

61.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 

 

61.1     Tools, tackles and scaffolding: 

The Contractor shall provide all the construction equipment; tools, tackles and 

scaffolding required for pre-assembly, erection, testing and commissioning of the 

equipment covered under the Contract. He shall submit a list of all such materials to the 

Engineer-In-Charge before the commencement of pre-assembly at Site. These tools and 
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tackles shall not be removed from the Site without the written permission of the 

Engineer-In-Charge. 

 

61.2     Communication: 

The contractor will make his own arrangement for all his communication needs such as 

telephone, telex, fax, etc. at the site and residential area. OPTCL will assist in getting 

the above facility, in case he finds any difficulty. 

 

61.3      First-aid: 

61.3.1 The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site. Enough number of Contractor‘s 

personals shall be trained in administering first-aid. 

 

61.3.2  The contractor will arrange, in case of any emergency, the services of an ambulance for        

transportation to the nearest hospital. OPTCL will assist in getting above facility, in 

case he finds any difficulty.      

   

61.4     Cleanliness: 

61.4.1 The Contractor shall be responsible for keeping the entire area allotted to him clean and 

free from rubbish, debris etc. during the period of Contract. The Contractor shall 

employ enough number of special personnel to thoroughly clean his work-area at least 

once in a day. All such rubbish and scrap material shall be stacked or disposed off in a 

place to be identified by the Engineer-In-Charge. Materials and stores shall be so 

arranged to permit easy cleaning of the area. In areas where equipment might drip oil 

and cause damage to the floor surface, a suitable protective cover of a flame resistant, 

oil proof sheet shall be provided to protect the floor from such damage. 

 

61.4.2 Similarly the labour colony, the offices and the residential areas of the Contractor’s 

employees and workmen shall be kept clean and neat to the entire satisfaction of the 

Engineer-In-Charge. Proper sanitary arrangement shall be provided by the Contractor, 

in the work-areas, office  and residential areas of the Contractor. 

 

62.0 EMPLOYMENT OF LABOUR: 

 

62.1     The Contractor will be expected to employ on the work only his regular skilled 

employees 

with experience of his particular work. No female labour shall be employed after 

darkness.              No person below the age of eighteen years shall be employed. 

 

62.2   All traveling expenses including provisions of all necessary transport to and from Site, 

lodging allowances and other payments to the Contractor’s employees shall be the sole 

responsibility of the Contractor. 

 

62.3    The hours of work on the Site shall be decided by OPTCL and the Contractor shall 

adhere to it. Working hours will normally be eight (8) hours per day-Monday through 

Saturday. 

 

62.4   The Contractor’s employees shall wear identification badges while on work at Site. 

 

62.5 In case OPTCL becomes liable to pay any wages or dues to Labour or any Government 

agency under any of the provisions of the Minimum Wages Act, Workmen 

Compensation Act, Contract Labour Regulation Abolition Act or any other law due to 

act of omission of the Contractor, OPTCL may make such payment and shall recover 

the same from the Contractor’s bills. 
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62.6     Compliance with Labour Regulations: 

 

62.6.1  During continuance of the contract, the Contractor and his sub-contractors shall abide 

at all times by all applicable existing labour enactments and rules made there-under, 

regulations, notifications and byelaws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may be 

passed or notification that may be issued under any labour law in future either by the 

State or the Central Government or the local authority. The employees of the 

Contractor and the Sub-contractor in no case shall be treated as the employees of 

OPTCL at any point of time. 

 

62.6.2  The Contractor shall keep OPTCL indemnified in case any action is taken against the 

OPTCL by the competent authority on account of contravention of any of the 

provisions of              any Act or rules made there under, regulations, or notifications 

including amendments. 

 

62.6.3   If OPTCL is caused to pay under any law as Employer OPTCL such amount as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated in 

the              Notifications/Byelaws/Acts/Rules/Regulations including amendments, if 

any, on the part of the Contractor, OPTCL shall have the right to deduct any money due 

to the Contractor under this contract or any other contract with OPTCL including his 

amount of performance security for adjusting the aforesaid payment. The OPTCL shall 

also have right to Construction of S/S and Transmission Line at  various location in 

State of Odisha  recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by OPTCL. 

 

62.6.4  Salient features of some major laws applicable to establishments engaged in building 

and other construction works: 

a. Workmen Compensation Act 1923: The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 

b. Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 

years service or more or on death the rate of 15 days wages for every completed 

year  service. The Act is applicable to all establishments employing 10 or more 

employees. 

c. Employee P.F. and Miscellaneous Provision Act 1952: The benefits under these are 

: 

i) Pension or family pension on retirement or death, as the case may be.  

ii) Deposit linked insurance on death in harness of the worker. 

iii) Payment of P.F. accumulation on retirement/death etc. 

d. Maternity Benefit Act 1951: The Act provides for leave and some other benefit for 

women employees in case of confinement or miscarriage etc. 

e. Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 

contractor fails to provide, the same are required to be provided, by the Employer 

OPTCL by law. The Employer OPTCL is required to take Certification of 

Registration and the Contractor is required to take license from the designated 

Officer. Act applicable to the establishments or contractor of Employer OPTCL if 

they employ 20 or more contract labour. 
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f. Minimum Wages Act 1948: The OPTCL is supposed to pay not less than the 

minimum Wages fixed by appropriate Govt. as per provision of the Act if the 

employment is scheduled employment. 

g. Payment of Wages Act 1936: It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 

h. Equal Remuneration Act 1979: The Act provides for payment of equal wages for 

work of equal nature to male and female workers and for not making discrimination 

against female employees in the matters of transfer, training and promotions etc. 

i. Payment of Bonus Act 1965: The Act is applicable to all establishments employing 

20 or more employees. 

j. Industrial Dispute Act 1947: The act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations as strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment. 

k. Industrial Employment (Standing Orders) act 1946: It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the States and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by OPTCL on matters 

provided in the Act and get the same certified by the designated Authority. 

l. Trade Unions Act 1926: The Act lays down the procedure for registration of trade 

unions of workmen and OPTCLs. The Trade; Unions registered under the Act have                     

been given certain immunities from civil and criminal liabilities. 

m. Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 

for                     regulations of employment of children in all other occupations and 

processes. Em                    ployment of Child Labour is prohibited in building and 

Construction Industry. 

 

n. Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or 

more                     inter-state migrant workmen through an intermediary (who has 

recruited workmen in                     one state for employment in the establishment 

situated in another state). The Inter-                     State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as; housing, medical aid, traveling expenses from home upto 

the establishment and back, etc. 

o. The Building and Other Construction Workers (Regulation of Employment and 

conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments 

who                     carry on any building or other construction work and employ 10 

or more workers are                     covered under this Act. The OPTCL of the 

establishment is required to provide safety measures at the building Construction of 

S/S and Transmission Line at various location in State of Odisha   or construction 

work and other welfare measures, such as canteens, first-aid facilities, ambulance, 

housing accommodations for workers near the work place etc. The OPTCL to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p. Factories Act 1948: The Act lays down the procedure for approval at plans before                     

setting up a factory, health and safety provisions, welfare provisions, working 

hours,                     annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 
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premises employing 10 persons or more with aid of power or 20 or more persons 

without the aid of power engaged in manufacturing process. 

 

63.0 PROTECTION OF WORK: 

 

The Contractor shall have total responsibility for protecting his works till it is finally 

taken over by the Engineer-In-Charge. No claim will be entertained by OPTCL or by 

the Engineer-In-Charge for any damage or loss to the Contractor’s works and the 

Contractor shall be responsible for   complete restoration of the damaged works to 

original conditions to comply with the specification and drawings, should any such 

damage to the Contractor’s works occur because of any other party not being under his 

supervision or control. The Contractor shall make his claim directly with the party 

concerned. If disagreement or conflict or dispute develops between the Contractor and 

the other party or parties concerned regarding the responsibility for damage to the 

Contractor’s works, the same shall be resolved with the Cooperation with other 

Contractors. The Contractor shall not cause any delay in the repair of such damaged 

works because of any delay in the resolution of such dispute. The Contractor shall 

proceed to repair the Work immediately and no cause thereof will be assigned pending 

resolution of such disputes. 

 

64.0 DISCIPLINE OF WORKMEN: 

 

The Contractor shall adhere to the disciplinary procedure set by the Engineer-In-Charge 

in respect of his employees and workmen at Site. The Engineer-In-Charge shall be at 

liberty to object to the presence of any representative or employee of the Contractor at 

the Site, if in the opinion of the Engineer-In-Charge such employee has misconducted 

himself or is incompetent or negligent or other- wise undesirable and then the 

Contractor shall remove such a person objected to and provide in his place a competent 

replacement. 

 

65.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES: 

 

65.1 The Contractor shall comply with all the rules and regulations of local authorities 

during the performance of his field activities. He shall also comply with the Minimum 

Wages Act, 1948 and the Payment of Wages Act (both of the Government of Odisha 

and Govt. of India) and the rules made there under in respect of any employee or 

workman employed or engaged by him or his Sub-Contractor. The contractor shall 

indemnify OPTCL against any or all such claim. 

 

65.2  All registration and statutory inspection fees, if any, in respect of his work pursuant to 

this              Contract shall be to the account of the Contractor. However, any 

registration, statutory              inspection fees lawfully payable under any statutory laws 

and its amendments from time to              time during erection in respect of the 

equipment ultimately to be owned by OPTCL,              shall be to the account of 

OPTCL. Should any such inspection or registration need to              be re-arranged due 

to the fault of the Contractor or his Sub Contractor, the additional fees              to such 

inspection and/or registration shall be borne by the Contractor. 

66.0 LIABILITY FOR ACCIDENTS AND DAMAGES: 

66.1 Under the Contract, the Contractor shall be responsible for loss or damage to the plant 

and  personnel until the successful completion of commissioning. 

67.0 SOLVING RIGHT OF WAY: 
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67.1 The contractor should adhere to policy & internationally recognized standards (Indian 

Standards, British Standards, IEEE and IEC standards) in design and construction of 

facilities, laying of transmission lines, support infrastructure and in selection of 

equipment. Further, the contractor’s endeavor should be to avoid habitations and 

densely populated areas while selecting route alignment. 

 

67.2 Moreover, the contractor should also adhere to clearance norms prescribed in Indian 

Electricity Rules for: (a) clearance above ground for lowest conductor; (b) vertical 

clearance from buildings; (c) horizontal clearance from buildings; (d) minimum 

clearance between lines crossing each other ; and (e) minimum clearance prescribed for 

live equipment in outdoor sub stations. 

 

67.3 The key social and environmental aspects that are / may be associated with the Project 

relate to OPTCL’s environment and social assessment, corporate environmental, social 

and health and safety management system and their implementation. In the context of 

the Project, the key social and environmental issues, which will have to be managed 

under environment and social management system include: impacts on households due 

to restrictions/ constraints in the proposed ROW, crop damage and loss of trees during 

construction / maintenance; employee and community health and safety impact during 

construction and operation; community consultation and engagement; labor working 

conditions including employee and contract labor health and safety; impacts due to 

emissions to soil, air and water during construction and operation ; and potential 

impacts on biodiversity and cultural heritage. However, the project’s impacts are 

mostly short term, limited to the Projects its, reversible and limited impact, if 

unavoidable, on environmentally sensitive areas. Further, it is possible to readily design 

and implement engineering and management measures to mitigate adverse impacts. 

 

67.4 The responsibilities of acquiring Right of Way (ROW) lies with contractor at his risk 

and cost. However, OPTCL will make all endeavors to facilitate process of securing the 

ROW. The Acquisition of land for Sub- Stations shall be the sole responsibility of 

OPTCL. Whereas the Contractor shall be responsible for securing the RoW for lines 

work , for getting clearances from Railway, NHAI, Forest, Water, and other 

Govt./Statutory  bodies. All statutory fees for getting clearance shall be to OPTCL's 

account. 

 

 68.0 LICENSE: 

 

68.1 HT/EHT LICENSE: HT/EHT license issued by the State Govt. Authority available 

with the Contractor is sufficient for the purpose of participation in  the subject tender. 

In case the HT/EHT license is not from the ELBO Odisha, Contractor license for 

execution of works is to be  obtained from the Office of the EIC-CUM-PCEI, Odisha. 

However,  the contractor should furnish the documents as a proof to OPTCL, that they 

have applied to the issuing authority for issuing of Contractor License within 30 (thirty) 

days from the issue of LOA.  In case the Contractor license application is not furnished 

within 30(thirty) Days from the issue of LOA, OPTCL have the right to cancel the 

LOA. 

 

68.2 PROJECT LICENSE: All electrical jobs shall be carried out only through contractors 

possessing valid project licenses from Odisha State. 

 

69.0 OBTAINING OF STATUTORY APPROVAL: 

69.1 Unless otherwise specified in the Bidding Document, it shall be the CONTRACTOR’S 

sole responsibility to obtain all approvals from any authority (except for environment 

clearance) required under any statute, rule or regulation of the Central or Odisha State 

Government for the performance of the contract and / or the contractual work. The 
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application on behalf of OPTCL for submission to relevant authorities along with 

copies of required certificates complete in all respects shall be prepared and submitted 

by the CONTRACTOR well ahead of time so that the actual construction / 

commissioning of the works is not delayed for want of the approval / inspection by the 

concerned authorities. The CONTRACTOR shall arrange for the inspection of the 

works by the authorities and will undertake necessary coordination and liaison required 

and shall not be entitled to any extension of time for any delay in obtaining such 

approvals. 

 

69.2 Statutory fees, if any, paid for all such inspection and approvals shall be reimbursed at 

actual to the CONTRACTOR by OPTCL on production of documentary evidence. 

 

69.3 Any deficiency (ies) as pointed out by any such authority shall be rectified by the 

CONTRACTOR within the scope of relative supply and / or work at no extra cost to 

OPTCL. The inspection and acceptance of the work by such authorities shall, however, 

not absolve the CONTRACTOR from any of its responsibilities under this contract. 

 

70.0 FRAUD PREVENTION POLICY: 

70.1 The contractor along with their associate / collaborator / vendors/ consultants/ service 

providers shall strictly adhere to the fraud prevention policy of OPTCL. The contractor 

along with their associates/ collaborators /sub-vendors/ consultants / service providers 

shall observe the highest standard of ethics and shall not indulge or allow anybody else 

working in their organization to indulge in fraudulent activities during execution of the 

contract. The contractor shall immediately apprise OPTCL about any fraud or 

suspected fraud as soon as it comes to their notice. 

 

71.0     MAN-POWER REPORT: 

71.1    The Contractor shall submit to the Engineer-In-Charge, on the first day of every month, 

detailed the man hours scheduled for the month, skill-wise and area-wise. 

 

71.2    The Contractor shall also submit to the Engineer-In-Charge, on the first day of every 

month, a man-power report of the previous month detailing the number of persons 

scheduled to have been employed and actually employed, skill-wise and the areas of 

employment of such labour. 

 

(F) CONTRACTOR’S CLOSEOUTS: 

72.0  RECONCILIATION OF ACCOUNTS: 

72.1  The Contractor shall prepare and submit every three(3) months, a statement covering 

payments claimed and the payments received vis-à-vis the works executed, for 

reconciliation of accounts with OPTCL.  

72.2 The Contractor shall also prepare and submit a detailed account of OPTCL Issue 

materials received and utilized by him for reconciliation purpose in a format to be 

discussed and finalized with OPTCL before the award of Contract. 

73.0 PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS: 

The pre-commissioning trials and initial operations of the equipment furnished and 

erected by the Contractor shall be the responsibility of the Contractor as detailed in 

relevant clauses in Technical Specifications, Section GTC. The contractor shall furnish 

a list of all commissioning spares within 60 days from the date of letter of award and 

such list shall be reviewed by OPTCL and agreed to. However such review and 

agreement will not absolve the contractor of his responsibilities to supply all 

commissioning spares so that initial operation  do not suffer for want of commissioning 
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spares The Contractor shall provide, in addition, test instruments, calibrating devices, 

etc and labour required for successful performance of   these trials. If it is anticipated 

that the above test may prolong for a long time, the Contractor’s workmen required for 

the above test shall always be present at Site during such trials. The cost on account of 

all above shall be deemed to be included in the scope of the contractor at   no extra cost 

to OPTCL. These spares will be received and stored by the contractor at least three 

month from the schedule date of commencement of trial operation of the respective 

equipment/ system utilized as and when required. The utilized spares and replaced 

parts, if any, at the end of successful completion of performance and guarantee test 

shall be the property of the contractor and the he will be allowed to take these parts 

back at his own cost with the permission of Engineer-In-Charge. 

74.0 TRIAL OPERATION: 

 

For Trial Operation, the system for a particular package, Sub-Station and Line shall be 

energized in presence of the representative of OPTCL and same shall be maintained in 

energized condition for a period of at least twenty-four (24) hours. In case of any defect 

is observed, then such mutually agreed defect shall be liquidated within a maximum 

period of one week by the bidder. Thereafter, the system shall be maintained in 

energized condition. 

 

75.0 TAKING OVER: 

 

75.1 Upon successful completion of all the tests to be performed at site on equipment 

furnished and erected by the Contractor, the Engineer-In-Charge shall issue to the 

Contractor a Taking Over Certificate as proof of the final acceptance of the equipment. 

Such certificate shall not unreasonably be withheld nor will the Engineer-In-Charge 

delay the issuance thereof on account of minor omissions or defects, which do not 

affect the commercial operation and/or cause any serious risk to the equipment. Such 

certificate shall not relieve the Contractor of any of his obligations which otherwise 

survive, by the terms and conditions of the Contract after issue of such certificate. 

75.2 Upon successful completion of all the tests to be performed at site on equipment 

 furnished and erected by the contractor, OPTCL shall issue to the contractor a Taking 

 Over Certificate as proof of the final acceptance. 

75.3 Getting electrical inspector to inspect the plant  and equipment  is the responsibility of 

the Contractor. OPTCL shall endeavor to facilitate for getting electrical inspector to 

inspect. However, the statutory fees shall be reimbursed by OPTCL.  

75.4 The work will be deemed to be completed when the entire works under the contract 

have been successfully supplied, erected, installed, commissioned, trial run and handed 

over.  

G. RISK DISTRIBUTION: 
 
76.0     OPTCL’S LIEN ON EQUIPMENT: 

 The OPTCL shall have lien on all materials/equipment including those of the 

Contractor brought to the Site for the purpose of erection, testing and commissioning of 

the materials/equipment. The OPTCL shall continue to hold the lien on all such 

equipment throughout the period of Contract for which payment has already been made 

by OPTCL. No materials/equipment brought to the Site shall be removed from the Site 

by the Contractor and/or his Vendors without the prior written approval of the 

Engineer-In-Charge. 

 

77. 0    TRANSFER OF TITLE: 
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77.1 Transfer of title in respect of equipment and materials supplied by the Contractor to 

OPTCL pursuant to the terms of the Contract shall pass on to OPTCL with transfer of 

negotiable documents to title. 

  77.2  This Transfer of Title shall not be construed to mean the acceptance and the consequent 

“Taking Over” of equipment and materials. The Contractor shall continue to be 

responsible for the quality and performance of such equipment and materials and for 

their compliance with the specifications until “Taking Over” and the fulfillment of 

guarantee provisions of this Contract. 

77.3    This Transfer of Title shall not relieve the Contractor from the responsibility for all risks 

of loss or damage to the equipment and materials as specified under the clause entitled 

“Insurance” of this Section. 

78.0 DEFENCE OF SUITS: 

If any action in court is brought against OPTCL or Engineer-In-Charge or an officer or 

agent of OPTCL, for the failure, omission or neglect on the part of the Contractor to 

perform any acts, matters, covenants or things under the Contract, or for damage or 

injury caused by the alleged omission or negligence on the part of the Contractor, his 

agents, representatives or in connection with any claim based on lawful demands of 

Vendors, workmen, suppliers or employees, the Contractor shall in all such cases 

indemnify and keep OPTCL, and the Engineer-In-Charge and/or his representative, 

harmless from all losses, damages, expenses or decrees arising of such action. 

79.0 EMBOSSING / PUNCHING / CASTING: 

All equipment and materials supplied /erected under the Project shall bear distinct mark 

of “OPTCL, PKG No. & Year” by a way of embossing / punching / casting.   This 

should be clearly visible to naked eye. 

80.0     REJECTION OF MATERIALS/EQUIPMENT: 

           The equipment shall be supplied as per the GTP specified by OPTCL  and from  

approved manufacturer  Vendors list of OPTCL for this tender. For equipment for which 

GTP or selected Vendors is not specified by OPTCL, the same shall be supplied only 

after obtaining approval from OPTCL. In the event, any of the materials supplied by the 

Contractor is found defective due to faulty design, bad workmanship, bad materials used 

or otherwise not in conformity with the requirements of the Specification, the Purchaser 

shall either reject the materials / equipment or ask the Contractor in writing to rectify the 

same. The Contractor on receipt of such notification shall either rectify or replace the 

defective materials free of cost to OPTCL. If the Contractor fails to do so, OPTCL may : 

i. At its option replace or rectify such defective materials/equipment and recover the 

extra costs so involved from the Contractor plus fifteen percent and / or. 

ii. Terminate the contract for balance work / supplies with enforcement of Price 

Reduction Schwdule Clause as per contract for the un-delivered materials and with 

forfeiture of Contract Performance Bank Guarantee. 

iii. Acquire the defective equipment / materials at reduced price considered equitable 

under the circumstances. 

81.0     FRUSTRATION OF CONTRACT: 

81.1 In the event of non-availability or suspension of funds for any reasons, whatsoever 

(except for reason of willful or flagrant breach by OPTCL) and/or Contractor then the 

works under the Contract shall be suspended. 

 Furthermore, if OPTCL is unable to make satisfactory alternative arrangements for 
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financing to the Contractor in accordance with the terms of the Contract within three 

months of the event, the parties hereto shall be relieved from carrying out further 

obligations under the Contract treating it as frustration of the Contract. 

81.2 In the event the parties shall mutually discuss to arrive at reasonable settlement on all 

issues including amounts due to either party for the work already done on “Quantum 

merit” basis, which shall be determined by mutual agreement between the parties. 

82.0     EVENTS OF DEFAULT: 

Each of the following events or occurrences shall constitute an event of default (“Event 

of Default”) under the Contract: 

(a) Contractor fails or refuses to deliver materials/equipment or to execute work 

conforming to the technical specifications or otherwise or fails to execute the 

works assigned to them within the period specified in LOA or any extension 

thereof. 

(b) Contractor becomes insolvent or unable to pay its debts when due, or commits any 

act of bankruptcy, such as filing any petition in any bankruptcy, winding-up or 

reorganization proceeding, or acknowledges in writing its insolvency or inability 

to pay its debts; or the Contractor’s creditors file any petition relating to 

bankruptcy of Contractor; 

(c) Contractor otherwise fails or refuses to perform or observe any term or condition of 

the Contract and such failure is not remediable or, if remediable, continues for a 

period of 30 days after receipt by the Contractor of notice of such failure from 

OPTCL.  

(d) Contractor fails or refuses to pay any amount due under the Contracts. 

 

83.0 CONSEQUENCES OF DEFAULT: 
 

 If an Event of Default occurs and would be continuing, OPTCL may forthwith 

terminate the Contract by written notice. 

 

In the Event of Default, OPTCL may, without prejudice to any other right granted to 

it by law, or the Contract, take any or all of the following actions; 

i. present for payment, to the relevant bank the Contract Performance Bank 

Guarantee; 

ii. Recover any losses and / or additional expenses, OPTCL may incur as a result of 

Contractor’s default.  

84.0 FORCE MAJEURE: 

84. 1 The term “Force Majeure” as employed herein include, acts of God or force of 

nature, landslide, earthquake, flood, fire, lightning, explosion, major storm 

(hurricane, typhoon, cyclone etc. ) or tidal wave, shipwreck and perils of navigation, 

act of war (declared or undeclared ) or public enemy, strike (excluding employee 

strikes, lockouts or other industrial disputes or action solely among employee of 

Contractor or its sub-contractors ) act or omission of Sovereign States or those 

purporting to represent Sovereign States, blockade, embargo, quarantine, public 

disorder, sabotage, accident or similar events beyond the control of the parties or 

either of them. 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 96 of 152 
 

 Force Majeure shall not include occurrences as follows : 

 

1. Late delivery of materials caused by congestion of Vendor’s facilities or 

elsewhere, and oversold condition of the market, inefficiencies, or similar 

occurrences. 

2. Late performance by Contractor and / or Vendor caused by unavailability of raw 

materials, supervisors or labour, inefficiencies of similar occurrences. 

3. Mechanical breakdown of any item of Contractor’s or its Vendor’s equipment, 

plant or machinery. 

 4. Delays due to ordinary storm or inclement weather or 

5. Non-conformance by Vendor. 

 Unless the delay arises out of a Force Majeure occurrence and is beyond both 

Contractor’s and Vendor’s or Contractor’s control and an alternate acceptable 

source of services, equipment or material is unavailable. Additionally, Force 

Majeure shall not include financial distress of Contractor or any Vendor. 

84. 2 In the event of either party being rendered unable by Force Majeure to perform any 

obligation required to be performed by them under the Contract, the relative 

obligation of the party affected by such Force Majeure shall be suspended for the 

period during which such cause lasts. Time for performance of the relative 

obligation suspended by Force Majeure shall then stand extended by the period for 

which the cause lasts. 

84.3 Upon the occurrence of any Force Majeure event, the party so affected in the 

discharge of its obligation shall promptly, but no later than seven (7) days give 

written notice of such event to the other party. The affected party shall make every 

reasonable effort to remove or remedy the cause of such Force majeure or mitigate 

its effect as quickly as possible. If such occurrence results in the suspension of all or 

part of the work for a continuous period of more than 10(Ten) days, the parties shall 

meet and determine the measures to be taken. 

84.4 Any delay or failure in performance by either party hereto shall not give rise to any 

claims for damages or loss of anticipated profits if and to the extent, such delay or 

failure is caused by Force Majeure. 

85.0     TERMINATION OF CONTRACT ON OPTCL’S INITIATIVE: 

85.1 The OPTCL reserves the right to terminate the Contract either in part or in full due to 

reasons other than those mentioned under clause entitled ‘Contractor’s Default’. The 

OPTCL shall in such an event give fifteen (15) days notice in writing to the Contractor 

of his decision to do so. 

85.2 The Contractor upon receipt of such notice shall discontinue the work on the date and 

to the extent specified in the notice, make all reasonable efforts to obtain cancellation 

of all orders and Contracts to the extent they are related to the work terminated and 

terms satisfactory to OPTCL, stop all further sub-contracting or purchasing activity 

related to the work terminated, and assist OPTCL in maintenance, protection, and 

disposition of the works acquired under the Contract by OPTCL. 

 In the event of such a termination the Contractor shall be paid compensation, equitable 

and reasonable, dictated by the circumstances prevalent at the time of termination. 

85.3   If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the partners 

dies then unless OPTCL is satisfied that the legal representatives of the individual 

Contractor or of the proprietor of the propriety concern and in the case of partnership, 

the surviving partners, are capable of carrying out and completing the Contract OPTCL 
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shall be entitled to cancel the Contract as to its incomplete part without being in any 

way liable to payment of any compensation to the estate of deceased Contractor and/or 

to the surviving partners of the Contractor’s firm on account of the cancellation of the 

Contract. The decision of OPTCL that the legal representatives of the deceased 

Contract or  surviving partners of the Contractor’s firm cannot carry out and 

complete the contract  shall be final and binding on the parties. In the event of such 

cancellation OPTCL  shall not hold the estate of the deceased Contractor and/or the 

surviving partners of the  estate of the deceased Contractor and/or the surviving 

partners of the Contractor’s firm  liable to damages for not completing the 

Contract. 

86.0     CONTRACTOR’S DEFAULT: 

86.1 If the Contractor shall neglect to execute the works with due diligence and expedition 

or shall refuse or neglect to comply with any reasonable order given to him, in writing 

by the Engineer-In-Charge in connection with the works or shall contravene the 

provisions of the Contract, OPTCL may give notice in writing to the Contractor to 

make good the failure, negligence or contravention complained of. Should the 

Contractor fail to comply with the notice within thirty (30) days from the date of 

serving the notice, then and in such case OPTCL shall be at liberty to employ other 

workmen and forthwith execute such part of the works as the Contractor may have 

neglected to do or if OPTCL shall think fit, without prejudice to any other right he may 

have under the Contract to take the work wholly or in part out of the Contractor’s 

hands and re-Contract with any other person or persons to complete the works or any 

part thereof and in that event OPTCL shall have free use of all Contractors equipment 

that may have been at the time on the site in connection with the works without being 

responsible to the Contractor for fair wear and tear thereof and to the exclusion of any 

right of the Contractor over the same, and OPTCL shall be entitled to retain and apply 

any balance which may otherwise be due on the Contract by him to the Contractor, or 

such part thereof as may be necessary, to the payment of the cost of executing the said 

part of the works or of completing the works as the case may be. If the cost of 

completing of works or executing part thereof as aforesaid shall exceed the balance due 

to the Contractor, the Contractor shall pay such excess. Such payment of excess 

amount shall be independent of the price reduction schedule for delay, which the 

Contractor shall have to pay if the completion of works is delayed. 

86.2 In addition, such action by OPTCL as aforesaid shall not relieve the Contractor of his 

liability to price reduction schedule for delay in completion of works as defined in this 

Section. 

86.3 Such action by OPTCL as aforesaid under this clause shall not entitle the Contractor to 

reduce the value of the Contract performance Guarantee nor the time thereof. The 

Contract Performance Guarantee shall be valid for the full value and for the full period 

of the Contract including guarantee period. 

87.0  SUSPENSION OF WORK: 

87.1 The OPTCL reserves the right to suspend and reinstate execution of the whole or any 

part of the works without invalidating the provisions of the Contract. Orders for 

suspension or reinstatement of the works will be issued by the Engineer-In-Charge to 

the Contractor in writing. The time for completion of the works will be extended for a 

period equal to duration of the suspension. 

87.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such 

suspension of the works will be paid by OPTCL, provided such costs are substantiated 

to the satisfaction of the Engineer-In-Charge. The OPTCL shall not be responsible for 
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any liabilities if suspension or delay is due to some default on the part of the contractor 

or his sub-contractor. 

88.0  DELAYS  BY OPTCL OR HIS AUTHORISED AGENTS: 

88.1 In case the completion of the Contract is delayed due to the reason(s) attributable  to 

OPTCL viz; handing over the sub-station Land, delay in approval of drawings due to 

extraneous reason etc, then the Contractor shall be given due extension of time for the 

completion of the works, to the extent of such delay.   

88.2 Regarding reasonableness or otherwise of the extension of time, the decision of 

OPTCL shall be final. 

88.3 In the event the contract period gets extended for whatsoever reason, the price 

reduction schedule with reference to milestone shall stand unless otherwise mentioned 

in such time extension letter issued by OPTCL.  

89.0 INCENTIVE: 

89.1 Based on the approved work completion schedule (at the time of approval of joint 

survey), 0.5% of contract price shall be paid as incentive for early commissioning of 

the entire work per completed month w.r.t. approved work completion schedule (at the 

time of approval of joint survey), subject to overall limit of (Three) 3% of the total 

contract price.  

H.    RESOLUTION OF DISPUTES: 

90.0    SETTLEMENT OF DISPUTES: 

90.1  Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, 

to the extent possible, be settled amicably between the parties. 

 

90.2 If any dispute or difference of any kind, whatsoever, shall arise between OPTCL and 

the Contractor arising out of the Contract for the performance of the Supply/works 

whether during the progress of the Supply/Works or after its completion or whether 

before or after the termination, abandonment or breach of the Contract, it shall, in the 

first place, be referred to and settled by the Engineer-in-Charge, who, within a period of 

thirty (30) days after being requested by either party to do so, shall give written notice 

of his decision to OPTCL and the Contractor. 

90.3 Save as hereinafter provided, such decision in respect of every matter so referred shall 

be final and binding upon the parties until the completion of the Supply/Works and 

shall forthwith be given effect to by the Contractor who shall proceed with the 

Supply/Works with all due diligence, whether he or OPTCL requires arbitration as 

hereinafter provided or not. 

90.4 If after the Engineer-in-Charge has given written notice of his decision to the parties, 

no claim to arbitration has been communicated to him by either party within thirty (30) 

days from the receipt of such notice, the said decision shall become final and binding 

on the parties. 

90.5 In the event of the Engineer-in-Charge failing to notify his decision as aforesaid within 

thirty (30) days after being requested as aforesaid, or in the event of either OPTCL or 

the Contractor being dissatisfied with any such decision, or within thirty (30) days after 

the expiry of the first mentioned period of thirty days, as the case may be, either party 

may require that the matters in dispute be referred to arbitration as hereinafter provided. 
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91.0  ARBITRATION: 

91.1  All disputes or differences in respect of which the decision, if any, of the Engineer-in-

Charge has not become final or binding as aforesaid shall be settled by arbitration in the 

manner hereinafter provided. 

91.2 The arbitration shall be conducted by three arbitrators, one each to be nominated by the 

Contractor and the Employer and the third to be appointed as a Presiding Arbitrator by 

both the arbitrators in accordance with the Arbitration & Conciliation Act 1996. If 

either of the parties fails to appoint its arbitrator within sixty (60) days after receipt of a 

notice from the other party invoking the Arbitration clause, the arbitrator appointed by 

the party invoking the arbitration clause shall become the sole arbitrator to conduct the 

arbitration. 

91.3 The arbitration shall be conducted in accordance with the provisions of the Arbitration 

& Conciliation Act 1996 or any statutory modification thereof. The place and venue of 

arbitration shall be at Bhubaneswar. 

91.4  The decision of the majority of the arbitrators shall be final and binding upon the 

parties. The arbitrators may, from time to time, with the consent of all the parties, 

extend the time for making the award subject to provisions of the arbitration and 

conciliation Act 1996 and any amendment thereto. In the event of any of the aforesaid 

arbitrators dying, neglecting, resigning or being unable to act for any reason, it will be 

lawful for the party concerned to nominate another arbitrator in place of the outgoing 

arbitrator. 

91.5 The arbitrator shall have full powers to review and/or revise any decision, opinion, 

direction, certification or valuation of the Engineer-in-Charge in accordance with the 

Contract, and neither party shall be limited in the proceedings before such arbitrators to 

the evidence or arguments put before the Engineer-in-Charge for the purpose of 

obtaining the said decision. 

91.6 No decision given by the Engineer-in-Charge in accordance with the foregoing 

provisions shall disqualify him as being called as a witness or giving evidence before 

the arbitrators on any matter whatsoever relevant to the dispute or difference referred to 

the arbitrators as aforesaid. 

91.7 During settlement of disputes and arbitration proceedings, both parties shall be obliged 

to  carry out their respective obligations under the Contract. 

92.0 JURISDICTION OF COURT: 

92.1 The laws applicable to the Contract shall be the laws in force in India. The Honb’le 

Courts of Bhubaneswar/Cuttack shall have exclusive jurisdiction in all matters arising 

under this Contract. 

92.2 Writ Jurisdiction shall come under High Court of Odisha. 

I.  OTHER TERMS AND CONDITIONS: 

93.0 CONTRACTOR PERFORMANCE FEEDBACK AND EVALUATION 

SYSTEM: 

93.1 The OPTCL has in place an established ‘Contractor Performance and Feedback 

System’ against which the Contractor’s performance during the execution of Contract 

shall be evaluated on a continuous basis at regular intervals. In case the performance of 

the Contractor is found unsatisfactory on any of the following four parameters, the 

Contractor shall be considered ineligible for participating in future tenders of OPTCL 

for a period as may be decided by OPTCL. 

(i) Financial Status 

(ii) Project Execution and Project Management Capability. 
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(iii) Engineering & QA Capability 

(iv) Claims & Disputes 

94.0 INELEGIBILITY FOR FUTURE TENDERS: 

Notwithstanding the provisions specified in ITB, if a bidder after having been issued 

the Letter of Award, either does not sign the Contract Agreement pursuant to ITB or 

does not submit acceptable Contract Performance Bank Guarantee or does not execute 

this contract, such bidder may be considered ineligible for participating in future tender 

of OPTCL for a period as may be decided by OPTCL. 

95.0  GRAFTS & COMISSIONS: 

95.1  Any graft, commission, gift or advantage given, promised or offered by or on behalf of 

the Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or 

servant(s) or any one on his or their behalf in relation to the obtaining or to the 

execution of this or any other Contract with OPTCL, shall in addition to any criminal 

liability which it may incur, subject the Contractor to the cancellation of this and all 

other Contracts and also to payment of any loss or damage to OPTCL resulting from 

any cancellation. The OPTCL shall then be entitled to deduct the amount so payable 

from any monies otherwise due to Contractor under the Contract.    

 

END-Section-III 
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BID PROPOSAL SHEETS (BPS) 
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BID PROPOSAL SHEET 
Bidder’s Proposal Reference No. and Date: 

Bidder’s Name & Address : 

Contact Person  : 

Designation    : 

Telephone No.   :     Mobile No.  : 

Fax No.        E-mail  : 

 

To 

The Sr.GM CPC,  

ODISHA Power Transmission Corporation Ltd. 

Janpath, Bhubaneshwar. 

 

Sub: Proposal for Engineering, Supply, Erection, Testing & Commissioning of 

…………………… on EPC/Turnkey Contract. 

 
Ref. : 1. NOTICE INVITING TENDER(NIT) NO …………………….. 

2. TENDER DOCUMENT REFERENCE NO……………………….... 
3. PACKAGE/Works:  No……………...  

 

Dear Sir, 

 

1. We, the undersigned Bidder having visited the Official e-Tender Portal of OPTCL of 

OPTCL and having read and examined in detail the Tender Documents [e-NIT, Free 

View Documents (.pdf)  and Bid Forms(in XLS formats)] including specifications of the 

package referred above, do here by propose to  engineer and  supply including all types of 

test at manufacturer's works, ocean shipment, marine insurance, custom clearance, port 

clearance and handling, inland transportation, inland transit insurance, delivery to site, 

loading & unloading, storage, insurance during storage and inside site transportation and  

erect and commission of the materials/Equipment supplied under this contract including 

installation, performance testing and handing over to OPTCL of the complete 

Construction of works on EPC/Turnkey contract basis.  

 

We, agree to the following major terms and conditions of the tender; 

 

2.0 PRICES AND VALIDITY: 

 

2.1  We declare that the prices quoted in our proposal are in accordance with your 

“Instructions to Bidders” and as per the bid form (in .XLS formats) available in the 

Official tender Portal of OPTCL. 

 

The Input Tax Credit (ITC) available on inward supply of goods or services, or both, as 

the case may be for the contract has been fairly estimated and the benefit of the same 

has been fully adjusted while quoting the bid price. 
 

All the basic prices(taxable value) of the price schedule are FIRM during the period of 

the contract (except for statutory variations in GST rates) in line with your bid 

documents.  

 

2.3 All the prices and other terms and conditions of this proposal are valid for a period of 

180 (One Hundred Eighty) Days from the date of opening of the Technical (Part-I) 

bids. 
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2.4 The prices and the price components in line with the requirements of the bid documents 

Section-II of the Volume-III (Price Schedules) are keyed-In and uploaded in the 

Official e-Tender Portal of OPTCL. 
 

2.5 We hereby declare that our bid prices cover entire scope of the work to complete the 

work in accordance with Bid Documents. 

2.6 We hereby declare that prices left blank or indicating “nil/zero/0/dash/-/Not 

Applicable/NA/any other notation other than price” in the Schedules will be deemed to 

have been included in the prices of other items/total quoted Bid Price.   

2.7 If there is a discrepancy between unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and total price shall 

be corrected. If there is a discrepancy in the quantity mentioned by the bidder from the 

quantity mentioned in the tender the tendered quantity (BOQ) will prevail.  

2.8 We do not anticipate any change in Ownership of company/firm. If at all and there 

would be a change in Ownership, we undertake that our obligation under the contract in 

case we become successful bidder, shall stand.   

 

3.0 TAXES & DUTIES: 
 

3.1  We declare that towards the supply of goods & services by us, we will quote basic 

prices(taxable value) inclusive of Packing, Forwarding and Freight & Insurance 

excluding GST for each of the items quoted. Alongside the basic price(taxable value) 

quoted by us for each item, CGST plus OGST, or IGST, as the case may be, will also 

be quoted, which will be added to quoted basic price(taxable value) to indicate quoted 

final value. Tax Invoice shall constitute basic price, CGST plus OGST, or IGST, as the 

case may be, and such other details which are stipulated in CGST and OGST Rules, 

2017. No transaction between OPTCL and our vendors shall be recognized and the 

input credit on the supply of goods & services by our vendors shall be considered in the 

basic price(taxable value) quoted to OPTCL. 

 

3.2 However, any statutory variation in GST on package supply (and not on individual 

goods and services components) supplied by us during the contract period is to 

OPTCL’s account.  

 

3.3  As regards the Income Tax, surcharge on Income Tax, statutory payments and other 

corporate taxes, we will be responsible for such payments to the concerned authorities.  

 

3.4  The statutory deduction of taxes and duties at source as applicable, related to these 

works, shall be made by OPTCL from our bills for which we cannot claim any 

reimbursement. TDS so deducted by OPTCL shall be deposited by them with the 

relevant tax Authorities & TDS certificates shall be issued by OPTCL wherever so 

required under the respective law. 

 

4.0  DEVIATIONS 

4.1 We hereby declare that work shall be performed strictly in accordance with the 

Technical Specifications & Commercial Terms and conditions specified in the Bidding 

Documents except for the deviation detailed out exhaustively in the following sheet.  

 (a)  Commercial Deviations Attach 7.pdf  

 (b)  Technical Deviations  Attach 8.pdf 
 

Further, we confirm that any deviations found elsewhere in our proposal, other than 

those stated in above deviation sheet, shall not be given effect to. Deviation on account 

of better specification may be acceptable to OPTCL, without any cost implication to 

OPTCL. 
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However, we understand that any deviations with respect to the Technical 

Specifications & Commercial Terms and conditions specified in the Bidding 

Documents not acceptable to OPTCL may render my bid non-responsive.  
 

4.2  We have read the following major provisions of the ITB & GCC and confirm that the 

specified stipulations of these provisions are acceptable to us irrespective of whatever 

has been stated to the contrary anywhere-else in our proposal. 

 (a)  Terms of Payment        

(b)        Bid Security (EMD)      

(c)  Contract Performance Bank Guarantee (CPBG) 

(d)  Price Reduction  
     

(e)  Price Basis & Payments            

(f) Guarantee Period         

(g)  Contract Completion Period 

(h) Latent Defect Warranty 

(i)        Incentive.       

 

We further confirm that any deviations to the above clauses at Sl.No. (a) through (i) 

found anywhere in our bid proposal implicit or explicit shall stand unconditionally 

withdrawn, without any cost implications whatsoever to OPTCL. 
 

5.0 TENDER COST, TENDER PROCESSING FEES AND BID SECURITY: 

5.1  We have scanned and uploaded the EMD/Bank Guarantee as applicable towards Tender 

Cost, Proof of Deposit of Tender Processing Fees. We have also submitted the above in 

original in a separate sealed envelope superscribing the Package/works No…., Bid ref. 

No. and Name. 

 

5.2 The details of the above Demand Draft(s)/Bank Guarantee/ Proof of Deposit of Tender 

Processing Fees are as follows; 

Particulars DD/BG No. & Date Amount (In Rs.) Issuing Bank 

Tender Cost    

Tender Processing 

fees 

   

 

 

6.0  QUALIFICATION DATA: 

6.1 We confirm having uploaded(attachment.pdf)/keyed-in(Schedules) against the 

Technical  and Financial qualification requirement on your official tender portal as per 

qualifying criteria specified in the Instruction to bidders, Vol.-I.  

 

6.2 In case, you require any further information in this regard, before evaluation of our bid, 

we agree to furnish the original in time to your satisfaction. 
 

6.3 We declare that the documentary evidence in support of the above qualifying 

requirement and the information filled by us in this regard are correct to the best of our 

knowledge and belief. We undertake that if any of these documentary 

evidence/information are found incorrect, our bid shall be liable for rejection, and in the 

event we emerge successful in the bidding process and are awarded the package/works, 

we will be liable for all consequential damages apart from termination of the contract. 
 

7.0 OTHER STATUTORY DOCUMENTS: 
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7.1 We have also uploaded (as an attachment .pdf) all the statutory documents mentioned 

in the ITB in support of the qualifying criteria. 
 

8.0 BID CAPACITY: 

8.1 We confirm that we have uploaded (documents attachemnt.pdf)/Keyed-in the schedules 

to meet our bid capacity criteria. We undertake to abide by the bid capacity and award 

criteria assessed by OPTCL as per the following bid capacity qualification, if found 

successful in the bidding process; 

 

8.2 In case we participate through Joint Venture/Consortium, we and our partner together 

shall also agree to the above bid capacity criteria. 
 

9.0 CONSTRUCTION OF CONTRACT: 

9.1 We understand that in case of award, the contract to be entered into shall be treated as 

single contract. Supply portion of the contract consisting of engineering, 

manufacturing, testing & inspection at manufacturer's works, packing, forwarding and 

transportation of equipment and materials, special tools & tackles and spares etc. from 

manufacturing works to project site including transit insurance as per Bidding 

documents. The Erection portion of the contract will relate to unloading, handing at 

site, storage, storage-cum-insurance and preservation at site, erection, Installation, 

testing, commissioning including all associated Mechanical, Electrical, Civil works and 

Construction of all associated Structural & architectural works etc. for Construction of 

Sub-Stations, Lines and other associated civil works as per bidding documents. 
 

9.2 We further agree that if the contract is awarded to us it will be on single source 

responsibility basis and breach in any portion or part of one contract shall be construed 

as a breach of the other contract as well, which will confer on you the right to terminate 

the other contract, at our risk and cost. 

 

10.0 WORK COMPLETION SCHEDULE: 

 

10.1 If this proposal is accepted by you, we agree to submit engineering data, provide 

services and complete the entire works from time to time in accordance with schedules 

uploaded in the tender portal of OPTCL in line with the ITB and acceptable to OPTCL.  

10.2 We fully understand that the time schedule stipulated in the proposal is the essence of 

the contract, if awarded. To this effect work completion schedule indicating key mile 

stones have been uploaded in the tender portal.  

10.3 We undertake to complete the works in a phased manner as per the work schedule 

agreed to OPTCL. 

10.4 OPTCL however reserves the right to re-schedule the completion period, if required.  

 

11.0 SIGNING OF THE CONTRACT AGREEMENT: 

11.1 We undertake to sign the Contract Agreement as per the proforma mentioned in the 

ITB within 30(thirty) days of Letter of Award. 

 

12.0 CONTRACT PERFORMANCE BANK GUARANTEE: 

12.1 (a) We agree that if our proposal is accepted, we shall provide an irrevocable Contract 

Performance Bank Guarantee (from list of Banks mentioned in the annexure to this 

documents) in non-judicial stamp paper of appropriate value (as per the prescribed 

format) within 30 (thirty) days from the date LOA issued in favour of the ODISHA 

Power Transmission Corporation Ltd. The Bank Guarantee amount shall be equal to ten 

percent (10%) of the Contract Price except supply cost of 33 KV UG cable (including 

GST). The bank guarantee shall be valid for 03months over and above work 

completion period plus Guarantee Period. If the work completion period gets extended 
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the Contract Performance Bank guarantee shall be extended accordingly.  We also 

agree to submit the additional CPBG equal to ten percent (10%) of the cost of the major 

equipment (Reactors, CT, PT, Breakers, S/S Automation Equipment, Cables) to be 

supplied under the Contract valid for additional 36 Months over and above the initial 

CPBG period. 

 

 (b) We also agree to submit a separate CPBG for 10% of the supply cost of the 

33KV UG cable (including GST) along with the initial CPBG, which will be valid 

for 63 (Sixty three) Months over and above the work completion period. 

  

12.2 In case we have participated through Joint Venture/Consortium, the Contract 

Performance Bank Guarantee shall be 10% of the contract Price will be submitted by 

the lead partner on behalf of the Joint Venture/Consortium. 

 

13.0  PERFORMANCE  GUARANTEE: 

 

13.1  We Certify that all the material supplied under this contract are new and guaranteed to 

cover the guarantee period and shall conform to high standards of engineering and shall 

be capable of performing in continuous commercial operation in a manner acceptable 

to OPTCL. 
 

13.2  We declare that the ratings and the performance figures/parameters of the equipment/ 

plant furnished & erected by us are guaranteed in line with the GTP and Technical 

Specifications of Volume-II to cover the entire guarantee period. 
 

13.3  We also undertake to take up the rectification/repair/replacement of materials or works, 

if any, during the defect liability period and latent defect liability. 
 

14.0 SELF DECLARATION FORM: 

 

14.1 I/We, the undersigned do hereby declare that, I/We have never been blacklisted and / or 

there were no debarring actions against us for any default in executing the 

EPC/Turnkey Contract or in the performance of the contract entrusted to us in any of 

the Electricity Transmission Utilities of India. 

 

14.2 In the event of any such information pertaining to the aforesaid matter found at any 

given point of time either during the course of the contract or at the bidding stage, my 

bid / contract shall be liable for rejection/ cancellation / termination without any notice 

at the sole discretion of OPTCL. 
 

15.0 CHECK LIST: 

 

15.1 We confirm having enclosed a check list duly keyed-in Schedule of this proposal and 

confirm that all necessary data/information have been provided in our proposal as 

required in the bidding documents. 

 

16.0 ACKNOWLEDGEMENT OF DISCLAIMER: 

 

16.1  We undertake that we have conducted our own estimation and analysis and checked the 

accuracy, reliability and completeness of the information contained in the bid  

Document (Tender Notification, Free view Documents and Bid Forms) uploaded in the 

e-tendering portal and obtained independent advice from appropriate sources in our own 

interest for the purpose of bidding. 

 

16.2 We understand that OPTCL is not responsible for the e-Tender Portal of OPTCL being 

temporarily unavailable due to any technical issue at any point of time. In that event 
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OPTCL will not be liable or responsible for any damages or expenses arising from any 

difficulty, error, imperfection or inaccuracy with this e-Tender Portal of OPTCL. 

 

16.3 We agree to follow the time table of e-tendering process and get the activities of e-

tendering processes done well in advance so as to avoid any inconvenience. 

 

16.4 We undertake that in case of technical error/ failure of e-Tender Portal of OPTCL, we 

shall not challenge it by way of appeal, arbitration and in the Court of Law.  

 

17.0 DECLARATION: 

 

17.1 We, hereby declare that only the persons or firms interested in this proposal as 

principals are named herein and that no other person or firm other than those mentioned 

herein have any interest in this proposal or in the contract to be entered into if we are 

awarded the contract, and that this proposal is made without any connection with any 

other person, firm or party submitting a proposal and that this proposal is in all respect 

for and in good faith, without collusion or fraud. 

17.2 Further, We hereby declare that we have gone through and understood the bid 

documents (including schedules in XLS available in the e-tender portal) in detail and 

tender portal instructions for the purpose of participating in the bidding process and 

enclose herewith attachments (in .pdf ) uploaded and Schedules (in XLS) Keyed-in  

both in line with the original document.  
 

Dated this ….…...…………day of …………………20…..  at…………………………. 
 

 

Thanking you, we remain, 

                                 Yours faithfully, 

 

Date :                       (Signature) 

Place :                       (Printed Name)………………………… 

(Designation)…………………………... 

(Common Seal)………………………… 

Business Address: 

 

Country of Incorporation :( States or Provinces to be indicated) (Name & Address of the 

Principal Office) 

 

 

 

 

 

 

Enclosure: 

 
A. Soft Form of Documents (Scanned Copy):   

Sl 

No 

Description .Pdf file reference 

1 EMD, Tender Cost and Documentary proof of payment of 

Tender Processing Fees through e-payment mode. 

Attach 1.pdf 

2 i. Power of Attorney /notarized copy for signing the bid 

document. 

ii. Joint Venture/Consortium Agreement & Power of 

Attorney of Joint Venture/Consortium (In case of Bid 

from Joint Venture/ Consortium). 

Attach 2.pdf 

3 Following documents/Credential in support of meeting Attach 3.pdf 
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Technical Qualifying requirement: 

i. Work Orders/LOA (including detailed bill of 

quantity for supply & erection works)  

ii. Commissioning Certificate/ Handing Over and 

Taking Over Certificate/Client Certified copies of 

completion certificate in respect of the work orders 

furnished as above. 

iii. Performance Certificate in respect of the work 

orders furnished as above. 

iv. Valid HT/EHT Electrical License of the EPC/ 

Turnkey Contractor available from anywhere in 

India. (In case of Joint Venture/Consortium Valid 

HT/EHT license available from anywhere in India 

possesses by the Lead partner). 

4 Scanned copy of Documents/credential in support of 

meeting the Financial QR: 

i. Audited Annual Accounts for last 05(five) 

years. 

ii. MAAT Schedule (Fin-1) 

iii. Liquid Assets and Un-Utilised Credit Facility 

Schedule (Fin-2) 

iv.  Net Worth Schedule (Fin-3) 

v. Bidder’s Bid Capacity Schedule (Highest Project 

related Annual Turn Over (Fin-4) 

vi. Total Order Value of OPTCL work in Hand (if 

any) (Fin-5) 

Attach 4.Pdf 

5 Scanned copies of Statutory Documents; 

i. Certificate of Incorporation. 

ii. IT PAN. 

iii. IT Return of last three years. 

iv. GST  Registration Certificate. 

v. EPF Registration Certificate etc. 

vi. HT/EHT License 

Attach 5.pdf 

6 

 

Covering Letter of Bid Proposal Sheet (BPS) duly signed 

by the authorized signatory of the Bidder(s).  

Note: The enclosed Schedules specified in the BPS are in 

the .XLS format and Attachment (in.pdf), the same shall 

be keyed-in/ uploaded by the Bidder in the tender portal 

separately. 

Attach 6.pdf 

7 

 

Commercial Deviation Schedule to be submitted as per 

the prescribed format duly signed. (Annexure-XV) 

Attach 7.pdf 

 

8 

Technical Deviation Schedule to be submitted as per the 

prescribed format duly signed and uploaded ( Annexure-

XIV) 

Attach 8.pdf 

9 Work Completion Schedule to be signed and uploaded as 

per the format (Annexure-XVI) 

Attach 9.pdf 

10 Undertaking for piling foundation works as per the format 

(Annexure-XII) 

Attach 10.pdf 

11 Manufacturer (Vendor’s) Authorization Form as per the 

format (Annexure-XI) 

Attach 11.pdf 

12 Self Declaration Form as per the format (Annexure-XIII) Attach 12.pdf 

13 Fraud Prevention Declaration as per the format 

(Annexure-X) 

Attach 13.pdf 

14 Affidavit of Bidder (Annexure-XVIII) Attach 14.pdf 

15 Any Other relevant documents < As per requirement of Attach 15.pdf 
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 the tender> 

16 Schedule of EFT Form Attach 16.pdf 

17 E-Reverse Auction Compliance Form Attach 17.pdf 

18 Certificate of DPIIT Attach 18.pdf 

 

 

B.  Schedules (XLS format) in the e-Tender Portal of OPTCL :   

             

Sl. 

No. 

Particulars Schedules in XLS 

format 

1 Bidders information Schedule-I 

2 Acceptance of Important Condition of the Contract Schedule-II 
3 Check List Schedule-III 
4 Table- Tech-I  Schedule-IV 

5 Table- FIN No 1, 2, 3,  4 & 5 Schedule-V 

6 Guaranteed Technical Particulars(GTP) Schedule-VI 

7 Components of Price     
 

Schedule- (VIIA, 

VIIB) 
8 Summary Price Proposal  Schedule-VIII 
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SCHEDULE-I in XLS Format 

BIDDER’s INFORMATION SHEET 

ODISHA POWER TRANSMISSION CORPORATION LIMITED 

NOTICE INVITING TENDER-NIT NO . ………………………. 

TENDER SPECIFICATION NO. …………………………………………..  

PACKAGE NO. …………………………………..  

NAME OF THE PACKAGE/WORKS 
 “Construction of ………………………………….ON 

EPC/TURNKEY  CONTRACT BASIS”. 

NAME OF THE BIDDER   

THE BIDDERS ARE REQUIRED TO FURNISH THE FOLLOWING DETAILS AS PER THE FORMAT 

GIVEN  BELOW  WHICH IS A MANDATORY REQUIREMENT FOR EVALUATION OF BIDS.  

Sl.No. DETAILS TO BE FILLED IN  BY THE BIDDER 

1 BIDDER’S NAME   

2 
BIDDER’S SITE NAME (Name of 

the BUSINESS PLACE) 
  

3 ADDRESS   

4 CITY   

5 STATE   

6 COUNTRY   

7 PIN CODE   

8 PHONE NO.   

9 FAX NO.   

10 GST REGISTRATION NO.   

11 PAN NO.   

12 TAN NO.   

13 CONTACT PERSON’S NAME   

14 
POSITION / DEPARTMENT OF 

CONTACT PERSON 
  

15 CONTACT PERSON’S E MAIL ID   

16 
CONTACT PERSON’S PHONE NO. 

AND MOBILE NO. 
  

17 CONTACT PERSON’S FAX NO.   

18 

DETAIL ADDRESS OF JOINT 

VENTURE/CONSORTIUM 

PARTNERS (IF ANY), WITH ALL 

THE ABOVE INFORMATION. 

  

19 
BANK A/C PARTICULARS OF 

THE BIDDER FOR EFT PAYMENT 
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SCHEDULE-II in XLS Format 

ACCEPTANCE OF IMPORTANT CONDITIONS 

1 

With reference to bid proposal being submitted to OPTCL against  NOTICE 

INVITING TENDER-NIT NO. ………………………………. TENDER 

SPECIFICATION NO-………………….Package/Works –………………………..., 

we hereby confirm that we have read the provisions of the following clauses and that 

notwithstanding anything stated elsewhere to the contrary, we agree that  the 

stipulations of these clauses are acceptable to us except those declared as “not agreed”. 

  
NAME OF THE BIDDER 

  

   Bid Proposal Ref. No. …. Dated…   

  

Bidder’s  Address:  

  

Sl. 

No 

Terms & Conditions Declaration 

(Indicate Agreed 

/ Not Agreed) 

(a)  EMD   

(b)  Contract Performance Bank Guarantee    

(c)  Price Reduction Schedule    

(d)  Price Basis    

(e)  Terms of Payments   

(f)  Bid Validity Period 
 (g) Performance Guarantee and   Latent Defects Warranty  

(h)  Work Completion Period   

(i)  Execution of Agreement   

(j) 

We hereby undertake to agree to all other terms and conditions of 

the tender for the purpose of consideration of our bid. 
 

Note: 

 

Any deviation to the above clauses at Sl. No. (a) through (j) found anywhere in our bid 

proposal, implicit or explicit, shall stand unconditionally withdrawn, without any cost 

implication whatsoever to OPTCL. 
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SCHEDULE-III in XLS Format 

CHECK LIST 
(ATTACHMENT TO BID PROPOSAL SHEET AND KEYED-IN SCHEDULES) 

ODISHA POWER TRANSMISSION CORPORATION LIMITED (OPTCL) 

NAME OF THE BIDDER 

  

  

 Bid Proposal No. / Date 
  

  

The following attachments(files in PDF format) and schedules in .XLS are attached to bid proposal sheet 

and Keyed –In (Mandatory) 

  

Sl. No. Description File name (Indicate 

YES / 

NO) 

1 
DD/BG/Documentary evidence of e-payment as 

applicable towards Tender Cost, EMD and Proof of 

Deposit of Tender Processing Fees. 

Attach 1.pdf   

2 

i. Power of Attorney /notarized copy for signing 

the bid document. 

ii. Joint Venture/Consortium Agreement & 

Power of Attorney of Joint 

Venture/Consortium (In case of Bid from 

Joint Venture/Consortium). 

Attach 2.pdf   

3 

Following documents/Credential in support of 

meeting Technical QR requirement: 

i. Work Orders (including detailed bill of quantity 

both for supply & erection works)  

ii. Commissioning Certificate/ Handing Over and 

Taking over Certificate/Client Certified copies of 

completion certificate in respect of the work 

orders furnished as above. 

iii. Performance Certificate in respect of the work 

orders furnished as above. 

iv. Valid HT/EHT Electrical License of the 

EPC/Turnkey Contractor (In case of Joint 

Venture/Consortium Valid HT/EHT license of 

any one of the partner). 

Attach 3.pdf   

4 

Scanned copy of Documents/credential in support of 

meeting the Financial QR: 

i. Audited Annual Accounts for last 05(five) years. 

ii. Annual Turn Over of the Bidder(s) duly certified 

by Chartered Accountant (CA). 

iii.  Un-utilized Credit facilities certificate from the 

Banker. 

Attach 4.Pdf   

5 

Scanned copies of Statutory Documents; 

i. Certificate of Incorporation. 

ii. PAN. 

iii. IT Return of last three years. 

iv. GST Registration Certificate. 

v. EPF Registration Certificate etc. 

Attach 5.pdf   

6 

Covering Letter of Bid Proposal Sheet (BPS) duly 

signed by the authorized signatory of the Bidder(s).  

Note: The enclosed Schedules specified in the BPS 

are in the .XLS format, the same shall be keyed-in 

by the Bidder and documents in .pdf uploaded as 

an attachment in the tender portal separately. 

Attach 6.pdf   
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7 

Commercial Deviations Schedule to be submitted as 

per the prescribed format duly signed. (Annexure-

XX) 

Attach 7.pdf  

8 

Technical Deviation Schedule to be submitted as per 

the prescribed format duly signed and uploaded ( 

Annexure-XIX) 

Attach 8.pdf  

9 
Work Completion Schedule to be signed and 

uploaded as per the format (Annexure-XVI) 

Attach 9.pdf  

10 

Undertaking for pilling foundation work as per 

the format (Annexure-XV) < If Applicable to 

this tender> 

Attach 10.pdf  

11 
Manufacturers Authorization form as per the 

format (Annexure-XIV) 

Attach 11.pdf  

12 
Under taking for Black listing and debarring 

action as per the format (Annexure-XVII) 

Attach 12.pdf  

13 
Fraud Prevention Declaration as per the format 

(Annexure-XIII) 

Attach 13.pdf  

14 Affidavit of Bidder Attach 14.pdf  

15 Any Other relevant documents  Attach 15.pdf  

16 
Schedule of EFT Form Attach 16.pdf  

17 
E-Reverse Auction Compliance Form Attach 17.pdf  

18 
Certificate of DPIIT Attach 18.pdf  

19 Bidders information Schedule-I   

20 
Acceptance of Important Condition of the 

Contract 

Schedule-II  

21 Check List Schedule-III  

22 
Table- Tech-I  Schedule-IV  

23 
Table- FIN No 1, 2, 3 , 4 & 5 Schedule-V  

24 
Guaranteed Technical Particulars (GTP) Schedule-VI  

25 

 

Components of Price    
 

Schedule- (VIIA, 

VIIB, VIIC…. …) 

 

26 
Summary Price Proposal  Schedule-VIII  
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SCHEDULE-IV & V in XLS Format 
 

ODISHA POWER TRANSMISSION CORPORATION LIMITED (ODISHA) 

PACKAGE NO: ………… - “Construction of ………………………………………………………ON EPC/TURNKEY 
CONTRACT BASIS”. 

 

REF- NOTICE INVITING TENDER-NIT NO. ……………………………………….-Package – …………………………………… 

(Qualifying Requirement Data Applicable for Bidders Seeking Qualification under Section-ITB of Bid Documents) 

To                                                                                                                                                                                                                          

ODISHA Power Transmission Corporation Ltd. Bhubaneshwar.                                                                                                                                                                                       

Dear Sir,    

 

 

PACKAGE : No………………………. -“Construction of …………………………………………………..ON EPC/TURNKEY  
CONTRACT BASIS” & against the subject Package to satisfy the requirements of Section-ITB, we confirm that we meet the qualifying 

requirement specified in  Bidding Documents. The details of which are given below:  

NAME OF THE BIDDER 

  

 

 Bid Proposal No. / Dated 

  

Sl 

No 

Description Bidder’s 

response 

(Indicate the .pdf file(s) and 

Schedules  to be referred) 

A. Technical Qualification:  YES/NO   

1 Work Experience as per format (TECH-1)  
Note: Please indicate Name of Client, Address, Phone No., Fax No. and e-

mail address, Date of issue of LOA/ work order, Date of 

Completion/commissioning/ Hand Over and Taking Over and Date of issue 

of performance certificate for satisfactory operation by the client/ Handing 

Over and taking Over Certificate. 

 

  

Schedules 

 2 Documentary evidence pertaining to the Work Experience as 

mentioned in  format (TECH-1)  

 

  

Attachment 

B. Financial qualification:  
 

1 Financial Qualifying Criteria as per format  

(Fin-1, Fin-2 and Fin-3)  
Note: Please fill up the schedules. 

 

  

Schedules 

2 Bid Capacity as per format (Fin-4 & Fin-5) 

 

Note: Please fill up the schedules. 

  

Schedules 

 3 Documentary evidence pertaining to above Financial Qualifying 

Criteria as mentioned in the  format  

(Fin-1, Fin-2 , Fin-3 , Fin-4 & Fin-5))  

   

Attachment 

C. STATUTORY DOCUMENTS  REQUIRMENT QUALIFICATION  
 

1 All the statutory documents required under the ITB of the Tender shall be 

scanned and upload as an attachment to qualify the bid  

  

Attachment 

NOTE:                                                                                                                                                                                                                                                        

 1)  In Case bid is submitted as a Joint Venture /Consortium as per Condition stipulated in QR, the schedule is required to be filled in 

respect of both the partners separately.  

2)   Bidder has to strictly follow the above schedules uploaded in .XLS format  of the e-Tender Portal of OPTCL to establish their 

qualifying requirement along with the attachments. 

3) Besides, the Bidder are also required to key-in the schedules in .XLS formats separately in respect of GTP- Schedule-VI, Component 

of Price – Schedule VIIA, VIIB, VIIC.., Summary of Price Proposal-Schedule-VIII, which are uploaded in the Official  e-Tender Portal 

of OPTCL for consideration of their bid proposal.(Please refer Section-II of Volume-II on GTP and Section-II of Volume –III on Price 

Proposal of the bid documents). 
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ANNEXURE –I 

 

PROFORMA OF BANK GUARANTEE FOR BID SECURITY (EMD) 

(To be Stamped in accordance with Stamp Act and the Non-Judicial Stamp Paper of 

appropriate value should be in the name of Issuing Bank) 

Ref No: …………………….   

Bank Guarantee No. ………………………. 

Date:……………………………………… 

BG Amount:………………………………. 

Validity Period:………………………….. 

 

 

This Guarantee Bond is executed this……………… day of …………………… by us 

the………………………… Bank at ……………… , P.O………………… , 

Dist………………, State………………… and Code No…………….. 

 

Whereas the ODISHA POWER TRANSMISSION CORPORATION Limited, Janpath, 

Bhubaneswar,  a company constituted under the Companies Act-1956 (hereinafter called 

OPTCL) has invited Tender vide e-NIT No………………. Dated……………… for the 

purpose of …………………… work under Package(s) No……../ purchase of ---------- . 

  

1. Now, therefore, in accordance with Notice Inviting Tender (e-NIT) No……………….. 

Dated …………… of OPTCL, 

Ms/Shri……………………Address……………….................... Wish / wishes to participate 

in the said tender and as a Bank Guarantee for the sum of Rs.…………………. [ Rupees in 

words-------------------------------- ] valid for a period of ………….days  is required to be 

submitted by the bidder, as per Tender Specification, we the 

______________________________ ) [indicate the name, Address & Code of the bank]  

[hereinafter referred to as “Bank”] at the request of 

Ms/Shri……………………………………... [hereinafter referred to as “Bidder”] do hereby 

unequivocally and unconditionally guarantee and undertake to pay during the above said 

period on written request by the <Tender Issuing Authority, Central Procurement Cell (CPC) 

ODISHA POWER TRANSMISSION CORPORATION Ltd. , Bhubaneswar an amount not 

exceeding Rs………………………. to OPTCL., without any reservation. The guarantee 

would remain valid up to ………..  [Date] and if any further extension to this is required, the 

same will be extended on receiving instruction from ------------------------------ on whose 

behalf this Bank Guarantee has been issued. 

 

2.  We, the _______________________________ [indicate the name of the Bank, Address, 

Code] do hereby further undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from OPTCL. Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank under 

this guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs………………… ( Rupees  in words………) 

 

3.  We undertake to pay to OPTCL any money so demanded not withstanding any dispute or 

disputes so raised by the bidder in any suit or proceeding instituted/pending before any 

court or tribunal relating thereto, our liability under this present being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid discharge of our 

liability for payment thereunder and the bidder shall have no claim against us for making 

such payment. 
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4.   We, the ______________________________ Bank  further agree that the guarantee herein 

contained shall remain in full force and effect during the aforesaid period of _______ days 

[in words]……….. (as per Tender Specification) and it shall continue to be so enforceable 

till all the dues of OPTCL under or by virtue of the said Bid have been fully paid and its 

claims satisfied or discharged or till OPTCL certifies that the terms and conditions of the 

said Bid have been fully and properly carried out by the said bidder and accordingly 

discharges this guarantee. Unless a demand or claim under this guarantee is made on us or 

our Branch Office at Bhubaneswar <Mention Name, Address & Code of the Branch 

Office at Bhubaneswar of Issuing Bank>  in writing on or before __________ we shall be 

discharged from all liability under this guarantee thereafter.  

 

5.  We the __________________________ Bank  further agree with OPTCL that OPTCL 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Bid or to extend 

time of performance by the said Bidder from time to time or to postpone for any time or 

from time to time any of the powers exercisable by OPTCL against the said Bidder and to 

forbear or enforce any of the terms and conditions relating to the said Bid and we shall not 

be relieved from our liability by reason of any such variation, postponement or extension 

granted to the Bidder or for any forbearance, act or omission on the part of OPTCL or any 

indulgence by OPTCL to the said Bidder or by any such matter or thing whatsoever which 

under the law relating to sureties would, but for this provision, have the effect of so 

relieving us. 

 

6   This guarantee will not be discharged due to the change in the name, style and constitution         

of the Bank and/or of the Bidder. 

 

7 We ______________________ [indicate the name of Bank, Address &Code] lastly 

undertake not to revoke this guarantee during its currency except with the previous consent 

of OPTCL in writing . 

 

8.  We, the ______________________________Bank (Name, Address & Code) further agree 

that this guarantee shall also be invokable at our place of business at ----------- Branch of 

Bhubaneswar  (indicate Name, Address & Code  of the Branch at Bhubaneswar) in the 

State of Odisha.” 

“ Notwithstanding anything contained herein” 

 

a) Our liability under the bank guarantee shall not exceed Rs.-------------(Rupees in words-------

--------------------) only. 

 

b) This Bank guarantee shall be valid up to -------------. 

 

c) We or our Branch at Bhubaneswar <Mention Name, Address & Code……….> shall be 

liable to pay guaranteed amount or any part thereof under this guarantee only if you serve upon 

us at--------- Branch of Bhubaneswar a written claim or demand on or before 

………………………………….,  

 

The Bank Guarantee is issued in paper form and Advice transmitted through SFMS with 

required details to the beneficiary’s advising bank (ICICI Bank Bhubaneswar, IFSC Code 

ICIC0000061).  

 

Dated, the _____________Day of ____________________________ 
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For _______________________ [Indicate name of Bank] 

 

Signature …………………………………… 

Full name ……………………………………. 

Designation ………………………………… 

Power of Attorney No. ………………………. 

Date…………………………………………. 

Seal of the Bank……………. 

 
 

 

WITNESS: (SIGNATURE WITH NAME AND ADDRESS) 

(1) 

Signature …………………………………… 

Full name ……………………………………. 
(2) 

Signature …………………………………… 

Full name ……………………………………. 

 

N.B.: 

2. Name of the Bidder.: ……………………… 

3. BG No & Date :……………………………… 

4. Amount (In Rs.):……………………………… 

5. Validity  up to :………………………………… 

6. E-NIT No……………………………………….. 

7. Package/Works No…………………………………….. 

8. Name, Address & Code of Issuing 

Bank:………………………………………………… 

9. Name, Address & Code  Bhubaneswar Branch of the Issuing 

Bank:……………………… 

10. The Bank Guarantee shall be accepted  after getting SFMS advice as per details below. 

Format for SFMS details  

                       (The Unique Identifier for field 7037 is “OPTCL541405793”) 

Sl. No PARTICULARS TYPE DETAILS 

1 Type of Bank Guarantee Mandatory EMD 

2 Currency & Amount Mandatory  

3 Validity Period(from—to --) Mandatory  

4 Effective Date Mandatory  

5 End date of lodgment of Claim Mandatory  

6 Place of lodgment of claim Mandatory Bhubaneswar, 

 Branch Name------ of 

Bhubaneswar 

 Branch code------- of 

Bhubaneswar 
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Branch Address ------ at 

Bhubaneswar 

7 Issuing Branch IFSC Code Mandatory  

8 Issuing Branch name & address Mandatory  

9 Name of applicant and its 

details 

Mandatory  

10 Name of Beneficiary and its 

details 

Mandatory  

11 Beneficiary’s Bank/Branch and 

IFSC Code 

Mandatory ICICI Bank Ltd 

IFSC Code-ICIC0000061 

12 Beneficiary’s Bank/Branch 

name and address 

Mandatory ICICI Bank Ltd 

Bhubaneswar Main 

Branch, Bhubaneswar 

13 Sender to receiver information Mandatory  

14 Purpose of Guarantee Mandatory EMD 

15 Reference/Description of the 

underlined tender/contract 

Mandatory NIT No 
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ANNEXURE –II 
 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE (CPBG) 

(To be stamped in accordance with Stamp Act and the Non-Judicial stamp paper of 

appropriate value should be in the name of the Issuing Bank.) 

Ref No:- …………………….   

Bank Guarantee No. ………………………. 

Date: ……………………………………… 

BG Amount:………………………………. 

Validity Period:………………………….. 

 
 

This Guarantee Bond is executed this……………… day of …………………… by us 

the………………………… Bank at ……………… , P.O………………… , 

Dist………………, State………………… and Code No…………….. 

 

Whereas the ODISHA POWER TRANSMISSION CORPORATION Limited, Janpath, 

Bhubaneswar,  a company constituted under the Companies Act-1956 (hereinafter called 

OPTCL) has issued Letter of Award (LOA) No……………………………… 

Dated……………… for the purpose of …………… work under Package No……. (herein 

after called “the Agreement”) to M/s/Shri  ……………………………….. , 

Address………………….. (herein after called the “Contractor”) for supply, erection, 

installation &  commissioning and associated civil works under the above LoA and whereas 

OPTCL has agreed (1) to exempt demand of security deposit under the terms and conditions 

of the LOA  (2) to release payment of the cost of the Contract Price to the Contractor on 

furnishing by the Contractor to OPTCL a Contract Performance Bank Guarantee (CPBG) of 

the value of 10% of the Contract Price of the said Agreement. 

 

1. Now therefore, in accordance with the terms and conditions of LOA No. 

_________________ dated _________________     for the due fulfillment by the said 

Contractor of the terms and conditions contained in the said agreement, on production of a 

Bank Guarantee for Rs.________________ (Rupees____________________) only, we the  

bank ______________ [Indicate bank Name , Address & Code ] (hereinafter referred to as 

“the Bank”) at the request of M/s/Shri _____________________ contractor do hereby 

undertake to pay to OPTCL, an amount not exceeding Rs._______________ (Rupees 

__________________________________) only . 

2. We, the  ________________________ Bank [indicate the name of the Bank, Address & 

Code]  do hereby undertake to pay the amounts due and payable under this guarantee without 

any demur, merely on a demand from OPTCL. Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the bank under this guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 

____________________(Rupees--------------------- In Words). 

3. We, the ……………… Bank also undertake to pay to OPTCL any money so demanded not 

withstanding any dispute or disputes raised by the Contractor in any suit or proceeding 

instituted / pending before any court or tribunal relating thereto, our liability under this 

present being absolute and irrevocable. The payment so made by us under this bond shall be a 

valid discharge of our liability for payment thereunder and the Contractor shall have no claim 

against us for making such payment. 
 

4. We, the ____________________________  Bank further agree that the guarantee herein 

contained shall remain in full force and effect during the aforesaid period of ______ days and 

it shall continue to be so enforceable till all the dues of OPTCL under or by virtue of the said 
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Agreement have been fully paid and its claims satisfied or discharged or till OPTCL certifies 

that the terms and conditions of the said Agreement have been fully and properly carried out 

by the said contractor and accordingly discharges this guarantee. 

Unless a demand or claim under this guarantee is made on us or our Branch Office at 

Bhubaneswar  <Mention Name, Address & Code of the Branch Office at Bhubaneswar of 

issuing Bank> in writing on or before …………… (Date), we shall be discharged from all 

liability under this guarantee thereafter. 

5. We, the ____________________________ Bank [indicate the name of the Bank, Address & 

Code]  further agree with the Board that OPTCL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Bid or to extend time or performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the 

powers exercisable by OPTCL against the said contractor(s) and to forbear or enforce any of 

the terms and conditions relating to the said Bid and we shall not be relieved from our 

liability by reason of any such variation postponement or extension being granted to the said 

contractor(s) or for any forbearance, act or omission on the part of OPTCL or any indulgence 

by OPTCL to the said contractor(s) or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for this provision, have the effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the name, style or constitution of 

the Bank and/or of the contractor(s). 

7. We, the ____________________________ Bank [indicate the name of the bank, Address & 

Code ]  lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of OPTCL in writing. 

8. We, the ______________________________Bank (Name, Address & Code) further agree 

that this guarantee shall also be invokable at our place of business at Bhubaneswar  (indicate 

Name, Address & Code  of the Branch at Bhubaneswar) in the State of Odisha. 

“ Notwithstanding anything contained herein” 

 

a) Our liability under the bank guarantee shall not exceed Rs.-------------(Rupees in words-------

--------------------) only. 

 

b) This Bank guarantee shall be valid up to -------------. 

 

c) We or our Branch at Bhubaneswar <Mention Name, Address & Code……….> shall be 

liable to pay guaranteed amount or any part thereof under this guarantee only if you serve upon 

us at--------- Branch of Bhubaneswar a written claim or demand on or before 

…………………………………., 

The Bank Guarantee is issued in paper form and Advice transmitted through SFMS with 

required details to the beneficiary’s advising bank (ICICI Bank Bhubaneswar, IFSC Code 

ICIC0000061). 

 

Dated, the _____________Day of ____________________________ 

For _______________________ [Indicate name of Bank] 

 

Signature………………….. 

 

Full Name…………………. 

 

Designation……………….. 

 

Power Of Attorney………….. 
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Dated……………… 

 

Seal of the Bank………….. 

 

WITNESS: (SIGNATURE WITH NAME AND ADDRESS) 

1.Signature………………. 

   Full Name………………. 

2. Signature………………. 

   Full Name………………. 

N.B.: 

1. Name of the Contractor.: ……………………… 

2. BG No & Date :……………………………… 

3. Amount (In Rs.):……………………………… 

4. Validity  up to :………………………………… 

5. LOA No……………………………………….. 

6. Package No…………………………………….. 

7. Name, Address & Code of Issuing 

Bank:………………………………………………… 

8. Name, Address & Code of  Bhubaneswar Branch of the Issuing 

Bank:……………………… 

11. The Bank Guarantee shall be accepted  after getting SFMS advice as per details below. 

 

Format for SFMS details  

                   (The Unique Identifier for field 7037 is “OPTCL541405793”) 

Sl. No PARTICULARS TYPE DETAILS 

1 Type of Bank Guarantee Mandatory Contract Performance 

2 Currency & Amount Mandatory  

3 Validity Period(from—to --) Mandatory  

4 Effective Date Mandatory  

5 End date of lodgment of Claim Mandatory  

6 Place of lodgment of claim Mandatory Bhubaneswar, 

 Branch Name------ of 

Bhubaneswar 

 Branch code------- of 

Bhubaneswar 

Branch Address ------ at 

Bhubaneswar 
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7 Issuing Branch IFSC Code Mandatory  

8 Issuing Branch name & address Mandatory  

9 Name of applicant and its 

details 

Mandatory  

10 Name of Beneficiary and its 

details 

Mandatory  

11 Beneficiary’s Bank/Branch and 

IFSC Code 

Mandatory ICICI Bank Ltd 

IFSC Code-ICIC0000061 

12 Beneficiary’s Bank/Branch 

name and address 

Mandatory ICICI Bank Ltd 

Bhubaneswar Main 

Branch, Bhubaneswar 

13 Sender to receiver information Mandatory  

14 Purpose of Guarantee Mandatory Contract Performance 

15 Reference/Description of the 

underlined tender/contract 

Mandatory LOA No---- 

 

9.Note:  
1. Contractor shall furnish single CPBG for the contract (Supply, Erection, Installation & 

Commissioning and Associated Civil Works). 

2. Strikeout the portion which are not required. 

3. In case a Contractor is a Joint Venture/Consortium, The CPBG shall be submitted by the 

Lead Partner mentioning the Name & Address of the Lead Partner & Other Partner. 
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ANNEXURE-III 

PROFORMA OF EXTENSION OF BANK GUARANTEE 

(To be stamped in accordance with Stamp Act and the Non-Judicial stamp paper should 

be in the name of the issuing Bank) 

Ref No:- …………………….  Date:- ……………………………………… 

 

Sub: Extension of Bank Guarantee No. ……………………..for Rs. ………………… 

favouring yourselves, expiring on ……………………….on account of                          

M/s. …………………………………. in respect of LOA No. ……………………… 

dated ………………. (hereinafter called original Bank Guarantee). 

 

At the request of M/s. ……………………………………., we…………………… Bank, 

branch office at ……………………………..and having its Head Office at …………….. do 

hereby extend our liability under the above mentioned Guarantee No. ………………. Dated 

…………………..for a further period of ……………………..years / months/ days  from 

………………………. to expire on  …………………..,except as provided above, all other 

terms and conditions of the original Bank Guarantee No. ……………….. dated 

………………. shall remain unaltered and binding. 

 

Please treat this as an integral part of the original Bank Guarantee to which it would be 

attached. 

 

“ Notwithstanding anything contained herein” 

a) Our liability under the bank guarantee shall not exceed Rs.-------------(Rupees in words-------

--------------------) only. 

 

b) This Bank guarantee shall be valid up to -------------. 

 

c) We or our Branch at Bhubaneswar <Mention Name, Address & Code……….> shall be 

liable to pay guaranteed amount or any part thereof under this guarantee only if you serve upon 

us at--------- Branch of Bhubaneswar a written claim or demand on or before 

…………………………………., 

 

The Bank Guarantee extension is issued in paper form and Advice transmitted through SFMS 

with required details to the beneficiary’s advising bank (ICICI Bank Bhubaneswar, IFSC Code 

ICIC0000061). 

Dated this .............. Day of .........20......... at ......................................... 

 

For …………………………[Indicate name of the Bank] 

Signature…………………… 

Full Name …………………. 

Designation ……………………….. 

Power Of Attorney No…………… 

Seal of the Bank………………….. 

NOTE :  i) SFMS advice as per details below. 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 126 of 152 
 

                                                     Format for SFMS details  

               (The Unique Identifier for field 7037 is “OPTCL541405793”) 

Sl. No PARTICULARS TYPE DETAILS 

1 Type of Bank Guarantee Mandatory EMD/Contract 

Performance/ . . . . 

2 Currency & Amount Mandatory  

3 Validity Period(from—to --) Mandatory  

4 Effective Date Mandatory  

5 End date of lodgment of Claim Mandatory  

6 Place of lodgment of claim Mandatory Bhubaneswar, 

 Branch Name------ of 

Bhubaneswar 

 Branch code------- of 

Bhubaneswar 

Branch Address ------ at 

Bhubaneswar 

7 Issuing Branch IFSC Code Mandatory  

8 Issuing Branch name & address Mandatory  

9 Name of applicant and its 

details 

Mandatory  

10 Name of Beneficiary and its 

details 

Mandatory  

11 Beneficiary’s Bank/Branch and 

IFSC Code 

Mandatory ICICI Bank Ltd 

IFSC Code-ICIC0000061 

12 Beneficiary’s Bank/Branch 

name and address 

Mandatory ICICI Bank Ltd 

Bhubaneswar Main 

Branch, Bhubaneswar 

13 Sender to receiver information Mandatory  

14 Purpose of Guarantee Mandatory EMD/Contract 

Performance/ . . . . 

15 Reference/Description of the 

underlined tender/contract 

Mandatory NIT No/LoA No . . . . . 
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ANNEXURE-IV 
 

PROFORMA BANK GUARANTEE FOR INCEPTION COST 
(To be stamped in accordance with Stamp Act and the Non-Judicial stamp paper should 

be in the name of Issuing Bank.) 

Ref No:- …………………….   

Bank Guarantee No. ………………………. 

Date: ……………………………………… 

BG Amount:………………………………. 

Validity Period:………………………….. 
 

This Guarantee Bond is executed this……………… day of …………………… by us 

the………………………… Bank at ……………… , P.O………………… , 

Dist………………, State………………… and  Pin Code No…………….. 

 

1.Whereas the ODISHA POWER TRANSMISSION CORPORATION Limited, Janpath, 

Bhubaneswar,  a company constituted under the Companies Act-1956 (hereinafter called 

OPTCL) has signed the contract with  M/s/Shri  ……………………………….. , 

Address………………….. (herein after called the “Contractor”) following Letter of Award 

(LOA) No……………………………… Dated……………… (herein after called “the 

Contract Agreement”) for supply, erection, installation and commissioning and associated civil 

works of Sub-stations and lines.[………………….(Give details of the Work)] 

 

2. In consideration of OPTCL, which expression shall, unless repugnant to the context or 

meaning thereof include its successors, administrators and assigns, having signed the Contract 

bearing No....................... dated .................. (herein after called  the 'Contract Agreement’) 

with M/s………………….. which  expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns and the 

‘OPTCL’ having agreed to make an advance payment to the Contractor for performance of the 

above Contract amounting to ................................. (in words and figures ) as inception cost 

against Bank Guarantee to be furnished by the Contractor. 

 

3.We, the Bank .........................................(Name of the Bank) do hereby guarantee and 

undertake to pay to OPTCL, immediately on demand any or, all monies payable by the 

Contractor to the extent of Rs. ..................................... at any time up to ........ ( this date shall 

be ninety 90 days over and above the scheduled date of completion period mentioned in the 

LOA), without any demur, reservation, contest, recourse or protest and / or without any 

reference to the Contractor. Any such demand made by OPTCL on the Bank shall be 

conclusive and binding notwithstanding any difference between OPTCL and the Contractor or 

any dispute pending before any Court, Tribunal, Arbitrator or any other authority. We agree 

that the guarantee herein contained shall be irrevocable and shall continue to be enforceable till 

OPTCL discharges this guarantee. 

 

 

4.This guarantee shall remain in full force from the date  upon which the said advance payment 

is received by the contractor. Any claims to be made under this Guarantee must be received by 

the Bank during its period of validity i.e. on or before ___________*(year, month, date). 

 

5.The Bank also agrees that OPTCL at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor, in the first instance without proceeding against the 

Contractor and notwithstanding any security or other guarantee that OPTCL may have in 

relation to the Contractor'’ liabilities. 
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6.We, the ________________________Bank, having Branch at Bhubaneswar < Name , 

Address and Code > further agree that, this guarantee shall also be invokable at our place of 

business at ------------- Branch of Bhubaneswar in the State of Odisha. 

“ Notwithstanding anything contained herein” 

 

a) Our liability under the bank guarantee shall not exceed Rs.-------------(Rupees in words-------

--------------------) only. 

 

b) This Bank guarantee shall be valid up to -------------. 

 

c) We or our Branch at Bhubaneswar <Mention Name, Address & Code……….> shall be 

liable to pay guaranteed amount or any part thereof under this guarantee only if you serve upon 

us at--------- Branch of Bhubaneswar a written claim or demand on or before 

…………………………………., 

The Bank Guarantee is issued in paper form and Advice transmitted through SFMS with 

required details to the beneficiary’s advising bank (ICICI Bank Bhubaneswar, IFSC Code 

ICIC0000061). 

For _____________________________________ 

       ( Indicate the name of the Bank ) 

 

Dated this .............. Day of .........20......... at ......................................... 

 

Signature……………………….. 

 

Full Name………………………… 

 

Designation………………………. 

 

Power Of Attorney No…………… 

 

Dated………………………….. 

 

Seal of Bank……………… 

WITNESS 

....................................................... ............................................................................... 

 (Signature)      (Signature)    

......................................................... ............................................................................... 

 (Name)      (Name)    

.......................................................... ............................................................................... 

(Official Address)        (Designation with Bank Stamp)    

N.B:- 

   1  Name of the Contractor.: ……………………… 

2. BG No & Date :……………………………… 

3. Amount (In Rs.):……………………………… 

4. Validity  up to :………………………………… 

5. LOA No……………………………………….. 

6. Contract Agreement  No…………………………………….. 
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7. Name, Address & Code of Issuing 

Bank:………………………………………………… 

8. Name, Address & Code  Bhubaneswar Branch of the Issuing 

Bank:……………………… 

12. The Bank Guarantee shall be accepted  after getting SFMS advice as per details below. 

Format for SFMS details  

                        (The Unique Identifier for field 7037 is “OPTCL541405793”) 

Sl. No PARTICULARS TYPE DETAILS 

1 Type of Bank Guarantee Mandatory Advance/Inception Cost 

2 Currency & Amount Mandatory  

3 Validity Period(from—to --) Mandatory  

4 Effective Date Mandatory  

5 End date of lodgment of Claim Mandatory  

6 Place of lodgment of claim Mandatory Bhubaneswar, 

 Branch Name------ of 

Bhubaneswar 

 Branch code------- of 

Bhubaneswar 

Branch Address ------ at 

Bhubaneswar 

7 Issuing Branch IFSC Code Mandatory  

8 Issuing Branch name & address Mandatory  

9 Name of applicant and its 

details 

Mandatory  

10 Name of Beneficiary and its 

details 

Mandatory  

11 Beneficiary’s Bank/Branch and 

IFSC Code 

Mandatory ICICI Bank Ltd 

IFSC Code-ICIC0000061 

12 Beneficiary’s Bank/Branch 

name and address 

Mandatory ICICI Bank Ltd 

Bhubaneswar Main Branch, 

Bhubaneswar 

13 Sender to receiver information Mandatory  

14 Purpose of Guarantee Mandatory Advance/Inception Cost 

15 Reference/Description of the 

underlined tender/contract 

Mandatory LOA No---- 
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ANNEXURE - V 

 

PROFORMA OF INDEMNITY BOND 

(On non-Judicial stamp paper of appropriate value) 

 

INDEMNITY BOND 

 

THIS INDEMNITY BOND is made this...................... day of ................... 20 .........by M/s/ 

Shri……………….................. and Address …………….. a Company registered  under the 

Companies Act, 1956/ Partnership Firm/ Proprietary Concern having its Registered Office at 

............................(hereinafter called as ‘Contractor’” which expression shall include its 

successors and permitted assigns) in favour of Odisha Power Transmission Corporation Ltd., a 

Company incorporated under the Companies Act, 1956 having its Registered Office at 

Janapath, Bhubaneswar (hereinafter called “OPTCL” which expression shall include its 

successors/administrator and assign) : 

 

WHEREAS  THE OPTCL  has awarded to the Contractor vide its Letter of Award/Contract 

Agreement No..................... dated........................... and its Amendment No.............................. 

and Amendment No. …………………… (applicable when amendments have been issued) 

(hereinafter called the “Contract”) for …………………in terms of which the Contractor is to 

supply the Materials/Equipment at work site of OPTCL, in consideration of payment received 

against such Materials/Equipment from OPTCL and also for Owners Supplied Materials 

(OSM). 

 

AND WHEREAS Such Materials/Equipment are required to be delivered , erected and 

commissioned  by the contractor at contractor’s site for execution of the Contract. 

And WHEREAS by virtue of Clause No.................... of the said Contract, the Contractor is 

required to execute an Indemnity Bond in favour of ................ OPTCL ***  for the purpose of 

performance of the Contract. 

 

NOW THEREFORE, This Indemnity Bond witnesseth as follows: 

 

1. That in consideration of various Materials/Equipment as mentioned in the Contract, 

valued at Rs. …………………..  (Rupees...................................................................) 

delivered by the Contractor and remaining in their custody for the purpose of execution 

of the Contract, the Contractor hereby undertakes to indemnify and shall keep ….... 

OPTCL *** indemnified, for the full value of the Materials/Equipment. The Contractor 

hereby acknowledges receipt of payment against the Materials/Equipment as supplied 

by the Contractor and it is expressly understood by the Contractor that  in consideration 

of the fact that materials/equipment  is in their custody for execution of the contract, the 

said Materials/Equipment duly endorsed by ................ OPTCL *** in favour of the 

Contractor shall be construed as handing over of the Materials/Equipment purported to 

be covered by such title documents and the Contractor shall hold such 

Materials/Equipment in trust as a Trustee for and on behalf of ............ OPTCL ***. 

 

 

2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/ protection and custody of the Materials/Equipment at .......... *** project Site 

against all risks, whatsoever till the Materials/Equipment are duly used/ erected in 
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accordance with the terms of the Contract and the Plant/ Package duly erected and 

commissioned in accordance with the terms of the Contract is taken over by OPTCL. 

The Contractor undertakes to keep OPTCL  harmless against any loss or damage that 

may be caused to the Materials/Equipment. 

 

3. The Contractor undertakes that the Materials/Equipment shall be used exclusively for 

the performance/ execution of the Contract strictly in accordance with its terms and 

conditions and no part of the Materials/equipment shall be utilized for any other work 

or purpose whatsoever. It is clearly understood by the Contractor that non-observance 

of the obligations under this Indemnity Bond by the Contractor shall inter-alia 

constitute a criminal breach of trust on the part of the Contractor for all intents and 

purpose including legal/ penal consequences. 

 

4. That   OPTCL  is and shall at all times remain the exclusive OPTCL of the 

Materials/Equipment free from all encumbrances, charges or liens of any kind, 

whatsoever. The Materials/Equipment shall at all times be open to inspection and 

checking by Engineer-in-Charge of the work to be performed by the Contractor under 

the said contract and/or any officer or agents authorised by him in this regard. Further, 

OPTCL shall always be free at all times to take possession of the Materials/Equipment 

that are likely to be endangered, misutilised or converted to uses other than those 

specified in the Contract, by any acts of omission or commission on the part of the 

Contractor or any other person or on account of any reason whatsoever and the 

Contractor binds himself and undertakes to comply with the directions or demand of 

OPTCL to return the Materials/Equipment without any demur or reservation. 

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 

Materials/Equipment or any part thereof is mis-utilised in any manner whatsoever, then 

the Contractor hereby agrees that the decision of the Engineer-in-Charge / Authorised / 

officer/representative of  OPTCL as to assessment of loss or damage to the 

Materials/Equipment shall be final and binding on the Contractor. The Contractor binds 

itself and undertakes to replace the lost and/or damaged Materials/Equipment at his 

own cost and/ or shall pay the amount of loss to  OPTCL without any demur, 

reservation or protest. This is without prejudice to any other right or remedy that may 

be available to  OPTCL against the Contractor under the Contract and under this 

Indemnity Bond. 

 

NOW THE CONDITION of this Bond is that the Contractor shall duly and punctually comply 

with the terms and conditions of this Bond to the satisfaction of OPTCL. The above Bond shall 

be void after all the obligations under this Bond are fulfilled by the Contractor, otherwise, it 

shall remain in full force and virtue.  

 

IN WITNESS WHERE OF, the Contractor has hereunto set its hand through its authorized 

representative under the common seal of the Company, the day, month and year first above 

mentioned. 

 

 

 

 

SCHEDULE 
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Particulars  Quantity Value of the Materials/Equipment 

Materials/Equipment to be 

supplied under the Contract 
  

OSM Materials/Equipment 

handed over under the Contract 
  

         

For and on behalf of 

        M/s...................................... 

WITNESS 

1. 1. Signature . . . . . . . . . . . . .    Signature. . . . ……... . . . . . 

.   

2. Name . . . . . . . . . . . . . .      Name . . . . . . . . . . ……... . 

. . 

3. Address . . . . . . . . . . . . . .     Designation ……. . . . . . . .  

.  

        Authorised representative $ 

2. 1. Signature . . . . . . . . . . . .           

2. Name . . .. . . . . . . . . . . . .    (Common Seal ) 

3. Address .. . . . . ... ... . . .     (In case of Company) 

$ Indemnity Bonds are to be executed by the authorised person and (i) in case of Contracting 

Company under common seal of the Company or (ii) having the Power of Attorney issued 

under common seal of the company with authority to execute Indemnity Bond, (iii) In case of 

(ii), the original Power of Attorney specifically executed for this Contract should be attached to 

Indemnity Bond. 

*** to insert the designation of the Authorised Person appointed by the by OPTCL for this 

purpose. 
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ANNEXURE-VI 
PROFORMA OF CONTRACT AGREEMENT 

(To be executed on non-judicial stamp paper) 

 
CONTRACT AGREEMENT 

 

Agreement No. -----------------------------------   

 

 THIS CONTRACT Agreement No.--------------- (the CONTRACT) is made on the 

…………… ..Day of   -------------, between, The  Odisha Power Transmission Corporation 

Limited, Janapath, Bhubaneswar – 751022 (hereinafter called “OPTCL” & also referred to as 

“OPTCL” which expression shall include its successor, administrator and assigns) of one part  and     

M/s. ------------------------------------- (hereinafter called “the Contractor”) of the other part. 

 

 Whereas OPTCL desires the contractor to execute the contract, for Supply, Erection. , 

Installation, Testing & Commissioning and associated civil works of ----------------------------- 

(Scope of Package/ Works) as per “Bid No (e-NIT)”.…....................., and Tender document for 

Package/Works No……” and has accepted the bid of the Contractor for the execution of this 

contract a for sum of  RS.---------------/- (RUPEES ------------------- ONLY) (hereinafter called ‘the 

contract price”). 

 

NOW THE AGREMENT WITNESSTH AS FOLLOWS:- 

1.0 In this agreement words and expressions shall have the same meaning as are  respectively  

assigned to them in the tender document referred to above. 

 

2.0 The following documents shall be deemed to form and be read and construed as part 

 of  this agreement,  

 

2.1 e-NIT, Pre-bid Amendment/errata/corrigendum/ addendum etc., if any, e-tender 

Document (ITB, General Conditions of Contract, Annexures, Schedules, BPS 

etc.). 

2.2 Scope of Works and Specifications of the equipment as per Volume-II.  

2.3 Accepted Technical Bid. 

2.4 Accepted Price Bid. 

2.5 Letter of Award No._______ including BOQ & Price Schedule. 

2.6 Any letters of clarifications issued by OPTCL prior to the Award of Contract 

except to the extent of repugnancy. 

2.7 All the materials, literature, guaranteed data and information of any sort given 

by the Contractor along with his bid, subject to the approval of OPTCL. 

2.8 Any agreed variations of the conditions of the documents and General 

conditions of Contract. 

2.9 Contract Agreement. 

2.10 Approved Work Completion Schedule (PERT/BAR Chart) 

2.11 Revise BOQ based on the Survey Report & Price Schedule. 

2.12 Approved GTP, Drawings, and Designs etc. under the contract.   

 

3.0 In Consideration of the payments to be made by OPTCL to the contractor as hereinafter   

mentioned, the contractor here by covenants with OPTCL to execute the contract and to 

remedy the defects there in, in conformity & in all respects as per the provision of the tender 

specification & instructions given from time to time by OPTCL. 
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4.0 The OPTCL here by covenants to pay the contract price RS. ----------------/-(RUPEES -----

----------------- ONLY) to the contractor, in consideration of the performance, execution of 

the contract and the remedying of defects there in, the contract price or such other sum as may 

become payable under the provisions of the contract in the manner prescribed by the contract. 

 

5.0 The Terms and procedure of payment according to which OPTCL will reimburse the contractor 

as per the Tender Specification No. “..............................................., and  Payment Clause ”  

 
6.0 CPBG No: ______ for Rs. ______ (Rupees ______Only) issued by _________(bank name 

and address) and valid up to _________ submitted for the aforesaid contract. 

 

7.0 Price Schedule: 

 

Total Contract Price R/O: Rs. ______(Rupees___________________________) only . 
 

8.0 The Time of completion shall be <__( _______)> months from the date of  issue of the LOA 

against the Package/Works No”. ….................................................. 

 

9.0  The approval of PERT/ BAR CHART (Project Completion Schedule) forms part of the 

Agreement, as time is the essence of the contract. 

 

10.0 This agreement shall be subject to jurisdiction of the Hon‟ble High Court of Odisha and Courts 

at Bhubaneswar to the exclusion of all other Courts.  

 

IN WITNESS whereof, the parties hereto, caused this agreement to be duly executed at 

Bhubaneswar, Dist : Khurdha, Odisha  in  accordance with     the prevailing laws on the day and year 

first above written.  

 

For &  on  behalf of the Contractor:             For &  on  behalf of OPTCL 

                                                                                            

Tender Issuing Authority,  

Central Procurement Cell (CPC) 

 

   M/s.                                                                            OPTCL – Janapath 

(Address):-   Bhubaneswar – 751022   

                                                     

(Empowered officer)                                                                                          

   (Power of Attorney holder)  

                                                                                               

In the Presence of 

 

1.  Witness – 1 1.   Witness – 1  

 (Name & Address)                                                                                     (Name & Address ) 

Sl 

No 

Description  
BASIC PRICE 

(Taxable 

Value) In Rs 

CGST @9% 

plus OGST@9% 

or IGST@18% 

in Rs. 

TOTAL 

PRICE in 

Rs. 

1  
   

2  
   

3     

4     
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2.  Witness – 2  2.  Witness – 2  

(Name & Address)  (Name & Address 
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ANNEXURE-VII 
PROFORMA FOR BANK BALANCE, FIXED DEPOSITS AND 

AVAILABILITY OF CREDIT FACILITIES 

 

BANK CERTIFICATE 

This is to certify that M/s. …………………………………………………………… (Full 

Name & Address), who are submitting their bid to OPTCL against their Tender Specification 

vide Ref. No…………………….& Date  ………………….is our Customer for the past……. 

Years. 

Their financial transactions with our Bank have been satisfactory. Their Current A/c Balance 

& Fixed Deposit Balance as on <Date> <Month> <Year> is also indicated below: 

SL.NO. TYPE OF 

ACCOUNT(CURRENT/

FD/RD/ANY OTHER)

  

ACCOUNT NUMBER  BALANCE as on 

Dt…..  

(Rs. in Cr) 

    

    

    

They enjoy the following fund based and non fund based limits (Cash Credit, Bank 

Guarantees, L/C and other credit facilities) with us against which the extent of utilization as on 

<Date> <Month> <Year> is also indicated below: 

SL.NO. TYPE OF 

FACILITY  

SANCTIONED 

LIMIT  

AS ON DATE  

UTILISATION  

AS ON DATE 

AVAILABLE  

AS ON DATE 

(Rs. in Cr) 

     

     

     

This letter is issued at the request of M/s  …………………………………………………. 

 

       Sd/- 

       Name of Bank……………………….. 

       Name of Authorised Signatory …….. 

       Designation …………………………. 

       Phone No. ………………………….. 

       Address ……………………………. 

       SEAL OF THE BANK.  

   N.B. : To be issued by the Issuing Bank in their Letter Head. 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 137 of 152 
 

ANNEXURE-VIII 
 

PROFORMA OF JOINT VENTURE/CONSORTIUM 

AGREEMENT 
(On Non-Judicial Stamp Paper of Appropriate Value to be 

Purchased in the Name of Joint Venture/Consortium) 

 

JOINT VENTURE/CONSORTIUM AGREEMENT BETWEEN ………………………… 

AND ………………………… FOR BID SPECIFICATION NO…………………OF 

(OPTCL) 

 

THIS JOINT VENTURE/CONSORTIUM AGREEMENT executed on this …………..day of 

…………….Two thousand and ………………………………between M/s………... 

……..……………….a company incorporated under the laws of …………………. and having 

its Registered Office at…………………………………………………….. (hereinafter called 

the “Lead Partner” which expression shall include its successors, executors and permitted 

assigns) and M/s………………………………………. a company incorporated under the laws 

of ………………………………….. and having its Registered Office at (hereinafter called the 

“Other Partner” which expression shall include its successors, executors and permitted assigns) 

for the purpose of making a bid and entering into a contract (in case of award) against the 

Tender Specification No.:……………………………………. for Supply, Erection, 

Installation, Testing & Commissioning and Associated Civil Works under the Package/Works 

No:………… of OPTCL, a Govt of Odisha Undertaking, having its. Registered Office at 

OPTCL Office, Janapath, Bhubaneswar (hereinafter called the “OPTCL”). 

 

WHEREAS OPTCL invited bids as per the above mentioned Specification for the engineering, 

supply and erection, testing and commissioning of Equipment/ Materials including associated 

civil works stipulated in the bidding documents under subject Package/works No……… 

 

AND WHEREAS Qualification Requirement of the Bidder as per Instruction To Bidder (ITB), 

forming part of the biding documents, stipulates that a Joint Venture/Consortium of two  

qualified firms as partners, meeting the requirement for the bid as applicable may bid, provided 

the Joint Venture/Consortium fulfills all other requirements jointly and in such a case, the BID 

shall be signed by the Lead partners legally bind both the Partners of the Joint 

Venture/Consortium, who will be jointly and severally liable to perform the Contract and all 

obligations thereunder. 

 

AND WHEREAS the Joint Venture/Consortium agreement shall be attached to the bid and the 

contract performance guarantee will be submitted separately as per the format enclosed with 

the bidding document without any restriction of liability for either party. 

 

AND WHEREAS the bid has been submitted to OPTCL vide Bid Proposal No ……dated 

….by Lead Partner based on the Joint Venture/Consortium agreement between the Partners 

under these presents and the bid in accordance with the requirements of  Qualification 

Requirement of the Bidders,  has been signed by  the partners. 

 

NOW THIS AGREEMENT WITNESSETH AS UNDER: 

 

In consideration of the above premises and agreement both the Partners to this Joint 

Venture/Consortium do hereby now agree as follows: 

 

1. In consideration of the award of the Contract by OPTCL to the Joint 

Venture/Consortium partners, we, the Partners to the Joint Venture/Consortium 

agreement do hereby agree that M/s………………………… shall act as Lead Partner 
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and further declare and confirm that we shall jointly and severally be bound unto 

OPTCL for the successful performance of the Contract and shall be fully responsible 

for the engineering,  supply, erection and successful performance of the equipment and 

workmanship in accordance with the Contract. 

 

2. In case of any breach of the said Contract by the Lead Partner or other Partner,  we do 

hereby agree to be fully responsible for the successful performance of the Contract and 

to carry out all the obligations and responsibilities under the Contract in accordance 

with the requirements of the Contract. 

 

3. Further, if OPTCL suffers any loss or damage on account of any breach in the Contract 

or any shortfall in the performance of the Materials/equipment and Works in meeting 

the performance guaranteed as per the specification in terms of the Contract, the 

Partner(s) of these presents undertake to promptly make good such loss or damages 

caused to OPTCL, on its demand without any demur. It shall not be necessary or 

obligatory for OPTCL to proceed against Lead Partner to these presents before 

proceeding against or dealing with the other Partner. 

 

4. The financial liability of the Partners of this Joint Venture/Consortium agreement to 

OPTCL, with respect to any of the claims arising out of the  non-performance of the 

obligation set forth in the  relevant conditions of the Contract shall, however, not be 

limited in any way so as to restrict or limit the liabilities of any of the Partners of the 

Joint Venture/Consortium agreement. 

 

5. It is expressly understood and agreed between the Partners to this Joint 

Venture/Consortium agreement that of each of the Partners shall be as delineated 

hereunder. 

a. the sharing of responsibilities and obligation. 

b. Extent of participation of each party in the Joint Venture/Consortium. 

c. Commitment of each party to furnish the Performance Security to the extent of 

his participation in the Joint Venture/Consortium. 

d. Responsibility of each Partner of Joint Venture/Consortium (in terms of 

Physical and Financial involvement). 

e. Working Capital arrangement of Joint Venture/Consortium. 

f. Provision that NEITHER party of the Joint Venture/Consortium shall be 

allowed to sign, pledge, sell or otherwise dispose all or part of its respective 

interests in Joint Venture/Consortium to any party including existing partner (s) 

of the Joint Venture/Consortium.  The OPTCL derives right for any consequent 

action (including blacklisting) against any or all Joint Venture/Consortium 

partners in case of any breach in this regard. 

g. Management Structure of Joint Venture/Consortium with details. 

h. Lead Partner to be identified who shall be empowered by the Joint 

Venture/Consortium to incur liabilities on behalf of Joint Venture/Consortium 

and to receive instructions for and on behalf of the Partners of Joint 

Venture/Consortium, whether jointly or severally, and entire execution of 

contract (including Payment) shall be Carried out exclusively through lead 

partner. 

i. the Profit Sharing Ratio of the partners of the Joint Venture/Consortium. 
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6. This Joint Venture/Consortium agreement shall be construed and interpreted in 

accordance with the laws of India and the courts of Bhubaneswar/Cuttack (Odisha) 

shall have the exclusive jurisdiction in all matters arising there under. 

 

7. In case of an award of Contract, We the Partners to the Joint Venture/Consortium 

agreement do hereby agree that we shall be jointly and severally responsible for 

furnishing a contract performance security from a bank in favour of OPTCL in the 

forms acceptable to OPTCL for value of 10% of the Contract Price in the profit sharing 

ratio of our share in the Joint Venture/Consortium Agreement. 

 

8. It is further agreed that the Joint Venture/Consortium agreement shall be irrevocable 

and shall form an integral part of the Contract, and shall continue to be enforceable till 

OPTCL discharges the same. It shall be effective from the date mentioned above for all 

purposes and intents. 

 

IN WITNESS WHERE OF the Partners to the Joint Venture/Consortium agreement have 

through their authorized representatives executed these presents and affixed Common Seals of 

their companies, on the day, month and year mentioned above. 

        

1. Common Seal………………...of For Lead Partner has been affixed in my/our 

pursuant to the Board of Director’s dated……………….. 

                                       

                                       (Signature of authorized resolution representative) 

 

Signature……………………   Signature 

Name……………………………  Name 

Designation……………………  Designation 

(Common Seal of the company) 

 

 

2. Common Seal………………...of For Other Partner has been affixed in my/our 

pursuant to the Board of Director’s dated……………….. 

                                                      

                                                       (Signature of authorized representative) 

 

Signature……………………   Signature 

Name……………………………  Name 

Designation……………………  Designation 

                               (Common Seal of the company) 

 

WITNESS 

1. Signature: 

    Name: 

    Official Address: 

 

2. Signature: 

    Name: 

    Official Address: 
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ANNEXURE – IX 

PROFORMA OF POWER OF ATTORNEY FOR JOINT 

VENTURE/CONSORTIUM 
(On Non –Judicial Stamp Paper of Appropriate value 

to be Purchased in the Name of JOINT VENTURE/CONSORTIUM) 

 
POWER OF ATTORNEY FOR JOINT VENTURE/CONSORTIUM 

 

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Joint Venture/Consortium 

Partners whose details are given hereunder…………………………..have formed a Joint 

Venture/Consortium under the laws of Intra India and having our Registered Office (s) / Head 

Office (s) at ………………………………(each hereinafter called the ‘Joint 

Venture/Consortium’ partly which expression shall unless repugnant to the context or meaning 

thereof, include its respective successors, administrators and assign(s) and now acting through 

M/s……………………...........................being the lead Partner in-charge do hereby constitute, 

nominate and appoint M/s…………………………………………a company incorporated 

under the laws of India and having its Registered/Head Office at …………as our duly 

constituted lawful Attorney (hereinafter called “Attorney” or “Authorised Representative” or “ 

lead Partner in Charge”) to exercise all or any of the powers for and on behalf of the Joint 

Venture/Consortium in regard to specification No………..for construction of 

…………….Package of ODISHA POWER TRANSMISSION CORPORATION LIMITED ( 

hereinafter  called the “OPTCL”) and the bids for which have been invited by OPTCL, to 

undertake the following acts 

 

1.  To submit proposal and participate in the aforesaid Bid – Specification of OPTCL on 

behalf of the “Joint Venture/Consortium”. 

2. To negotiate with OPTCL the terms and conditions for award of the contract pursuant to 

the aforesaid Bid and to sign the contract with OPTCL for and on behalf of the “Joint 

Venture/Consortium”. 

3. To do any other act or submit any document related to the above. 

4. To receive, accept and execute the contract for and on behalf of the “Joint Venture/ 

Consortium”. 

5. To receive payment on behalf of the Joint Venture/Consortium. 

6. To submit Bank Guarantee on behalf of the Joint Venture/Consortium. 

 

It is clearly understood that the Partner in –charge (Lead Partner) shall ensure performance of 

the contracts (s) and if one or more Partner fail to perform their respective portion of the 

contracts (s), the same shall be deemed to be a default by all the partners. 

 

It is expressly understood that this power of Attorney shall remain valid binding and 

irrevocable till completion of the Latent Defect Period in terms of the contract. 

 

The Joint Venture/Consortium partners hereby agree and undertake to ratify and confirm all 

the actions whatsoever the said Attorney/ Authorised Representative / Partner in-charge takes.  

 

It is proposed on behalf of the Joint Venture/Consortium by virtue of this Power of Attorney 

and the same shall bind the Joint Venture/Consortium as if done by itself. 
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IN WITNESS THEREOF the Partners Constituting the Joint Venture/Consortium as aforesaid 

have executed these presents on this …………….day of …………under the Common Seal (s) 

of their Companies. 

 

for and on behalf of 

the Partners of Joint Venture/Consortium 

……………………………… 

 

 

 

 

The Common Seal of the above Partners of the Joint Venture/Consortium: 

 

The Common Seal has been affixed there unto in the presence of:  

 

WITNESS 

1.0 Signature ……………………….. 

Name ………………………. 

Designation……………………. 

Occupation………………………. 

 

2.0 Signature ……………………….. 

Name ………………………. 

Designation……………………. 

Occupation………………………. 
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ANNEXURE – X 

PROFORMA OF ACCEPTANCE OF FRAUD PREVENTION POLICY 

 

Name of Package/Works: 

E-NIT Ref. No: 

  

To 

 The Sr. General Manager, 

 Central Procurement Cell (CPC) 

Odisha Power Transmission Corporation Limited, 

 Janpath, Bhubaneswar.751022 

 

Ladies and / or Gentleman, 

 

We have read the contents of the Fraud Prevention Policy of OPTCL displayed on its 

tender website http://www.optcl.co.in and undertake that we along with our associates / 

collaborator / Vendor/sub-vendors/ consultants / service providers shall strictly abide by 

the provisions of the fraud prevention policy of OPTCL. 

 

Yours Faithfully, 

Date: 

Place: 

 

 

(Signature) …………………………. 

Printed Name) …………………….. 

(Designation) ……………………… 

(Common Seal) …………………… 

 

 

This form shall be duly filled-up, signed by the bidder & uploaded as an attachment. 

 

http://www.optcl.co.in/
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ANNEXURE – XI 
Proforma Of Manufacturer’s Authorization 

 

(To be filled in non-judicial stamp paper of worth Rs.100/-) 

 

To : ____________________________ 

WE M/s _________________________________________, manufacturers of equipment for 

………………… having production facilities at _______________________, do hereby 

authorize M/s <Name of the Bidder>____________________ to submit a bid  and 

subsequently sign the Contract, if he becomes successful against e-NIT No………………….. 

and Tender Specification No………………... 

We hereby extend our full guarantee, warranty and latent defects liability period for the above 

specified Material/ Equipment offered by the bidder, M/s ………………………………against 

the above e-NIT/ Tender Specification. We also hereby authorize the said bidder to act on our 

behalf in fulfillment of these guarantee, warranty and latent defects liability obligation. We, the 

Manufacturer will make our technical and engineering staff fully available to the  successful 

Bidder, on a reasonable and best effort basis, in fulfilling the performance of all its obligations 

to OPTCL under the Contract. 

 

For and on behalf of the Manufacturer. 

Signed : …………………. 

Date ……………………. 

Place …………………… 

(Signature) …………………………. 

Printed Name) …………………….. 

 

(This form shall be duly filled-up, signed by the bidder & uploaded as an attachment). 

 

Note: Proforma Of Manufacturer’s Authorization(ANNEXURE – XI ) submitted on letter Pad 

of the Manufacturer shall be acceptable for tender evaluation subject to an undertaking 

by the bidder(s) that they will submit the same in non-judicial stamp paper of worth 

Rs.100/- prior to placing of order, in the event of award of the contract. 
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ANNEXURE – XII 

Proforma Of Undertaking for Pilling Foundation Works 
 

(To be filled in non-judicial stamp paper of worth Rs.100/-) 

 
 

To:___________________________ 

WE M/S / Shri_____________________________________, an established and reputed firm 

having  registered office at _____________________________, do hereby authorize M/s. 

___________________________________ to submit a bid, and subsequently negotiate and 

sign the Contract with you against the bidding document ____________________ for  piling 

foundation works including the plant and equipment or other services provided by us. 

We hereby extend full guarantee and warranty for the above specified work by the Bidder 

against these Bidding Documents, and duly authorize said Bidder to act on our behalf in 

fulfilling these guarantee warranty obligation. We also hereby undertake that we and M/s. 

_________________________________ (Name) to stand by for warranty / defects liability. 

We will make our technical and engineering staff fully available to the successful Bidder to 

assist the Bidder, on a reasonable and best effort basis, in the performance of all its obligations 

to OPTCL under the Contract. 

We hereby submit documents in support of experience, capability and capacity for execution 

of piling works. 

For and on behalf of the firm. 

Signed : …………………. 

Date ……………………. 

Place …………………… 

      Signature of Bidder 

(Signature) …………………………. 

(Printed Name) …………………….. 

(Designation) ……………………… 

 

(This form shall be duly filled-up, signed by the bidder & uploaded as an attachment) 
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ANNEXURE – XIII 
 

PROFORMA OF SELF DECLARATION- 

BLACK LISTING/ DEBARRING ACTION 
(To be filled in non-judicial stamp paper of worth Rs.100/- and to be Notarized) 

 

Name of the Bidder: ---------------------------- 

 

e-Tender Notice No: ------------------------------------------- 

 

Sir, 

 

 

1. I/We, the undersigned do hereby declare that, I/We have never failed to perform 

satisfactorily in any work of OPTCL/ Govt. Of Odisha /Central Govt./ in any Govt. 

funded Project during last three financial years (and  the current financial year) and / or 

I/We do not have any litigation with OPTCL and we do not stand currently 

debarred/blacklisted by any of the Electricity Transmission Utility / Generation Utility 

/OPTCL / Govt. Of Odisha/ Central Govt.  of India.  

2. Further, I/We, the undersigned do hereby declare that, I/We have not been declared as 

Insolvent or referred to National Company Law Tribunal (NCLT) under the Insolvency 

and Bankruptcy Code (IBC), 2016. 

3. In the event, any information is found out contrary to the above either during the 

finalisation of the tender   or during the execution of the contract,  My/Our bid / contract 

shall be liable for rejection / cancellation / termination without any notice with forfeiture 

of EMD/CPBG at the sole discretion of OPTCL. 

 

         Yours faithfully, 

 

Place- 

 

Date- 

 

         Signature of the bidder 

 

          With seal 

 

Note: The bidder shall also disclose, if he was debarred/black listed by any utility in the past and 

if the debar/blacklisting order was subsequently withdrawn by the utility suo-moto or set aside by 

any court order. 

 

(This form shall be duly filled-up, signed by the bidder (including each of the Joint Venture/Consortium 

partner) & uploaded as an attachment) 
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ANNEXURE – XIV 
 

TECHNICAL DEVIATION SHEET 

 

Bidder’s Name & Address 

 

To 

The Sr. General Manager, 

Central Procurement Cell, (CPC) 

OPTCL, Bhubaneswar. 

 

Ref.:  

1. E- NIT No:……………………. 

2. Package/Works Ref. No: ………………….. 

 

Sub: Technical   Deviation Sheet. 

 

Dear Sirs, 

 

The following are the Technical Deviations and exceptions from the specifications and 

documents for the subject package/works. These deviations are exhaustive, except for these 

deviations, the entire package/works shall be performed  as per your specifications and 

documents. 

 

Volume/Clause Ref./Page No. 
As specified in the 

Technical Specification  

Technical  

deviations , if 

any 

  

 

 

  

 

 

Note:  1.  Continuation sheets, of like size and format, may be used as per Bidder’s  

      requirements and annexed to this Schedule. 

2. The deviations, if any, shall be brought out separately for each of the 

equipment/Materials/works. 

3.   Deviations mentioned other than the above shall constitute Nil/No deviation. 

 

 

Date:       (Signature) ………………….. 

Place:       (Printed Name) ………………. 

       (Designation) ………………….. 

       (Common Seal) ………………… 

(This form shall be duly filled-up, signed by the bidder & uploaded as an attachment) 
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ANNEXURE – XV 

 
COMMERCIAL DEVIATION SHEET 

 
Bidder’s Name & Address 

 

To 

The Sr. General Manager, 

Central Procurement Cell, (CPC) 

OPTCL, Bhubaneswar. 

 

Ref.:  

1. E- NIT No:……………………. 

2. Package/Works Ref. No: ………………….. 

 

Sub: Commercial   Deviation Sheet. 

 

Dear Sirs, 

 
We hereby undertake to execute the work without any deviation to the Commercial terms and 

conditions of the Package/Works contained in the tender specifications. 

Sl. No. 

Tender Clause 

Reference Page Ref. No. Commercial Deviation, if any  

   

 

 

 

 

 

 

 

Date:       (Signature of the Bidder)                                               
Place:       ( Printed Name) ………………. 

       (Designation) ………………….. 

       (Common Seal) ………………… 

Note: 1.  Deviations, if any, mentioned elsewhere shall constitute Nil/No deviation.  

 

(This form shall be duly filled-up, signed by the bidder & uploaded as an attachment as a 

token of acceptance towards the NIL/NO deviation to the Commercial Terms and 

Conditions) 

 

 



TENDER DOCUMENT NO: CPC-06/2023-24 

Page 148 of 152 
 

ANNEXURE – XVI  

(Work Completion Format) 
 

PACKAGE/WORKS: ……………………. -  Construction of ……………… ON EPC/TURNKEY 

CONTRACT BASIS”. 

Bidder’s Name & Address:  

 

To 

The Sr. General Manager, 

Central Procurement Cell, (CPC) 

OPTCL, Bhubaneswar. 

 

Dear Sir, 

We hereby declare that the following work completion schedule shall be followed by us 

in furnishing, erecting and commissioning the Construction of ………………………………… 

against Package/Works Ref No:……………………….. and e-NIT No. ………………….., in 

the State of Odisha.  

The period of various activities reckons from “the date of Letter of Award (LOA)” to 

us. However, total duration for completion of work shall be within <06(Six)> Months from 

the date of issue of LOA. 

 

Sl. 

No. 

Stages of Supply & Works Bidder to submit number of 

Days from the date of issue of 

LOA/NOA i.e. ZERO-“0” date 

for the key mile stone activity to 

be Completed (in Days) 

1 Acknowledgement of LOA/NOA  0-7 

2 Signing of Contract Agreement 0-30 

3 Detailed Technical Survey of works  

and submission of survey report 

30- 60 

4 Finalisation of BOQ after Survey 30-60 

5 Supply of Materials/Equipment at Site 

(To be supplied in a Phased Manner) 

60-120 

6 Civil works of the Package/Works 

(To be executed as per the PERT/BAR Chart) 

60-120 

7 Erection & installation  work of the Package/Works 

(To be executed as per the PERT/BAR Chart) 

 60-120 

8 Testing and Pre-Commissioning 120-150 

9 Charging of Substation & Lines 150-165 

10 Handing Over of Substation and Lines 165-180 

 

(Authorised Signatory) 

Note: 1. The works completion schedule shall be revised based on the approval of joint 

survey and consequential issue of revised LOA, which shall be applied for price 

reduction. 

2. OPTCL shall finalize the detailed schedule of works (PERT/BAR Chart) for the 

purpose of monitoring the works within the schedule completion period of the key mile 

stone activities at the singing of the contract agreement.  

(This form shall be duly filled-up, signed by the bidder & uploaded as an attachment) 
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ANNEXURE – XVII 
 

LIST OF BANKS FROM WHICH BANK GUARANTEE CAN BE ACCEPTED 

SCHEDULE COMMERCIAL BANKS 

SBI AND ASSOCIATES 

1. State Bank of India 

2. State Bank of Bikaner and Jajpur 

3. State Bank of Hyderabad 

4. State Bank of Indore 

5. State Bank of Mysore 

6. State Bank of Patiala 

7. State Bank of Saurashtra 

8. State Bank of Travancore 

NATIONALISED BANK 

9. Allahabad Bank 

10. Andhra Bank 

11. Bank of India 

12. Bank of Maharasthra 

13. Canara Bank 

14. Central Bank of India 

15. Corporation Bank 

16. Dena Bank 

17. Indian bank 

18. Indian Overseas Bank 

19. Oriental Bank of Commerce 

20. Punjab National Bank 

21. Punjab & Sind Bank 

22. Syndicate Bank 

23. Union Bank of India 

24. United Bank of India 

25. UCO bank 

26. Vijaya Bank 

27. Bank of Baroda 

OTHER BANKS 

28. IDBI BANK 

29. HDFC BANK 

29. AXIS BANK 

30. ICICI BANK 

31. THE FEDERAL BANK 

 

ANY OTHER SCHEDULED COMMERCIAL BANK NOTIFIED BY THE RBI. 

 

Important Note : The claim against the subject bid security shall be lodged with their 

Bhubaneswar Branch. 
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ANNEXURE – XVIII  

AFFIDAVIT OF BIDDER 
 

BEFORE Sri/  ............................................................................................, Notary, At-…………… 

………………………………………………………………………………………………… 

 

Affidavit 

 
 

WHEREAS the Odisha Power Transmission Corporation Ltd., Bhubaneswar(OPTCL) has 

floated its Tender 

No…………………………………………………………………………...inviting bids 

from eligible bidder to execute the work of  .............................................. …………………………. 

 

AND WHEREAS M/s ......................... ...............................................................(briefly 

"Bidder") 

has offered its bid on ……………………………………in response to the said Tender 

No…………………………of OPTCL expressing its interest to execute the work as specified 

therein. 

 

AND WHEREAS the said Tender No................. of OPTCL requires the Bidder to solemnly 

affirm the correctness of the document and information furnished in its bid, so offered to 

OPTCL. 

 

NOW THEREFORE, in response to the requirement, the Tender No……………… 

……………………   of OPTCL, and having been duly authorized by the Bidder, I Sri/ Mrs. 

................................ aged about ............ years, Son/Daughter/Wife of Sri/Mrs. ......... ...... 

......., at present working as………………………………………. of 

M/s……………………………   (The Bidder) do hereby solemnly affirm and state as follows: 

1. That I am competent and have been duly authorized by the Bidder 

M/s……………………………….  to swear this affidavit on its behalf. 

2. That the documents and information furnished by the Bidder in its bid offered in respect 

to the said Tender No…………………………..of OPTCL are true and correct. 

3. That in the event any document and information as furnished by the Bidder in response 

to the said Tender No of OPTCL is found/ considered by OPTCL at any time as to be not 

correct/ wrong, OPTCL shall be competent and at liberty without any show cause to the 

Bidder to terminate its contract/ agreement With the Bidder, if any. 

4. The OPTCL shall also be competent, without any reference to the Bidder, to black list the 

Bidder and debar the Bidder from participating in any other Tender of OPTCL pursuant to 

its consideration/ finding that the Bidder has furnished any incorrect/ wrong document and 

information tendered/made pursuant to Tender No ...............  of OPTCL. 

5.   That the affirmation made herein above is/are correct and true and nothing Stated herein 

is false. 
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Identified by           

DEPONENT 

ADVOCATE 

 

 
(Annexure-XIX) 

(Reverse Auction Process Compliance Form)             

          

(To be submitted on letter head of the bidding company with sign and stamp 

and along with Technical bid)  

To,  

Sr.GM (CPC), OPTCL  

Bhubaneswar-751010, Odisha  

 

Sub: Agreement to the Process related Terms & Conditions for e-Reverse 

Auction. 

 

Dear Sir,  

 

This letter is to confirm that: 

• The undersigned is authorized representative of the company.  

• We have studied the Commercial Terms and the Business rules governing 

the Reverse Auction as mentioned in your tender and confirm our agreement 

to that.  

• We also confirm that we have gone through the auction manual and have 

understood the functionality of the same thoroughly.  

• We, hereby, confirm that we will honour the Bids placed by us during the 

tendering/ e- Reverse auction process as called as e-RA.  

 

• We also confirm that we will accept our Rank / Position that will be 

displayed when the Bidding Time for the Online Reverse Auction is over.  

 
With regards, 

 

Signature with Designation with company seal Name & Address 
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Person having power of attorney for the subject package. 
Annexure-XX 

 
 

 
 

Certificate ( to be furnished in bidder company’s letter head) 
 

I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India and on sub-contracting to contractors from such 

countries; I certify that this bidder is not from such a country or, if from such a 

country, has been registered with the Competent Authority and will not sub-contract 

any work to a contractor from such countries unless such contractor is registered with 

the Competent Authority. I hereby certify that this bidder fulfils all requirements in this 

regard and is eligible to be considered. [Where applicable evidence of valid registration 

by the Competent Authority shall be attached.] 

 

 

Authorized signatory 
                                                                                                                      Company seal 

 
 

 

 

***** 


