



ଓଡ଼ିଶା ବିଦ୍ୟୁତ ଶକ୍ତି ସଂଚାରଣ ନିଗମ ଲିଡି.
ODISHA POWER TRANSMISSION CORPORATION LIMITED

(A Government of Odisha Undertaking)

OFFICE OF THE GENERAL MANAGER,
EHT (O&M) CIRCLE, CUTTACK

At: Madhusudan Nagar, Tulsipur, Cuttack-753008

Phone: 0671-2970226/2300226/2300547. Email: ehtm.cle.ctc@optcl.co.in

OPEN TENDER CALL NOTICE NO. 07/CTC/2020-21

Sealed tenders are invited by the undersigned for "*Installation of new false ceiling complete with LED panel lights in the control room of 132/33KV Grid S/S, Chandikhole*" under EHT (O&M) Division, Paradeep from experienced bidders having valid Civil contractor license issued by Govt. of Odisha/ Govt. of India/ Railways/ Military and possessing valid I.T. Pan Card / GST registration and clearance certificates.

1. **Cost of Tender Paper:** Rs 4480/- (Rs.4000 + GST@12%: Rs.480) (Non-refundable) in shape of Cash / DD.
2. **EMD:** Rs 6000/- in shape of DD only.
3. **Estimated Amount:** Rs 5,72,876/- (Rupees five lakhs seventy two thousand eight hundred and seventy six only)

The detail tender specification can be obtained from the office of the undersigned, on payment of dues as mentioned above during office hours from **Dt.19.03.2021 to Dt.15.04.2021**. The tenders shall be received up to **3 P.M.** on **Dt.16.04.2021** and shall be opened at **4.00P.M** on **Dt.16.04.2021** on same date in the office of the undersigned.

The *Demand draft towards tender paper cost and EMD is to be* drawn in favour of **EHT (O&M) Circle, OPTCL, Cuttack, Payable at Cuttack**. Tenders without EMD will be rejected. Bidders are advised to go through the specification before submission of the tender. This office will not be responsible for non-receipt / late receipt of tender document due to postal delay. All other terms and conditions of OPTCL purchase & contract regulation will also be applicable to the successful bidders while placing the work order.

It is to be noted that the EMD shall be returned to the bidders on written request after finalization of the tender and EMD of those bidders shall be forfeited those who have not claim the refund within one year of issue of order. The estimated quantity of the work is mentioned below for the reference of the bidders.

Addendum or Corrigendum if any will be published in the website only. The undersigned reserves the right to reject any or all the tenders without assigning any reason thereof.

SCHEDULE OF QUANTITY

Sl. No	Description of Work	UNIT	Quantity
1	Providing fitting & fixing of the false ceiling with Armstrong Ceiling Suspension System 's make Silhouette XL (High End) type main runner with black reveal (15mm) , corresponding cross tee, wall angle on four walls and fissured Armstrong White Dune Supreme RH99 ceiling board (2'.0'' x 2'.0'' Grid), to be fixed by means of anchor fastener, vertical hanger, Hook clip, steel screw, PVC plug and suspended from ceiling with other required accessories including cost, conveyance, royalties, taxes of all materials, cost of labour with T&P required for the work etc. complete in all respects as per the direction of the engineer in charge	Sqr. Mtr	200
2	Supply, fitting, fixing and recessed copper wiring of 36 watt (Make: Crompton new Polaris I, Model-LCTRNE-36-FO-CDL) LED Light. LED recessed 2 x 2 Tile, Glare free uniform illumination etc. complete including cost, conveyance, taxes of all labour with T&P required for the work etc. complete in all respect as per the direction of the Engineer in charge. Total No of Lights = 33nos (Control room=24, Carrier Room=04, Sub-Division & Maintenance Office = 5)	Nos.	33

N.B: Subsequent Addendum and Corrigendum if any shall be hosted in OPTCL website only.


**SR. GENERAL MANAGER
EHT (O&M) CIRCLE, CUTTACK**