



ODISHA POWER TRANSMISSION CORPORATION LIMITED  
OFFICE OF THE EXECUTIVE ENGINEER  
CIVIL WORKS DIVISION NO-I, OPTCL, BBSR

CORRIGINDUM TO TENDER CALL NOTICE NO 3 OF 14 -15

NO: 3437

Date: 21.6.14

Due to unavoidable circumstances the work vide serial no 9 of the above tender call notice is hereby cancelled until further notification"

*[Signature]*  
21.06/14  
Executive Engineer

*[Signature]*  
21.6.14

*[Signature]*

Memo No 3438

1 dt 21.6.14

Copy submitted to Sr General Manager (Finance) Budget for information and necessary action.

*[Signature]*  
21.06/14  
EXECUTIVE ENGINEER (d)

*[Signature]*  
21.6.14

*[Signature]*

Memo No./ 3439

1 dt 21.6.14

Copy submitted to Superintending Engineer (civil), OPTCL, Bhubaneswar for kind information and necessary action. A copy of the notice may kindly be exhibited in the Notice Board.

*[Signature]*  
21.06/14  
EXECUTIVE ENGINEER (c)


*[Signature]*  
21.6.14

*[Signature]*


Memo No 3440

/dt 21.6.14


Copy submitted to CGM ( IT ) with a request to publish it in OPTCL official website.

  
EXECUTIVE ENGINEER( c )

Memo No./ 3441<sup>(4)</sup>

  
/dt 21.6.14


Copy submitted to General Manager, E.H.T. ( O & M ) Circle Cuttack, Berhampur/Jeypore/Jajpur Road for information with request for wide publication in their Notice Board.

  
EXECUTIVE ENGINEER( c )


Memo No./ 3442<sup>(3)</sup>

/dt 21.6.14


Copy forwarded to all Sub-divisional Officers under this Division for information with request for wide publication in their Notice Board.

  
EXECUTIVE ENGINEER( c )

Memo No./ 3443<sup>(4)</sup>

  
/dt 21.6.14

Copy to Manager( Finance),/ Estimator/Cashier/ Notice Board.

  
EXECUTIVE ENGINEER( c )

  
21.6.14

