

Corrigendum03 TW-IT/OT/04/2022-23 The below errata are rectified herewith

CLAUSE

K. Solution Delivery and Implementation Schedule:

Pg No 29

Price Reduction Schedule

P1

Last Sentence of the first Paragraph

“For this purpose, the date of receipt of acceptance of Milestone Certificate shall be reckoned as the date of Completion.”

To be read as

“For this purpose, the date of completion of milestone, certified by the Officer Authorised / Committee of OPTCL constituted for the purpose.”

CLAUSE

D. Data Migration: Referring to the Solution Implementation

The Sub clauses are rectified as below

2. All Active email boxes with the complete data available within the mailboxes **may be** migrated into the Exchange Online Archive. Currently, the size of active mailboxes are in the range of 1.5 GB to around 20 GB.
3. SLDC/OPTCL/GRIDCO mail boxes hosted on OPTCL PDC mail server shall be migrated. Migration of mail boxes shall be done all the active mails **and / or** archived mails, folders, subfolders contained within a mail box **keeping in view no of E3 / F3 Licenses**. This contains both online & offline archival data for Round cube MAIL box.

The below omission is rectified herewith

Page no. 21 Sub Clause d. added as below

A. Supply of Microsoft Office 365 Cloud

- 1 Cloud Service Licenses
 - d. The Purchaser reserves the right to increase or decrease the quantity of subscriptions at the time of placement of contract.

Chief General Manager (IT)