


TENDER SUMMARY SHEET

Name of the Work: Supply, fitting & fixing of LED backlit ACP and Acrylic Signage Board and Paneling of Control Room Main Entrance Portico Pillars including supply of labour and required T&P at 132/33kV Grid S/S Khurda, OPTCL		
SN	Particulars	Details
1	NIT No.	16/KHU/2026-27
2	Type of Tender Limited/Open/E-Tender	Open
3	Scope of Work (Pl. furnish the detail/ broad scope of work)	As Annexed
4	Location of Work: Sub-Station/ EHT Line (Particular Location)	132/33 KV Grid Sub-Station, Khurda
5	Scope of supply of materials: OPTCL/ Executing Agency (Detail to be furnished)	Executing Agency has to supply all the materials as required viz. Annexure
6	Bid Validity Period (Days)	120 days from the date of opening of the tender
7	Submission of work order towards execution of similar works in Power Utilities for preceeding three years (as applicable)	Not applicable.
8	Requirement of EHT/HT/Civil License/(Class/Type) for executing the work(Specify)	IT PAN, GSTIN Registration Certificate & EHT/HT Class Electrical License or Civil License
9	Brief Summary of Eligibility Criteria (Technical & Financial)	The contractor should have EHT/HT Class Electrical License or Civil License
10	Estimated Cost (Amount in Rs.)	Rs. 1,52,751.00 only
11	Work Completion Period (Months/Days)	45 Days w.e.f. the issuance of Work Order
12	Basis of Estimate: Rate Contract/Schedule of Rate (Optional)	OPTCL Rate Contract/ Market Price
13	Tender Cost(Amount in Rs.)	Tender Cost = Rs. 1,52,751.00 only / Tender Paper Cost = Rs. 708.00 only (Incl. of GST). The tender paper cost should be deposited through DD only drawn in favour of EHT (O&M) Circle, OPTCL, Bhubaneswar payable at Bhubaneswar
14	Mode of Payment of Tender Cost(Demand Draft/NEFT)	Demand Draft
15	Tender Processing Fees (Incl. of GST) Amount in Rs.	Tender Paper Cost =Rs. 708.00 only (Incl. of GST) through DD only in favour of EHT (O&M) Circle, OPTCL, Bhubaneswar payable at Bhubaneswar
16	Tender (Opening & Closing) Period (from DD/MM/YYYY to DD/MM/YYYY)	From 22.10.2026 to 03.11.2026
17	Date of Pre-Bid meeting (at the request of Bidders) --- Days before closing date	3
18	Issue of Offline/Online Tender Documents (Bid Sheet/Tender documents) in complete shape (from DD/MM/YYYY to DD/MM/YYYY)	Issue of Only Offline Tender Documents From 22.10.2026 to 03.11.2026 (During office hours from 11:00AM to 05:00PM)


Dy. General Manager (Elect.)
E.H.T. (O&M) Division
O.P.T.C.L., Khordha
 21.10.2026
 24.10.2026

19	Last date of submission of bid (Upto DD/MM/YYYY.... Hrs.)	Upto 04.11.2026/11:00 Hrs.
20	Date & time of opening of Techno-Commercial Bid of Tender(DD/MM/YYYY, ...Hrs.)	04.11.2026/ 14:30 Hrs.
21	Date of opening of price bid of Tender(DD/MM/YYYY, ...Hrs.)	04.11.2026/ 14:45 Hrs.
22	Bid Security or EMD Details/ Exemption Clause (if any)	Rs. 1,528.00 only through DD only in favour of EHT (O&M) Circle, OPTCL, Bhubaneswar payable at Bhubaneswar
23	Performance Security requirement(...% & period of validity), if applicable	10% of Contract Value & validity for a period of 14 months from the date of completion of the work
24	Payment Terms : After completion / RA Bill based on JMC	After completion
25	Guarantee Period (in months)	12(Twelve) months from the date of completion.
26	Liquidated damages /Penalty:	In case the contractor fails to execute by the stipulated completion date, penalty is chargeable @ a sum of half percent (i.e. 0.5 percent) of the contract price for each calendar week or part thereof of limited to maximum of 5% of cost (exclusive of GST) of contract value.
27	MSME related exemptions/ relaxations (if any):	As per OPTCL norms.
28	Contact Person details: Email id and Mobile No.)	ehm.div.khu@optcl.co.in


NB: Corrigendum/Addendum to the Tender shall be uploaded in the website of OPTCL. Bidders are requested to view the website (www.optcl.co.in) regularly for updates.


 Dy. General Manager (Elect.)
 E.H.T. (O&M) Division
 O.P.T.C.L., Khordha
 21.10.2026
 21.10.2026

Name of the Work: Supply, fitting & fixing of LED backlit ACP and Acrylic Signage Board and Paneling of Control Room Main Entrance Portico Pillars including supply of labour and required T&P at 132/33kV Grid S/S Khurda, OPTCL

SCOPE OF WORK

Sl. No.	Description	Unit	Quantity
1	2	3	4
1	Supply, fitting & fixing of 01 no. of Control Room Building Main Entrance LED Backlit ACP and Acrylic Signage Board for the 132/33 kV GSS KHURDA, at Khurda, Under EHT (O&M) Division, OPTCL, Khurda. Board of size (10x 4') = 40 sqft. a) Main Outer Box made up of 02 nos. of 3mm ACP (Aluminum Composite Panel) Sheets of size 6' x 4' joined together and the lettering routed using CNC routing machine. b) The background of the ACP Sheet box, at places routed for lettering made up of 1mm Light Pass 040 White Polished Acrylic Sheet of size 16.4' x 3'. c) The ACP lettering area, backlit using warm white/White LED Strips and enclosed using PVC White Sun board Sheet boxes of 3mm thickness. d) Internal Frame of size 16'6" x 3'6" for the ACP. Signage Board made up of MS Square Tubes of size 75mm x 75mm x 3mm	Sq Ft	40
2	Paneling of control room main entrance Portico Pillars. Blue color 3 mm ACP Paneling with supply of all materials along with Cost of Labour and Tax as per a) 2 numbers Pillar Front size each (12' x 18') = 18 Sqft each ft = 18 x 2 = 36 sqft b) 2 numbers Pillar out side area size each (12' x 24") = 24 Sqft x 2 = 48 c) 2 numbers Pillar inside area size each (7'6" x 24") = 15 Sqft x 2 = 30 Sqft d) b) Beam including front elevation size = 10 x 36' = 30 Sqft Total ACP Paneling area = 36 + 48 + 30 + 30 = 144 Sqft Wastage for cutting and Bending, 5% Extra = 7 sqft Grand Total area of paneling 144 + 7 = 151 sqft.	Sq Ft	151
3	Labor and Fitting Charges including Transportation	Lot	1


 Dy. General Manager (Elect.)
 E.H.T. (O&M) Division
 O.P.T.C.L., Khordha

21.10.2026

21.10.2026